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PART - 1 

 

SPECIFIC INSTRUCTIONS TO BIDDERS 

 

Dear Sir/Madam,                                            24.02.2016 

 

Subject: Tender for “Waste Management Services for Exploratory Drilling in Block 

CB-ONN-2010/8 Cambay Basin, Gujarat, India’’ 

 

(Tender No. 1000251874 due on 17/03/2016 at 14:00 HRS IST) 

 

Bharat Petro Resources Limited (BPRL), a wholly owned upstream subsidiary of Bharat 

Petroleum Corporation Ltd. (BPCL), invites e-bids from eligible bidders for hiring of 

‘Waste Management Services for Exploratory Drilling in Block CB-ONN-2010/8 Cambay 

Basin, Gujarat, India’. 

 

1. This tender document consists of the following annexures, which are enclosed: 

 

A. Techno-Commercial Bid 

a. Specific Instructions to Bidders 

b. General Instructions to bidders for e-tendering  

c. Scope of Work 

d. Bid Qualification Criteria 

e. General Conditions of Contract 

f. Special Contract Conditions 

g. Health, Safety, Security and Environment 

h. Standard Format 

i. Integrity Pact 

 

B. Price bid: Price bid shall have to be submitted online in the appropriate form 

provided for each Line Item. 

 

2. All the documents associated with Techno-Commercial bid (consisting of all the 

above mentioned Annexure and documents uploaded) and price bid shall form a part 

of the tender. The entire bid shall be online only. General Instructions to vendors 

for e-tendering are as given in the Tender Document. 

 

3. Offers should be in strict accordance with the terms & conditions of the tender and 

our specifications. Vendors are requested to carefully study all the 

documents/annexures and understand the conditions and specifications, before 

quoting rates and submitting their bids. In case of any doubt, written clarifications 

should be obtained before/during Pre-Bid Meeting, but this shall not be a 

justification for requesting extension in due date for submission of bids. 

 

4. Please visit the website https://bpcleproc.in for participating in the tender and 

submitting your bid online. 

http://bpcleproc.in/
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5. Bids submitted after the due date and time of closing of tender or not in the 

prescribed format are liable to be rejected. BPRL does not take any responsibility for 

any delay in submission of online bids due to connectivity problem or non-

availability of site. No claims on this account shall be entertained. 

 

6. It should be understood that every endeavour has been made to avoid errors which 

can materially affect the basis of the tender and the successful vendor shall take upon 

himself and provide for risk of any error which may subsequently be discovered and 

shall make no subsequent claim on account thereof. 

 

7. It is advisable that bidders should review Part-4 (Special Conditions of 

Contract) before reviewing Part-3 (General Conditions of Contract). 

 

8. Bidder may note that BPRL will be requiring Waste Management services 

during operation of well and/or after completion of Drilling of each well and not 

after completion of drilling of all wells. Hence, bidder to quote prices 

accordingly for Waste Management services. 

 

9. EARNEST MONEY DEPOSIT: Vendors must submit an interest free EMD for 

participating in this tender as mentioned in the Special Conditions of Contract. 

 

10. Please visit the website https://bpcleproc.in for participating in the tender and 

submitting your bid online. 

 

11. Pre- bid meeting will be held on 01/03/2016 @ 10:30 Hrs (IST) at below mentioned 

address:  

 

Bharat PetroResources Ltd. 

12
th

 Floor, Maker Towers-F Wing, 

Cuffe Parade, 

Mumbai- 400005 

 

12. You may please send your pre-bid queries, if any, on or before 29/02/2016 @ 17:00 

hrs (IST) through e-mail to arun.shahi@bharatpetroresources.in and 

dey.tt@bharatpetroresources.in, K/A: Mr. Arun Shahi / Mr. Tarun Dey. 

 

Your pre-bid queries should be in MS-Excel format as per the format given below: 

 

S. 

No. 

BPRL Tender 

Clause No. 

BPRL Tender 

Clause 

Description 

Deviation (if 

any) 

Justification 

     

 

13. Your online bid should be submitted on or before the due date of this tender. Bids 

http://bpcleproc.in/
mailto:arun.shahi@bharatpetroresources.in
mailto:dey.tt@bharatpetroresources.in
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submitted after the due date and time of closing of tender or not in the prescribed 

format are liable to be rejected. BPRL does not take any responsibility for any delay 

in submission of online bid due to connectivity problem or non-availability of site. 

No claims on this account shall be entertained. 

 

14. Price bid of only those vendors shall be opened whose BQC and techno-commercial 

terms are found to be acceptable to us. Price bid shall have to be submitted online in 

the appropriate form provided as per line Items. 

 

15. BPRL reserves the right to seek clarification / ask for additional documents from 

vendors and verify the credentials of vendors with clients, if required.  

 

16. For any clarification on e-tendering / training / uploading of document on e-

Procurement site, please contact our service provider M/s ETL on below numbers. 

Mr. Satyanarayan : Tele Phone: +91-22-24176419, E-mail: 

satyanarayan@abcprocure.com;  support@bpcleproc.in  

 

M/s. ETL HELP DESK NOS: +91-79-40016868. 

 

For any queries / clarifications on tender technical specifications / commercial 

points and other terms and conditions of the tender please contact as under:- 

 

1) Mr. Arun Shahi, Contact No: +91-22-22175289, +919967666804 

    arun.shahi@bharatpetroresources.in 

 

2) Mr. Tarun Dey. Contact No: +91-22-22175203, +919930955594 

    dey.tt@bharatpetroresources.in 

 

Office Address: 12
th

 Floor, Maker Tower-F wing, Cuffe Parade, Mumbai-400 005 

 

 

Thanking you, 

 

Yours faithfully, 

for Bharat PetroResources Ltd. 
 

Tarun Dey 

Manager (Assets) 

 

 

End of Part 1 

 

 

 

 

 

mailto:satyanarayan@abcprocure.com
mailto:satyanarayan@abcprocure.com
mailto:support@bpcleproc.in
mailto:arun.shahi@bharatpetroresources.in
mailto:dey.tt@bharatpetroresources.in
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PART 2 

 

BID QUALIFICATION CRITERIA (BQC) 

 

A) Technical Criteria 

i.   Bidder must have successfully completed the work of disposal of Drilling waste 

(Drill cuttings /or Drilling Mud) to a common Hazardous Waste TSDF (Treatment 

Stabilization Disposal Facilities) site for at least 3 (Three) oil/gas wells (in one or 

multiple contracts) during last 7 years as on bid closing date: 

ii. If the bidder has authorisation from Pollution Control board / Agency nominated 

for the same for part of the total Work (such as only transportation or only 

disposal) the bidder may tie up with an authorised agency for the remaining part 

of work in whose name the authorisation exists for that work viz. an authorised 

transporter may tie up with an authorised disposal agency and an authorised 

disposal agency may tie up with an authorised transporter. In such cases, the 

bidder shall submit documents in support of the agreement entered by him with 

the other authorised agency for providing services to the bidder for the tendered 

Work. In any case both the authorizations like Transportation and Disposals have 

to be submitted by the bidder. Bidder may tie up with one or more agencies. 

Documents required: 

In compliance of Technical BQC, Bidder must submit following authorized 
documents -   

i) Bidder to submit copy of Tax invoice /completion certificate / Proof of release of 
Performance Security along with Purchase orders / contract executed in the last 
seven (07) years showing detailed scope of work carried out to prove Sl no i 
above. 
 

ii) Bidder to submit documents in support of the agreement (on stamp paper) 
entered by him with the other authorised agency for providing services to the 
bidder for the tendered Work. Bidder to submit documents in support of 
authorizations / certificate for Disposal and Transportation of Drilling waste 
(Drill cuttings /or Drilling Mud) from Pollution Control board / Agency 
nominated for the same. 
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B) Financial Criteria 
 

1. The bidder should have achieved a minimum average annual financial turnover of 
minimum Rs. 1.40 Crores, as per the Audited Financial Statements (including 
Balance Sheet and Profit and Loss Account), during the last available three 
consecutive accounting years.  

2. The vendor’s net worth should be positive for the audited balance sheet of the latest 
accounting financial year or latest calendar year as the case may be. The net worth is 
defined as Paid up Capital plus Free Reserves. 
 
Note: Bidder may submit bid based on the financial credentials or Parent / holding 
Company. In case of bidder submits the bid based on Parent / holding company 
financial credentials, parent / holding company has to provide guarantee on their 
letter head stating that they will support the bidder till the completion the job in all 
respects. Bidder has to justify the reason for not having its own financial credentials 
as per the tender conditions. 

 
Documents required: 

 Latest available audited Balance Sheets & Profit & Loss account along with auditor’s 
report of the bidder for the last three consecutive accounting years (English language 
only) ending March’15 / Dec’14. 

 
C) Other Criteria: 

 
The Bidder should not be barred / holiday listed by any Indian PSU/Any Indian 
Government Department. The bidder should not be under liquidation, court 
receivership or similar proceedings. At a later date, if it is found that the bidder has 
submitted false declaration, the offer will be liable to be rejected. 

 
     Documents Required: 

 An undertaking in support of not being barred / holiday listed by any of the 
mentioned Organizations on their letter head in the proforma provided in Standard 
Formats. 

 An undertaking in support of not under liquidation, court receivership or similar 
proceedings on their letter head in the proforma provided in Standard Formats. 
 

 

End of Part 2 
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PART – 3 

 

GENERAL CONDITIONS OF CONTRACT 

 

SECTION - I 

 

DEFINITION OF TERMS 

 

In the contract documents as herein defined where the context so admits, the following 

words and expressions will have following meanings: 

 

1) “The Owner/Company/BPRL” means the Bharat Petroresources Limited, 

incorporated in India having its office at 4 & 6, Currimbhoy Road, Ballard Estate, 

Mumbai - 400 038 or their successors or assigns  

 

2) “The Contractor” means the person or the persons, firm or Company whose tender 

has been accepted by the Owner and includes the Contractor’s legal representative, 

his successor and permitted assigns.  

 

3) The “Director” shall mean any Director of the Bharat Petroresources Limited or his 

successor in office designated by the Owner.  

 

4) The “Engineer-in-Charge” shall mean the person designated as such by the Owner 

and shall include those who are expressly authorized by the Owner to act for and on 

his behalf for operation of this contract.  

 

5) The “Work” shall mean the works to be executed in accordance with the contract or 

part thereof as the case may be and shall include extra, additional, altered or 

substituted works as required for purpose of the contract.  

 

6) The “Permanent Work” means and includes works which will be incorporated in and 

form a part of the work to be handed over to the Owner by the Contractor on 

completion of the contract.  

 

7) The “Construction Equipment” means all appliances, Tools/Tackles and equipment 

of whatsoever nature for the use in or for the execution, completion, operation or 

maintenance of the work unless intended to form part of the Permanent work.  

 

8) The “Site” means the areas on which the permanent works are to be executed or 

carried out and any other places provided by the Owner for purpose of the contract.  

 

9) The “Contract Document” means collectively the Tender Document. Designs. 

Drawings or Specifications, agreed variations, if any, and such other document 

constituting the tender and acceptance thereof.  

 

10) The “Consultant” means the consulting engineers Nominated/appointed by the 
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Owner for this Project / job.  

 

11) The “Sub-Contractor” means any person or firm or Company (other than the 

Contractor) to whom any part of the work has been entrusted by the Contractor, with 

the written consent of the Engineer-in-Charge, and the legal personal 

representatives, successors and permitted assigns of such person, firm or company.  

 

12) The “Contract” shall mean the Agreement between the Owner and the Contractor for 

the execution of the works including therein all contract documents.  

 

13) The “Specification” shall mean the various technical specifications attached and 

referred to in the tender documents. It shall also include the latest editions, including 

all addenda/corrigenda, of relevant Indian Standard Specification, specifications of 

the other country published before entering into Contract.  

 

14) The “Drawings” shall include maps, plans and tracings or prints thereof with any 

modifications approved in writing by the Engineer-in-Charge and such other 

drawings as may, from time to time, furnished or approved in writing by the 

Engineer-in-Charge.  

 

15) The “Tender” means the tender submitted by the Contractor for acceptance by the 

Owner.  

 

16) The “Alteration Order” means an order given in writing by the Engineer-in-Charge 

to effect additions to or deletion from and alterations in the works.  

 

17) The “Completion Certificate” shall mean the certificate to be issued by the Engineer-

in-Charge to the contractor when the works have been completed to his satisfaction.  

 

18) The “Final Certificate” in relation to a work means the certificate issued by the 

Engineer-in-Charge after the period of liability is over for releasing the retention 

money/PBG.  

 

19) The “Period of Liability” in relation to a work means the specified period during 

which the Contractor stands responsible for rectifying all defects that may appear in 

the works.  



 

Page 10 of 140 

 

SECTION - II 

 

GENERAL INFORMATION ABOUT SITE 

 

2.1 LOCATION OF SITE & ACCESSIBILITY:  

 

The site location is described in the Special Conditions of Contract. The intending 

tenderer should inspect the site and make himself familiar with site conditions and 

available facilities.  

 

Entry into the BPRL areas is restricted depending on location/site. Only pass holders 

as also vehicles with special permits are permitted in such restricted areas. Inside the 

premises access to various work spots is also further regulated by permits issued for 

each area. Non-availability of access roads or permits for entry of 

vehicles/equipment to any specific area shall in no case be the cause to condone any 

delay in execution of works or be the cause for any claims or extra compensations.  

 

2.2 SCOPE OF WORK  

 

The scope of work is defined in the Special Conditions of Contract and 

specifications. The Contractor shall provide all necessary materials, equipment / 

Tools and Tackles, services / Supervision / labour etc. for the execution and 

maintenance of the work till completion unless otherwise mentioned in these tender 

documents. All materials that go with the work shall be approved by Engineer-in-

Charge prior to procurement and use. 

 

2.3 LAND FOR CONTRACTOR’S FIELD, GODOWN AND WORKSHOP:  

 

The tenderer should visit the site and acquaint himself with site conditions, 

availability of water, electricity, approach roads, construction materials as per 

specifications, shelter for his staff, etc. since these are to be provided/arranged by the 

tenderer (unless otherwise specified) at his cost. 

 

The owner will, at his discretion and convenience based on availability for the 

duration of the execution of the work, make available, land for construction of 

contractor’s field office, go-downs, workshop and fabrication yard required for the 

execution of the contract. The contractor shall at his own cost construct all these 

temporary buildings and provide suitable water supply and sanitary arrangement 

approved by the Engineer-in-Charge. 

 

On completion of the works undertaken by the Contractor, he shall remove all 

temporary works/ shed erected by him and have the site cleaned as directed by 

Engineer-in-Charge if the contractor shall fail to comply with these requirements, the 

Engineer-in-charge may at the expenses of the Contractor remove such surplus and 
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rubbish material, dispose off the same as he deems fit and get the site cleared as 

aforesaid; and the contractor shall forthwith pay the amount of all expenses so 

incurred and shall have no claim in respect of any such surplus materials disposed 

off as aforesaid. But the Owner reserves the right to ask the Contractor any time 

during the pendency of the contract to vacate the land by giving seven days’ notice 

on security reasons or on material interest otherwise. 

 

2.4 SAFETY STANDARDS FOR TEMPORARY BUILDINGS  

 

All temporary buildings, sheds, workshops, field stations etc. shall be constructed in 

conformation with the safety and security regulations of the owner as regards 

location and type of structure.  
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SECTION - III 

 

GENERAL INSTRUCTION FOR THE TENDERER 

 

3 SUBMISSION OF TENDER:  

 

3.1 The quotation should be submitted only in the manner and the form prescribed in the 

‘Request For Quotation’ (RFQ)/Tender enquiry.  

 

3.2 Addenda/Corrigenda to this tender document if issued must be signed and submitted 

along with the tender document. The tenderer should consider the 

Addenda/Corrigenda and should price the work based on revised quantities when 

amendments for quantities are issued in addenda.  

 

3.3 Tenders should always be placed in double sealed covers, superscribing Tender No 

____________ Tender for  

 

____________________(name of job), Bharat Petroresources Limited, due for 

opening on  

 

___________  

 

The full name, postal address and telegraphic address of the tenderer shall be written 

on the bottom left hand corner of the sealed cover. (This will not be applicable in the 

case of e-tenders) Tenders received in open condition (priced bid) are liable to be 

rejected.  

 

3.4 Instructions for two part bidding  

 

i) The bid should be submitted in two parts viz.  

 

a. Techno-commercial bid.  

 

b. Price bid.  

 

ii) Techno-commercial bid shall have the following information/details  

 

a. Technical deviation if any.  

 

b. Commercial deviation if any like extra taxes, duties etc.  

 

c. Copy of price bid with prices blanked off.  

 

d. Any other relevant information.  

 

iii) Price Bid shall have only prices as per schedule of Rates.  
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iv) Techno-commercial bid and price bid shall be enclosed in two separate 

envelopes with the subject job, type of bid, bidders name super-scribed on top. 

Both these envelopes shall be sealed in a common envelope and submitted as 

specified above and in covering letter. (This will not be applicable in the case of e-

tenders)  

 

4 DOCUMENTS:  

 

4.1 The tenders, as submitted shall include all documents/details asked for by BPRL in 

the RFQ/Tender enquiry.  

 

4.2 All pages to be initialled:  

 

Wherever signed tender documents are submitted, all signatures in the documents 

shall be dated, as well as all the pages of the documents shall be initialled at the 

lower right hand corner and signed wherever required in the tender papers by the 

tenderer or by a person holding power of attorney authorizing him to sign on behalf 

of the tenderer before submission of tender. Tenders without signatures as stated 

above are liable to be rejected.  

 

4.3 Rates to be in Figures and Words:  

 

The tenderer should quote the rates in English both in figures as well as in words. 

Offers received without the rates in figures and in words are liable for rejection. In 

case of discrepancy exists between the rate quoted in figures and in words, the rates 

quoted in words will prevail.  

 

4.4 Corrections and Erasures:  

 

All corrections and alteration in the entries of tender papers will be signed in full 

by the tenderer with date. No erasures or over-writings are permissible.  

 

In case of priced bids containing overwriting/cuttings/erasures in the quoted rates 

and in case these are not attested by the signatory of the bid, such priced bids are 

liable to be rejected without giving any further notice.  

 

 

4.5 Signature of Tenderer:  

 

The tender shall contain the name, residence and place of business of person or 

persons making the tender and shall be signed by the tenderer with his usual 

signature with company stamp. Partnership firms shall furnish the full names of all 

partners in the tender. It should be signed in the partnership name by all the partners 

or by duly authorized representative followed by the name and designation of the 

person signing with company stamp.  
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Tender by Company or Corporation registered under the relevant companies act, 

shall be signed by the authorized representative and a power of attorney in that 

behalf shall accompany the tender.  

 

4.6 Transfer of tender documents issued to one intending tenderer to another is not 

permissible.  

 

5 PURCHASE PREFERENCE:  

 

Owner reserves its right to allow Public Sector Enterprises (Central/State), purchase 

preference as admissible/applicable from time to time under the existing Govt. 

policy. Purchase preference to a PSE shall be decided based on the price quoted by 

PSE as compared to L1 Vendor at the time of evaluation of the price bid.  

 

Owner reserves its right to allow Micro and Small Enterprises (MSEs) and MSEs 

owned by Scheduled Caste (SC) or the Scheduled tribe (ST) entrepreneurs, purchase 

preference as admissible/applicable from time to time under the existing Govt. 

policy. Purchase preference to a MSE and a MSE owned by SC/ST entrepreneurs 

shall be decided based on the price quoted by the said MSEs as compared to L1 

Vendor at the time of evaluation of the price bid.  

 

6 (a) EARNEST MONEY:  

 

The tenderer must submit/ deposit earnest money, if specified in the RFQ/Tender 

enquiry, failing which the tender is liable to be rejected. The earnest money can be 

deposited in the form of Demand Draft or Bank Guarantee in favour of Bharat 

Petroresources Limited. Earnest Money deposit (EMD) is not applicable for 

registered contractors of BPRL.  

 

 

NOTE: The Bank Guarantee so furnished by the tenderer shall be in the proforma 

prescribed by the owner. No interest shall be paid by the Owner on the earnest 

money deposit by the tenderer. The earnest money of the unsuccessful tenderer will 

be refunded.  

 

(b) SECURITY DEPOSIT:  

 

Unless otherwise specified in the special conditions of contract, in the case of 

contractors not registered with BPRL, the earnest money deposit (EMD), of the 

contractor whose tender may be accepted, will be converted to security deposit for 

due performance of the contract. The “performance security deposit/retention 

money” vide clause 18 shall also be applicable limiting to a maximum of 10% of the 

contract value. 
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7 VALIDITY:  

 

Tender submitted by tenderers shall remain valid for acceptance for a period of four 

months from the date of opening of the tender (Technical Bid in the case of two bid). 

The tenderer shall not be entitled during the said period of four months, without the 

consent in writing of the Owner, to revoke, or cancel his tender or vary the tender 

given or any term thereof. In case of tenderer revoking or cancelling his tender, 

varying any terms in regard thereof without the consent of Owner in writing, 

appropriate penal action will be taken by BPRL as deemed fit including putting the 

tenderer/contractor on ‘Holiday listing’/’Delisting’ barring the tenderer/contractor 

from participating in future tenders for an appropriate period from the date of 

revocation/cancellation/varying the terms. Further in the case of contractors who are 

not registered with BPRL, the earnest money deposited by him will be forfeited. 

Once the quotation is accepted the rates quoted shall be firm till the entire work is 

completed.  

 

8 ADDENDA / CORRIGENDA:  

 

Addenda/ Corrigenda to the tender documents may be issued prior to the date of 

opening of the tenders to clarify documents or to effect modification in the design or 

tender terms. All addenda/corrigenda issued shall become part of tender Document.  

 

9 RIGHT OF OWNER TO ACCEPT OR REJECT TENDER:  

 

9.1 The right to accept the tender will rest with the Owner. The Owner, however, does 

not bind itself to accept the lowest tender, and reserves to itself the authority to reject 

any or all the tenders received without assigning any reason whatsoever.  

 

9.2 The whole work may be split up between two or more contractors or accepted in part 

and not entirely if considered expedient.  

 

9.3 Tenders in which any of the particulars and prescribed information are missing or 

are incomplete in any respect and/or the prescribed conditions are not fulfilled are 

liable to be rejected.  

 

9.4 Canvassing in connection with tenders is strictly prohibited and tenders submitted by 

the tenderer who resort to canvassing will be liable to rejection.  

 

9.5 Tender containing uncalled remarks or any additional conditions are liable to be 

rejected.  

 

10 INTEGRITY PACT (IP):  

 

Vendors are requested to sign & return our pre-signed IP document, if applicable. 

This document is essential & binding. Vendor's failure to return the IP document 

duly signed along with Bid Document may result in the bid not being considered for 
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further evaluation.  

 

11 COLLECTION OF DATA TENDERER’S RESPONSIBILITY & TIME 

SCHEDULE:  

 

The tenderer shall visit the site and acquaint himself fully of the site and no claims 

whatsoever will be entertained on the plea of ignorance or difficulties involved in 

execution of work or carriage of materials.  

 

The time period allowed for carrying out the job shall be as shown in tender 

document. Request for revision for time schedule after tenders are opened will not be 

received for consideration.  

 

12 RETIRED GOVERNMENTS OR COMPANY OFFICER:  

 

No Engineer of Gazetted rank or other Gazetted Officer, employed in Engineering or 

Administrative duties in an Engineering Department of the States/Central 

Government or of the Owner is allowed to work as a Contractor for a period of two 

years after his retirement from Government service or from the employment of the 

Owner without the previous permission of the Owner. The contract, if awarded, is 

liable to be cancelled if either the contractor or any of his employees is found at any 

time to be such a person, who had not obtained the permission of the State/ Central 

Government, or of the Owner as aforesaid before submission of tender, or 

engagement in the Contractor’s service as the case may be.  

 

 

13 SIGNING OF THE CONTRACT:  

 

The successful tenderer shall be required to execute an agreement in the proforma 

attached with tender enquiry within a period of one month of the receipt by him of 

the notification of acceptance of tender. The payment will not be processed till the 

time the agreement is executed.  

 

14 FIELD MANAGEMENT:  

 

The field management will be the responsibility of the Engineer-in-Charge, who will 

be nominated by the Owner. The Engineer-in-Charge may also authorize his 

representatives to perform his duties and functions.  

 

Coordination of Work - The Engineer-in-Charge shall coordinate the work of various 

agencies engaged at site to ensure minimum disruption of work carried out by 

different agencies. It shall be the responsibility of the contractor to plan and execute 

strictly in accordance with the site instructions to avoid hindrance to the works being 

executed by other agencies.  
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14A CONSULTANCY CONTRACTS: 

 

This General Conditions of Contract (GCC) will be binding for Consultancy jobs 

only to the extent of its applicability to the context of consultancy jobs. 
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SECTION - IV 

 

INTERPRETATION OF CONTRACT DOCUMENTS 

 

15 INTERPRETATION OF CONTRACT DOCUMENT: 
 

15.1 Except if and to the extent otherwise provided by the Contract, the provisions of the 

General Conditions of Contract and special conditions shall prevail over those of any 

other documents forming part of the contract. Several documents forming the 

contract are to be taken as mutually explanatory. Should there be any discrepancy, 

inconsistency, error or omission in the contract or any of the matter may be referred 

to Engineer-in-Charge, who shall give his decisions and issue to the Contractor 

instructions directing in what manner the work is to be carried out. The decision of 

the Engineer-in-Charge shall be final and conclusive and the contractor shall carry 

out work in accordance with this decision.  

 

15.2 Works shown upon the drawing but not mentioned in the specifications or described 

in the specification without being shown on the drawings shall nevertheless be held 

to be included in the same manner as if they had been specifically shown upon the 

drawings and described in the specifications.  

 

15.3 Headings and marginal notes to the clauses of these General Conditions of Contract 

or to specifications or to any other tender document are solely for the purpose of 

giving a concise indication and not a summary of the content thereof, and they shall 

never be deemed to be part thereof or be used in the interpretation or construction 

thereof of the Contract. 

 

15.4 Singular and Plural:  

 

In these contract documents unless otherwise stated specifically, the singular shall 

include the plural and vice-versa wherever the context so requires. Words indicating 

persons shall include relevant incorporated companies/ registered as associations/ 

body of individual/ firm or partnership.  

 

16 SPECIAL CONDITIONS OF CONTRACT: 

 

16.1 Special Conditions of contract shall be read in conjunction with the General 

Conditions of Contracts, specification of work, Drawings and any other documents 

forming part of this contract wherever the context so requires.  

 

16.2 Notwithstanding the sub-division of the documents into these separate sections and 

volumes every part of each shall be deemed to be supplementary to and 

complementary of every other part and shall be read with and into the contract so far 

as it may be practicable to do so.  

 

16.3 Where any portion of the General Conditions of Contract is repugnant to or at 
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variance with any provisions of the Special Conditions of Contract then, unless a 

different intention appears the provisions of the Special Conditions of Contract shall 

be deemed to over-ride the provision of the General Conditions of Contract and shall 

to the extent of such repugnance or variations, prevail.  

 

16.4 Wherever it is mentioned in the specifications that the Contractor shall perform 

certain work or provide certain facilities, it is understood that the contractor shall do 

so at his own cost.  

 

16.5 The materials, designs and workmanship shall satisfy the relevant Indian Standards, 

the Job specifications contained herein and codes referred to. Where the job 

specifications stipulate requirements in addition to those contained in the standard 

codes and specifications, these additional requirements shall also be satisfied.  

 

17 CONTRACTOR TO OBTAIN HIS OWN INFORMATION:  

 

The contractor in fixing rate shall for all purposes whatsoever be deemed to have 

himself independently obtained all necessary information for the purpose of 

preparing his tender. The contractor shall be deemed to have examined the Contract 

Documents, to have generally obtained his own information in all matters 

whatsoever that might affect the carrying out the works at the scheduled rates and to 

have satisfied himself to the sufficiency to his tender. Any error description of 

quantity or omission there from shall not vitiate the contract or release the Contractor 

from executing the work comprised in the contract according to drawing and 

specifications at the scheduled rates. He is deemed to have known the scope, nature 

and magnitude of the works and the requirements of materials and labour involved 

etc. and as to what all works he has to complete in accordance with the contract 

documents whatever be the defects, omissions or errors that may be found in the 

Contract Documents. The Contractor shall be deemed to have visited surrounding to 

have satisfied himself to the nature of all existing structures, if any, and also as to the 

nature and the conditions of the Railways, roads, bridges and culverts means of 

transport and communications, whether by land, water or air, and as to possible 

interruptions thereto and the access to and regress from the site, to have made 

enquiries, examined and satisfied himself as to the sites for obtaining sand, stones, 

bricks and other materials, the sites for disposal of surplus materials the available 

accommodation as to whatever required, depots and such other building as may be 

necessary for executing and completing the works, to have made local independent 

enquiries as to the sub-soil water and variations thereof, storms, prevailing winds, 

climate conditions and all other similar matters affecting these works. He is deemed 

to have acquainted himself as to his liability for payment of Government taxes, 

customs duty and other charges.  

 

Any neglect or failure on the part of the Contractor in obtaining necessary and 

reliable information upon the foregoing or any other matters affecting the contract 

shall not relieve him from any risk or liabilities or the entire responsibility from 

completion of the works at the scheduled rates and time in strict accordance with the 
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contract documents.  

 

No verbal agreement or inference from conversation with any officer or employee of 

the owner either before or after the execution of the contract agreement shall in any 

way affect or modify any of the terms or obligations herein contained. 

 

18 PERFORMANCE SECURITY DEPOSIT / RETENTION MONEY: 

 

18.1 To ensure performance of the contract and due discharge of the contractual 

obligations, the successful contractor will have to provide security deposit of 10% of 

the contract value unless otherwise specified in the Special Conditions of Contract.  

 

This Security deposit may be furnished in the form of an Account payee Demand 

Draft payable to BPRL or Bank Guarantee in the prescribed format. The contractor 

shall have the option to adjust any Earnest Money Deposit-(EMD) if paid by demand 

draft towards security deposit if he so desires or otherwise if submitted by way of 

bank guarantee the validity of the same to be extended suitably as advised by BPRL.  

 

In the case of security deposit submitted in the form of Bank guarantee, the Bank 

Guarantee shall be valid and remain in force till the contractual completion period 

(expiry of the defect liability period- refer clause-72, if applicable) and with a claim 

period of six months thereafter. The Bank Guarantee shall be in the form prescribed.  

 

In case the successful contractor is not furnishing the performance security deposit as 

referred above on award of the job, the same shall be deducted from each running 

account bills at the rate of 10% of bill value till overall security deposit of 10% as 

mentioned above is collected.  

 

The security deposit will be retained till the successful completion of the work and 

thereafter till the expiry of the defect liability period (refer clause-72), if applicable. 

This retention money/Bank guarantee held shall be released after the expiry of the 

defect liability period provided that any defects appearing during that period are 

corrected by the contractor and subject to Clause 18.2 below.  

 

In the case of value/rate/quantity contracts, the security deposit shall be based on 

individual release orders issued.  

 

18.2 If the contractor/ sub-contractor or their employees shall break, deface or destroy any 

property belonging to the Owner or other agency during the execution of the 

contract, the same shall be made good by the Contractor at his own expenses and in 

default thereof, the Engineer-in-Charge may cause the same to be made good by 

other agencies and recover expenses from the contractor (for which the certificate of 

the Engineer-in-Charge shall be final). These expenses can be recovered from the 

security deposit/retention money if recovery from other sources is not possible.  

 

18.3 All compensation or other sums of money payable by the contractor to the Owner 
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under terms of this contract may be deducted from his security deposit/retention 

money or from any sums which may be or may become due to the contractor by the 

Owner on any account whatsoever and in the event of his security deposit/retention 

money being reduced by reasons of any such deductions. The contractor shall within 

ten days thereafter make good any sum or sums, which may have been deducted 

from his security Deposit/retention money. No interest shall be payable by the 

Owner from sum deposited as security deposit/retention money.  

 

18.4 The security deposit shall be held by the Owner, as security for the due performance 

of the Contractor’s obligations under the contract, provided that nothing herein stated 

shall make it incumbent upon the Owner to utilize the security deposit/retention 

money in preference to any other remedy which the Owner may have, nor shall be 

construed as confining the claims of the Owner against the contractor to the quantum 

of the Security Deposit/retention money.  

 

18.5 The Bank guarantee if submitted shall be from any Indian scheduled bank or an 

international bank of repute having a branch in India or a corresponding banking 

relationship with an Indian scheduled bank. The security deposit/retention money 

shall be in Indian Rupee in the case of domestic bidders and in US Dollars in the 

case of foreign bidders.  

 

19 TIME OF PERFORMANCE: 
 

19.1 The work covered by this contract shall be commenced as detailed in the purchase 

order or as per the instructions of the Engineer in charge and be completed in stages 

on or before the dates as mentioned in the time schedule of completion of work. The 

contractor should bear in mind that time is the essence of this agreement unless such 

time be extended pursuant to the provision of clause No. 21. Request for revision of 

Completion time after tenders are opened will not receive consideration.  

 

19.2 Time Schedule of Completion: The general time schedule of completion is given in 

the tender document. Contractor should prepare a detailed monthly and weekly 

execution programme, jointly with the Engineer-in-Charge within two weeks of 

receipt of Letter of Intent or acceptance of tender. The work shall be executed 

strictly as per the time schedule given in this document. The period of completion 

given includes the time required for testing, rectifications, if any, retesting and 

completion in all respects to the entire satisfaction of the Engineer-in-Charge.  

 

20 FORCE MAJEURE:  

 

Any delays in or failure of the performance of either part hereto shall not constitute 

default here under or give rise to any claims for damages, if any, to the extent such 

delays or failure of performance is caused by occurrences such as Acts of God or the 

public enemy expropriation or confiscation of facilities by Govt./authorities, 

compliances with any order or request of any Government authorities, acts of war, 

rebellion or sabotage or fires, floods, explosions, riots or strikes. The contractor shall 
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keep records of the circumstances referred to above and bring these to the notice of 

Engineer-in-Charge in writing immediately on such occurrences.  

 

21 EXTENSION OF TIME:  

 

If the contractor shall desire an extension of the time for completion of the work on 

the grounds of his having been unavoidably hindered in its execution or on any other 

grounds, he shall apply in writing to the Engineer-in-Charge within two weeks of the 

date of hindrance on account of which he desires such extension as aforesaid, and the 

Engineer-in-Charge shall if in his opinion (which shall be final), reasonable grounds 

have been shown thereof, authorize such extension of time as may in his opinion be 

necessary or proper.  

 

In the event of extension of Time of the contract, if granted, the contractor shall be 

required to suitably extend the period of Bank Guarantee if submitted, towards 

security Deposit/retention money suitably.  

 

22 LIQUIDATED DAMAGES FOR DELAY:  

 

22.1 Time is the essence of the contract. In case the contractor fails to complete the whole 

work within the stipulated period, he shall be liable to pay liquidated damages of 

0.5% of the value of contract per week and or part thereof of the delay subject to a 

maximum of 5% of the value of the contract. The parties agree that this is a genuine 

pre-estimate of the loss/damage which will be suffered by the owner on account of 

delay on the part of the contractor and the said amount will be payable on demand 

without there being any proof of the actual loss or damages having been caused by 

such delay/breach. The owner shall be at liberty to adjust or deduct the said amount 

of liquidated damages from any amount due to the contractor including Security 

Deposit.  

 

22.2 The owner shall be at liberty to deduct or retain from any amount payable to the 

contractor periodically, the proportionate or full amount of liquidated damages as the 

case may be for the delay periodically caused by the contractor.  

 

23 SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED AS 

REASONABLE COMPENSATION WITHOUT REFERENCE TO ACTUAL 

LOSS:  

 

All sums payable by way of compensation under any of the conditions shall be 

considered as reasonable compensation without reference to the actual loss or 

damage, which shall have been sustained by the Owner.  

 

24 TERMINATION/OFFLOADING:  

 

24.1 The contractor fully understands that timely completion of the work as per the 

schedule is of paramount necessity as otherwise it would lead to adversely affecting 
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the schedules of other works/project with resultant financial and other losses to the 

Company/owner. In view of this, the contractor unconditionally agrees and binds 

himself to be liable for all the consequences for non-completion of the work within 

the stipulated time.  

 

24.2 In case a situation is brought about by the contractor warranting termination/off-

loading of the whole or any part of the work for any reason whatsoever, the 

Company/owner shall have the liberty and right to entrust/engage/award the work so 

terminated/off loaded at the risk and cost of the contractor to any other 

agency/contractor by adopting any mode of inviting tenders, i.e. open/limited/single 

party/negotiation basis etc. in order to ensure completion of the work as per the 

schedule or at the quickest possible time.  

 

25. FORFEITURE OF SECURITY DEPOSIT:  

 

Whenever any claim against the Contractor for the payment of a sum of money 

arises out of or under the contract, the Owner shall be entitled to recover such sum 

by appropriating in part or whole, security deposit of the contractor, forming whole 

or part of such security being insufficient or if no security has been taken from the 

Contractor then the balance or the total sum recoverable, as the case may be, shall be 

deducted from any sum then due or which at any time thereafter may become due to 

the Contractor. The contractor shall pay to the owner on demand any balance 

remaining due.  

 

26 ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED:  

 

In any case in which, under any clause or clauses of this contract, the contractor shall 

have forfeited the whole of his security deposit (whether paid in one sum or deducted 

by instalment) or have committed a breach of any of the terms contained in this 

contract the owner shall have power to adopt any of the following courses as he may 

deem best suited to his interest.  

 

a) To rescind the contract (of which rescission notice in writing to the contractor 

under the hand of the owner shall be conclusive evidence) in which case the 

security deposit of the contractor shall stand forfeited and be absolutely at the 

disposal of the Owner.  

 

b) To employ labour paid by the owner and to supply materials to carry out the 

work any part of the work, debiting contractor with the labour cost of tools 

and plants and equipment charges, the cost of the materials for which a 

certificate of the Engineer-in-Charge shall be final and conclusive against the 

Contractor and 10% of costs as above to cover all departmental charges and 

crediting him with the value of the work done in all respects in the manner 

and at the same rates as if it had been carried out by the Contractor under the 

term of his contract. The certificate of Engineer-in-Charge as to the value of 

the work done shall be final and conclusive against the contractor.  
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c) To measure up the work of the contractor and to take such part thereof as 

shall be unexecuted out of his hand to give it to another contractor to 

complete in which case any expenses which may be incurred in excess of the 

sum which would have been paid to the original contractor, if the whole work 

had been executed by him (of the amount of which excess, the certificate in 

writing of the Engineer-in-Charge shall be final and conclusive) shall be 

borne and paid by the original contractor and may be deducted from any 

money due to him by the Owner under the contract or otherwise or from his 

security deposit or from the proceeds of sale thereof, of a sufficient part 

thereof.  

 

In the event of any of the above course being adopted by the Owner, the 

contractor shall have no claim to compensation for any loss sustained by him 

by reason of his having purchased or procured any materials or entered into 

any agreements or made any advances on account of or with a view to the 

execution of the work of the performance of the contract. In case the 

Contractor shall not be entitled to recover or be paid any sum for any work 

actually performed under this contract unless the Engineer-in-Charge will 

certify in writing the performance of such work and the value payable in 

respect thereof and he shall only be entitled to be paid the value so certified.  

 

27 CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF 

ACTION NOT TAKEN UNDER CLAUSE 26:  

 

In any case in which any of the powers conferred upon the owner by clause 26 

thereof shall have become exercisable and the same had not been exercised, the non-

exercise thereof shall not constitute a waiver of any of the conditions hereof and such 

powers shall notwithstanding be exercised in the event of any further case of default 

by the contractor for which any clause of hereof he is declared liable to pay 

compensation amounting to the whole of his security deposit and the liability of the 

contractor for past and future compensation shall remain unaffected. In the event of 

the Owner putting in force the power under sub-clause (a), (b) or (c) vested in him 

under the proceeding clause he may, if he so desires takes possession of all or any 

tools and plants materials and stores in or upon the works or the site thereof 

belonging to the contractor or procured by him and intended to be used for the 

execution of the work or any part thereof paying or allowing for the same in account 

at the contract rates or in case of these not being applicable at current market rates to 

be certified by the Engineer-in-Charge whose certificate thereof shall be final 

otherwise the Engineer-in-Charge may give notice in writing to the contractor or his 

clerk of the works, supervisor or other authorized agent, requiring him to remove 

such tools, plant, materials or stores from the premises (within a time to be specified 

in such notice) and in the event of the contractor failing to comply with any such 

requisition, the Engineer-in-Charge may remove them at the contractors expense or 

sell them by auction or private sale on account of the contractor and at his risk in, all 

respects without any further notice as to the date, time or place of sale and the 
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certificate of the Engineer-in-Charge as to the expense of any such removal and the 

amount of proceeds and any expenses of any such sale shall be final and conclusive 

against the contractor.  

 

28 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF 

WORK:  

 

If at any time from the commencement of the work the owner shall for any reasons 

whatsoever, not require the whole or part thereof as specified in the tender to be 

carried out, the Engineer-in-Charge shall give notice in writing of the fact to the 

contractor, who shall have no claim to any payment or compensation whatsoever on 

account of any profit or advantage which he might have derived from the execution 

of the work in full, but which he did not derive in consequence of the full amount of 

the work not having been carried out, neither shall he have any claim for 

compensation by reason of any alterations having been made in the original 

specifications, drawings, designs and instructions which shall involve any 

curtailment of the work as originally contemplated.  

 

29 CHANGES IN CONSTITUTION:  

 

Where the contractor is a partnership firm, the prior approval, in writing, of the 

Owner shall be obtained before any change is made in the constitution of the firm, 

where the contractor is an individual or a Hindu undivided family business concern, 

such approval as aforesaid shall likewise be obtained before sub-contractor enters 

into any agreement with other parties, where under the reconstituted firm would have 

the right to carry out the work hereby undertaken by the contractor. In either case if 

prior approval as aforesaid is not obtained, the contract shall be deemed to have been 

allotted in contravention of Clause 35 hereof and the same action may be taken and, 

the same consequence shall ensure as provided in the said clause.  

 

30 IF THE CONTRACTOR DIES:  

 

Without prejudice to any of the rights or remedies under his contract, if the 

contractor dies, the Owner shall have the option of terminating the contract without 

compensation to the contractor.  

 

31 EMPLOYEES OF THE OWNER NOT INDIVIDUALLY LIABLE:  

 

No director or official or employee of the Owner shall in any way be personally 

bound or liable for the acts or obligations of the Owner under the contract or 

answerable for any default or omission in the observance or performance of any of 

the acts, matters or things which are herein contained.  

 

32 OWNER NOT BOUND BY PERSONAL REPRESENTATIONS:  

 

The contractor shall not be entitled to any increase on the item rates of the contract 
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or any other right or claim whatsoever by reason of representation, explanation or 

statement or alleged representation, promise or guarantees given or alleged to have 

been given to him by any person.  

 

33 CONTRACTOR’S OFFICE AT SITE:  

 

The contractor shall provide and maintain an office at the site, if space provided by 

the owner, for the accommodation of his agent and staff and such office shall be 

open at all reasonable hours to receive instruction, notices, or other communications.  

 

34 CONTRACTOR’S SUBORDINATE STAFF AND THEIR CONDUCTS:  

 

34.1 The contractor, on or after award of the work shall name and depute a 

qualified personnel having sufficient experience in carrying out work of 

similar nature to whom the equipment / materials, if any, shall be issued and 

instructions for works given. The contractor shall also provide to the 

satisfaction of the Engineer-in-Charge sufficient and qualified staff to 

supervise the execution of the-works, competent sub-agents, supervisor and 

leading hands including those specially qualified by previous experience to 

supervise the type of works comprised in the contract in such manner as will 

ensure work of the best quality, expeditious working. Whenever in the 

opinion of the Engineer-in-Charge, additional properly qualified supervision 

staff is considered necessary, they shall be employed by the contractor 

without additional charges on account thereof. The Contractor shall ensure to 

the satisfaction of the Engineer-in-Charge that sub-contractors, if any shall 

provide competent and efficient supervision over the work entrusted to them.  

 

34.2 If and whenever any of the Contractor’s or sub-contractor’s agents, sub-

agents, assistants supervisor or other employees shall in the opinion of 

Engineer-in-Charge be guilty of any misconduct or be incompetent or 

insufficiently qualified or negligent in the performance of their duties or that 

in the opinion of the owner or Engineer-in-Charge, it is undesirable for 

administrative or any other reason for such person or persons to be employed 

in the works, the contractor, if so directed by the Engineer-in-Charge, shall at 

once remove such person or persons from employment thereon. Any person 

or persons so removed from the works shall not again be employed in 

connection with the works without the written permission of the Engineer-in-

Charge. Any person so removed from the works shall be immediately 

replaced at the expense of the contractor by a qualified and competent 

substitute. Should the contractor be requested to repatriate any person 

removed from the works he shall do so and shall bear all costs in connection 

herewith.  

 

34.3 The contractor shall be responsible for the proper behaviour of all the staff, 

supervisor, workmen and others and shall exercise a proper degree of control 

over them and in particular, and without prejudice to the said generality, the 
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contractor shall be bound to prohibit and prevent any employees from 

trespassing or acting in any way detrimental or prejudicial to the interest of 

the community or of the properties or occupiers of land and properties in the 

neighbourhood and in the event of such employee so trespassing, the 

contractor shall be responsible therefore and relieve the Owner of all 

consequent claims or actions for damages or injury or any other grounds 

whatsoever. The decision of the Engineer-in-Charge upon any matter arising 

under this clause shall be final. Contractor shall ensure that none of their 

employees are ever engaged in any anti-national activities.  

 

34.4 All contractor’s personnel entering upon the Owner’s premises shall be 

properly identified by badges issued by owner which must be worn all times 

on Owner’s premises.  

 

35 SUB-LETTING OF WORK:  

 

Sub-letting of contracts shall not be generally permitted. However owner may permit 

sub letting of work on specific cases subject to the following:-  

 

i) No part of the contract nor any share of interest there shall in any manner or 

degree be transferred assigned sublet by the contractor directly or indirectly to 

any firm or corporation whosoever except as provided for in the succeeding sub-

clause, without the consent in writing of the Owner.  

 

ii) Sub-Contractors for Temporary Works Etc.:- The Owner may give written 

consent to sub-contract for execution of any part of the works at the site, being 

entered into by the contractor provided each individual sub-contract is submitted 

to the Engineer-in-Charge before being entered into and is approved by him.  

 

iii) List of Sub-Contractors to be supplied: - At the commencement of every month 

the contractor shall furnish to the Engineer-in-Charge list of all sub-contractors 

or firms engaged by the contractor and working at the site during the previous 

month with particulars of the general nature of the sub-contract or works.  

 

iv) Contractor’s Liability Not Limited By Sub-Contractors:- Notwithstanding any 

sub-letting with such approval as aforesaid and notwithstanding that the 

Engineer-in-Charge shall have received copies of any sub-contracts, the 

contractor shall be and shall remain solely responsible for the quality and proper 

and expeditious execution of the works and the performance of all the conditions 

of the contract in all respects as if such sub-letting or sub-contracting had not 

taken place and as if such work had been done directly by the Contractor.  

 

v) Owner may Terminate Sub-Contracts:- If any sub-contractor engaged upon the 

works at the site executes any work which in the opinion of the Engineer-in-

Charge is not in accordance with the Contract documents, the owner may by 

written notice to the contractor request him to terminate such sub-contract and 
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the contractor upon the receipt of such notice shall terminate such sub contract 

and the latter shall forthwith leave the works, failing which the owner shall have 

right to remove such sub-contractors from the Site.  

 

vi) No Remedy For Action Taken Under This Clause:- No action taken by the owner 

under the clause shall relieve the contractor of any of his liabilities under the 

contract or give rise to any right to compensation, extension of time or otherwise 

failing which, the owner shall have right to remove such sub-contractors from the 

Site.  

 

36 POWER OF ENTRY:  

 

If the contractor shall not commence the work in the manner previously described in 

the contract document or if he shall, at any time in the opinion of the Engineer-in-

Charge.  

 

i. Fail to carry out the works in conformity with the contract documents, or  

 

ii. Fail to carry out the works in accordance with the time schedule, or  

 

iii. Substantially suspend work or the works for a period of Fourteen days 

without authority from the Engineer-in-Charge, or  

 

iv. Fail to carry out and execute the works to the satisfactions of the Engineer-in-

Charge, or  

 

v. Fail to supply sufficient or suitable constructional equipment, temporary 

works, labour materials or things, or  

 

vi. Commit or suffer or permit any other breach of any of the provisions of the 

contract on his part to be performed or observed or persist in any of the above 

mentioned breaches of the contract for the fourteen days, after notice in 

writing shall have been given to the Contractor by the Engineer-in-Charge 

requiring such breach to be remedied, or  

 

vii. Abandon the works, or  

 

viii. During the continuance of the contract, become bankrupt, make any 

arrangement or composition with his creditors, or permit any execution to be 

levied or go into liquidation whether compulsory or voluntary not being 

merely a voluntary liquidation for the purpose of amalgamation or 

reconstruction.  

 

Then in any such case, the Owner shall have the power to enter upon the works and 

take possession thereof and of the materials, temporary works, constructional 

equipment, and stock thereon, and to revoke the contractor’s license to use the same, 
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and to complete the works, by his agents, other contractor or workmen, or to re-let 

the same upon any terms and to such other person firm or corporation as the Owner 

in his absolute discretion may think proper to employ and for the purpose aforesaid 

to use or authorize the use of any materials, temporary works constructional 

equipment, and stock as aforesaid without making payment or allowances to the 

contractor for the said materials other than such as may be certified in writing by the 

Engineer-in-Charge to be reasonable, and without making any payment or allowance 

to the contractor for the use of the temporary said works, constructional equipment 

and stock or being liable for any loss of damage thereto, and if the Owner shall by 

reason of his taking possession of the works or of the works being completed by 

other contractors (due account being taken of any such extra work or works which 

may be omitted) then the amount of such excess as certified by the Engineer-in-

Charge shall be deducted from any money which may be due for work done by the 

contractor under the contract and not paid for. Any deficiency shall forthwith be 

made good and paid to the Owner by the contractor and the Owner shall have power 

to sell in such manner and for such price as he may think fit all or any of the 

constructional equipment, materials etc. belonging to and to recoup and retain the 

said deficiency or any part thereof out of the proceeds of the sale. 

 

37 CONTRACTORS RESPONSIBILITY WITH OTHER AGENCIES:  

 

Without repugnance to any other condition, it shall be the responsibility of the 

contractor executing the work of civil construction, to work in close co-operation 

and co-ordinate the works with other contractors or their authorized representatives 

and the contractor will put up a joint scheme, showing the arrangements, with other 

contractors / agencies for carrying his portion of work to the Engineer-in-Charge, 

and get the approval. The contractor before finally submitting the schemes to the 

Engineer-in-Charge shall have the written agreement of the other agencies. The 

Engineer-in-Charge before communicating his approval of the scheme, with any 

required modifications shall get the final agreement of all the agencies, which shall 

be binding. No claim shall be entertained on account of the above.  

 

The contractor shall conform in all respects with the provisions of any statutory 

regulations, ordinances or by laws of any local or duly constituted authorities or 

public bodies which may be applicable from time to time to the works or any 

temporary works. The contractor shall keep the Owner Indemnified against all 

penalties and liabilities of every kind arising out of non-adherence to such statutes 

ordinances, laws, rules, regulations, etc. 

 

38 OTHER AGENTS AT SITE:  

 

The contractor shall have to execute the work in such place and condition where 

other agencies might also be engaged for other works such as site grading, filling and 

levelling, electrical and mechanical engineering works etc. No claim shall be 

entertained to works being executed in the above circumstances.  
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39 NOTICES:  

 

Any notice hereunder may be served on the contractor or his duly authorized 

representative at the job site or may be served by registered mail direct to the address 

furnished by the Contractor. Proof of issue of any such notice could be conclusive of 

the contractor having been duly informed of all contents therein.  

 

40 RIGHTS OF VARIOUS INTERESTS:  

 

i) The Owner reserves the right to distribute the work between more than one 

contractors. The contractor shall co-operate and afford other contractors reasonable 

opportunity for access to the works for the carriage and storage of materials and 

execution of their works.  

 

ii) Whenever the work being done by any department of the Owner or by other 

contractors employed by the Owner is contingent upon work covered by the 

contract, the respective rights of the various interests involved shall be determined 

by the Engineer-in-Charge to secure the completion of the various portions of the 

work in general harmony.  

 

41 RIGHT OF OWNER TO DETERMINE / TERMINATE CONTRACT  

 

i) Owner shall, at any time be entitled to determine and terminate the contract, if in 

the opinion of the Owner the cessation of the work becomes necessary owing to 

paucity of funds or for any other cause whatsoever, in which case, the cost of 

approved materials at the site at current market rates as verified and approved by 

Engineer-in-Charge and of the value of the work done to date by the contractor shall 

be paid for in full at the rates specified in the contract. A notice in writing from the 

Owner to the contractor of such determination and termination and the reason 

thereof, shall be the conclusive proof of the fact that the contract has been so 

determined and terminated by the Owner.  

 

ii) Should the contract be determined under sub-clause (i) of this clause and the 

contractor claims payments to compensate expenditure incurred by him in the 

expectation of completing the whole of the work, the Owner shall consider and admit 

such claim as are deemed fair and reasonable and are supported by vouchers to the 

satisfaction of the Engineer-in-Charge. The Owner’s decision on the necessity and 

propriety of any such expenditure shall be final and conclusive and binding on the 

contractor.  

 

42 PATENTS AND ROYALTIES:  

 

42.1 The contractor, if licensed under any patent covering equipment, machinery, 

materials or compositions of matter to be used or supplied or methods and process to 

be practiced or employed in the performance of this contract, agrees to pay all 

royalties and licence fees which may be due with respect thereto. If any equipment, 
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machinery, materials or composition matters, to be used or supplied or methods and 

process to be practised or employed in the performance of this contract, is covered 

by a patent under which contractor is not licensed then the contractor before 

supplying or using the equipment, machinery, materials, compositions method or 

processes shall obtain such licences, and pay such royalties and licence fees as may 

be necessary for performance of the contract. In the event, the contractor fails to pay 

any such royalties or obtain any such licence, any suit for infringement of such 

patents which is brought against the contractor or the Owner as a result of such 

failure will be defended by the contractor at his own expenses and the contractor will 

pay any damages and costs awarded in such suit. The contractor shall promptly 

notify the owner if the contractor has acquired knowledge of any patent under which 

a suit for infringement could be reasonably brought because of the use by the Owner 

of any equipment, machinery, materials, and process methods to be supplied 

hereunder. The contractor agrees to and does hereby grant to Owner, together with 

the right to extend the same to any of the subsidiaries of the Owner as irrevocable, 

royalty-free licence to use in any country, any invention made by the contractor or 

his employee in or as a result of the performance of the work under the contract.  

 

The Owner shall indemnify and save harmless the contractor from any loss on 

account of claims on contractor for the contributory infringement of patent rights 

arising out and based upon the claim that the use by the Owner of the process 

included in the design prepared by the Owner and used in the operation of the plant 

infringes on any patent right with respect to any sub-contract entered into by 

contractor pursuant to the provisions of sub-contractor an undertaking to provide the 

Owner with the same patent protection that contractor is required to provide under 

the provisions of this clause. 

 

42.2 All drawings, blue prints, tracings, reproducible, models, plans, specification and 

copies thereof, furnished by the Owner as well as drawings, tracings, reproducible, 

plans specifications, design, calculations etc. prepared by the contractor for the 

purpose of execution of works covered in or connected with this contract shall be the 

property of Owner and shall not be used for any other work but are to be delivered to 

the Owner at the completion of the contract.  

 

42.3 Where so desired by Engineer-in-Charge, the contractor agrees to respect the secrecy 

of any document, drawings etc. issued to him for the execution of this contract, and 

restrict access to such documents, drawing etc. to the minimum and further, the 

contractor agrees to execute an individual SECRECY agreement from each or any 

person employed by contractor having access to such documents, drawings and to 

any other agency or individual, without the written approval by Engineer-in-Charge.  

 

43 LIENS: 
 

43.1 If, at any time, there should be evidence or any lien or claim for which the Owner 

might have become liable and which is chargeable to the contractor, the Owner shall 

have the right to retain out of any payment then due or thereafter to become due an 
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amount sufficient to completely indemnify the owner against such lien or claim and 

if such lien or claim be valid the Owner may pay and discharge the same and deduct 

the amount so paid from any money which may be or may become due and payable 

to the Contractor. If any lien or claim remain unsettled after all payments are made, 

the contractor shall refund or pay to the Owner all moneys that the latter may be 

compelled to pay in discharging such lien or claim including all costs and reasonable 

expenses.  

 

43 2       Contractor will not disclose details of the work to any person or persons except 

those engaged in its performance, and only to the extent required for the particular 

portion of the work being done. 

 

Contractor will not give any items concerning details of the work to the press or a 

news disseminating agency without prior written approval from Engineer-in-Charge. 

Contractor shall not take any pictures on site without written approval of Engineer-

in-Charge 

 

44 OPERATION OF CONTRACT: 

 

44.1 Law Governing:  

 

Regardless of the place of contracting, place of performance or otherwise, this 

Agreement, and all amendments, modifications, alterations, or supplements, thereto 

shall be governed by the laws of India and respective state laws for the nature, 

validity and interpretation thereof.  

 

44.2 Non-Waiver of Default:  

Any failure by the Owner or Contractor at any time, or from time to time, to enforce 

or require the strict keeping and performance of any of the terms or conditions of this 

agreement, or to exercise a right hereunder, shall not constitute a waiver of such 

terms, conditions or rights, and shall not affect or impair same, or the right of the 

Owner or the Contractor, as the case may be at any time to avail itself of same.  
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SECTION - V 

 

PERFORMANCE OF WORK 

 

45 EXECUTION OF WORKS: 
 

45.1 All the works shall be executed in strict conformity with the provisions of the 

contract documents and with such explanatory detailed drawings, specifications, and 

instructions as may be furnished from time to time to the contractor by the Engineer-

in-Charge whether mentioned in the contract or not. The contractor shall be 

responsible for ensuring that works throughout are executed in the most substantial, 

proper and workman like manner with the quality of material and workmanship in 

strict accordance with the specifications following all safety requirements of BPRL 

and as stipulated in work permits as per the directions and to the entire satisfaction of 

the Engineer-in-Charge.  

 

45.2 Wherever it is mentioned in the specifications that the Contractor shall perform 

certain work or provide certain facilities/materials, it is understood that the 

contractor shall do, so at his cost unless otherwise specified.  

 

45.3 The materials, design and workmanship shall satisfy the relevant Indian Standards, 

the Job specification contained herein and codes referred to. Where the job 

specification stipulate requirements in addition to those contained in the standards 

codes and specifications, these additional requirements shall also be satisfied.  

 

46 COORDINATION AND INSPECTION OF WORK:  

 

The coordination and inspection of the day-to-day work under the contract shall be 

the responsibility of the Engineer-in-Charge. The written instructions regarding any 

particular job will be normally be passed by the Engineer-in-Charge or his 

authorized representative. A work order book / logbook will be maintained by the 

Contractor for each job in which the aforesaid written instructions will be entered. 

These will be signed by the contractor or his authorized representative by way of 

acknowledgment within 12 hours. The non-maintaining of the order book or non-

signing by the contractor shall not preclude the contractor from complying with the 

instructions.  

 

47 WORK IN MONSOON AND DEWATERING:  
 

47.1 The completion of the work may entail working in the monsoon also. The contractor 

must maintain a minimum labour force as may be required for the job and plan and 

execute the construction and erection according to the prescribed schedule. No extra 

rate will be considered for such work in monsoon.  

 

47.2 During monsoon and other period, it shall be the responsibility of the contractor to 

keep the construction work site free from water at his own cost.  
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48 WORK ON SUNDAYS AND HOLIDAYS:  

 

For carrying out work on Sundays and Holidays if needed, the contractor will 

approach the Engineer-in-Charge or his representative at least two days in advance 

and obtain permission in writing. No special compensation on this account will be 

payable.  

 

49 GENERAL CONDITIONS FOR CONSTRUCTION AND ERECTION 

WORK:  

 

49.1 Place of Work:  

 

The work has to be executed at specified premises as per the tender. Contractor 

should apprise himself of all the conditions prevailing in such location and the 

restrictions placed on movement of personnel and equipment, types of equipment 

and tools permitted, working methods allowed etc. in the light of security and safety 

regulations operative in the area.  

 

The safety regulations to be complied with, by the contractor will also be provided 

along with the tender. No idle time wages or compensation for temporary stoppage 

of work or restrictions would be paid, and the rate quoted for the various items of 

work should cover the cost of all such contingencies and eventualities. Substantial 

structures and utilities exist both above ground and underground, adjacent to the 

work site. (The construction activity gets restrained by the existence of such 

structures and utilities). Special care is necessary in transportation, storage, working 

on equipment and other construction activities to protect the existing features and 

prevent damage to any facility. Necessary protective structures barricades etc. have 

to be erected at various places as directed by Engineer-in-Charge. No extra payment 

of such protective works will be made unless specially provided in the tender.  

 

49.2 The working time or the time of work is 48 hours per week normally. Overtime work 

is permitted in cases of need and the Owner will not compensate the same. Shift 

working at 2 or 3 shifts per day may become necessary and the contractor should 

take this aspect into consideration for formulating his rates for quotation. No extra 

claims will be entertained by the Owner on this account.  

 

49.3 The contractor must arrange for the placement of workers in such a way that the 

delayed completing of the work or any part thereof for any reasons whatsoever will 

not affect their proper employment. The Owner will not entertain any claim for idle 

time payment whatsoever.  

 

49.4 The contractor shall submit to the Owner reports at regular intervals regarding the 

state and progress of work. The details and preforma of the report will mutually be 

agreed after the award of contract.  
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50 DRAWINGS TO BE SUPPLIED BY THE OWNER: 

 

50.1 Where drawings are attached with tender, these shall be for the general guidance of 

the contractor to enable him to visualize the type of work contemplated and scope of 

work involved. The contractor will be deemed to have studied the drawings and 

formed an idea about the work involved.  

 

50.2 Detailed working drawings on the basis of which actual execution of the work is to 

proceed will be furnished from time to time during the progress of the work. The 

contractor shall be deemed to have gone through the drawings supplied to him 

thoroughly and carefully and in conjunction with all other connected drawings and 

bring to the notice of the Engineer-in-Charge, discrepancies, if any, therein before 

actually carrying out the work.  

 

50.3 Copies of all detailed working drawings relating to the works shall be kept at the 

contractor’s office of the site and shall be made available to the Engineer-in-Charge 

at any time during the contract. The drawings and other documents issued by the 

Owner shall be returned to the Owner on completion of the works. Reference is also 

invited to clause 42.2 and 42.3 above regarding drawings and other documents.  

 

51 DRAWINGS TO BE SUPPLIED BY THE CONTRACTOR: 

 

51.1 Where drawings/data are to be furnished by the contractor, they shall be as 

enumerated in the special conditions of contract, and shall be furnished within the 

specified time.  

 

51.2 Where approval of drawings before manufacture / construction / fabrication has been 

specified, it shall be contractor’s responsibility to have these drawings prepared as 

per the directions of Engineer-in-Charge and got approved before proceeding with 

manufacture construction / fabrication, as the case may be. Any changes that may 

have become necessary in these drawings during the execution of the work shall 

have to be carried out by the contractor to the satisfaction of Engineer-in-Charge at 

no extra cost. All final drawings shall bear the certification stamps duly signed by 

both the contractor and the Engineer-in-Charge.  

 

51.3 A period of 3 weeks from the date of receipt shall be required normally for approval 

of drawings by the Engineer-in-Charge.  

 

52 SETTING OUT WORKS: 

 

52.1 The Engineer-in-Charge shall furnish the contractor with only the four corners of the 

work site and a level bench mark and the contractor shall set out the works and shall 

provide efficient staff for the purpose and shall be solely responsible for the accuracy 

of such setting out.  

 

52.2 The contractor shall provide, fix and be responsible for the maintenance of all stacks, 
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templates, level marks, profiles and other similar things and shall take all necessary 

precaution to prevent their removal or disturbance and shall be responsible for the 

consequence of such removal or disturbance should the same take place and for their 

efficient and timely reinstatement. The contractor shall also be responsible for the 

maintenance of all existing survey marks, boundary marks, distance marks and 

centre line marks, either existing or supplied and fixed by the contractor. The, work 

shall be set out to the satisfaction of the Engineer-in-Charge. The approval thereof or 

joining in setting out the work shall not relieve the contractor of any of his 

responsibilities.  

 

52.3 Before beginning the works, the contractor shall at his own cost, provide all 

necessary reference and level posts, pegs, bamboos, flags, ranging rods, strings and 

other materials for proper layout of the work in accordance with the scheme, for 

bearing marks acceptable to the Engineer-in-Charge. The centre, longitudinal or face 

lines and cross lines shall be marked by means of small masonry pillars. Each pillar 

shall have distinct marks at the centre to enable theodolite to be set over it. No work 

shall be started until all these points are checked and approved by the Engineer-in-

Charge in writing but such approval shall not relieve the contractor of any of his 

responsibilities. The contractor shall also provide all labour, material and other 

facilities, as necessary, for the proper checking of layout and inspection of the points 

during construction.  

 

52.4 Pillars bearing geodetic marks located at the site of work under construction should 

be protected and fenced by the contractor.  

 

52.5 On completion of works, the contractor must submit the geodetic documents 

according to which the work was carried out.  

 

53 RESPONSIBILITY FOR LEVEL AND ALIGNMENT:  

 

The contractor shall be entirely and exclusively responsible for the horizontal and 

vertical alignment, the levels and correctness of every part of the work and shall 

rectify effectually any errors or imperfections therein. Such rectifications shall be 

carried out by the contractor, at his own cost, when instructions are issued to that 

effect by the Engineer-in-Charge.  

 

54 MATERIALS TO BE SUPPLIED BY CONTRACTOR:  

 

54.1 The contractor shall procure and provide the whole of the materials required for 

construction including tools, tackles, construction plant and equipment for the 

completion and maintenance of the works except the materials which will be issued 

by Owner and shall make his own arrangement for procuring such materials and for 

the transport thereof. The materials procured by the contractor shall be BPRL 

approved/specified quality.  

 

54.2 All materials procured should meet the specifications given in the tender document. 
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The Engineer-in-Charge may, at his discretion, ask for samples and test certificates 

for any batch of any material procured. Before procuring, the contractor should get 

the approval of Engineer-in-Charge for any material to be used for the works.  

 

54.3 Manufacturer’s certificate shall be submitted for all materials supplied by the 

contractor. If, however, in the opinion of the Engineer-in-Charge any tests are 

required to be conducted on the materials supplied by the contractor, these will be 

arranged by the contractor promptly at his own cost.  

 

55 MATERIALS SUPPLIED BY OWNER: 

 

55.1 If the specifications of the work provides for the use of any materials of special 

description to be supplied from the Owner’s stores, price for such material to be 

charged therefore as herein after mentioned being so far as practicable for the 

convenience of the contractor but not so as in any way to control the meaning or 

effect of the contract. The contractor shall be bound to purchase and shall be 

supplied such materials as are from time to time required to be used by him for the 

purpose of the contract only. The sums due from the contractor for the value of the 

actual materials supplied by the Owner will be recovered from the running account 

bill on the basis of the actual consumption of materials in the work covered and for 

which the running account bill has been prepared. After the completion of the works, 

however, the contractor has to account for the full quantity of materials supplied to 

him as per relevant clauses in this document.  

 

55.2 The value of the materials as may be supplied to the contractor by the Owner will be 

debited to the contractor’s account at the rates shown in the schedule of chargeable 

materials and if they are not entered in the schedule, they will be debited at cost 

price, which for the purpose of the contract shall include the cost of carriage and all 

other expenses whatsoever such as normal storage supervision charges which shall 

have been incurred in obtaining the same at the Owner’s stores. All materials so 

supplied to the contractor shall remain the absolute property of the Owner and shall 

not be removed on any account from the site of the work, and shall be at all times 

open for inspection to the Engineer-in-Charge. Any such materials remaining unused 

at the time of completion or termination of the contract shall be returned to the 

Owner’s stores or at a place as directed by the Engineer-in-Charge in perfectly good 

condition, at contractor’s cost.  

56 CONDITIONS FOR ISSUE OF MATERIALS:  

 

i) Materials specified to be issued by the Owner will be supplied to the contractor by 

the Owner from his stores/location. It shall be the responsibility of the contractor 

to take delivery of the materials and arrange for its loading, transport and 

unloading at the site of work at his own cost. The materials shall be issued 

between the working hours and as per the rules of the Owner framed from time to 

time.  

 

ii) The contractor shall bear all incidental charges for the storage and safe custody of 
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materials at site after these have been issued to him.  

 

iii) Materials specified to be issued by the Owner shall be issued in standard 

sizes as obtained from the manufacturer.  

 

iv) The contractor shall construct suitable godown at the site of work for storing 

the materials safe against damage by rain, dampness, fire, theft etc. He shall also 

employ necessary watch and ward establishment for the purpose.  

 

v) It shall be duty of the contractor to inspect the material supplied to him at the time 

of taking delivery and satisfy himself that they are in good condition. After the 

materials have been delivered by the Owner, it shall be the responsibility of the 

contractor to keep them in good condition and if the materials are damaged or lost, 

at any time, they shall be repaired and/ or replaced by him at his own cost, 

according to the directions of the Engineer-in-Charge.  

 

vi) The Owner shall not be liable for delay in supply or non-supply of any 

materials which the Owner has undertaken to supply where such failure or delay is 

due to natural calamities, act of enemies, transport and procurement difficulties 

and any circumstances beyond the control of the Owner. In no case, the contractor 

shall be entitled to claim any compensation or loss suffered by him on this 

account.  

 

vii) It shall be the responsibility of the contractor to arrange in time all materials 

required for the works other than those to be supplied by the Owner. If, however, 

in the opinion of the Engineer-in-Charge the execution of the work is likely to be 

delayed due to the contractor’s inability to make arrangements for supply of 

materials which normally he has to arrange for, the Engineer-in-Charge shall have 

the right, at his own discretion, to Issue such materials If available with the Owner 

or procure the materials from the market or elsewhere and the contractor will be 

bound to take such materials at the rates decided by the Engineer-in-Charge. This, 

however, does not in any way absolve the contractor from responsibility of 

making arrangements for the supply of such materials in part or in full, should 

such a situation occur, nor shall this, constitute a reason for the delay in the 

execution of the work.  

 

viii) None of the materials supplied to the contractor will be utilized by the 

contractor for manufacturing item, which can be obtained from standard 

manufacturer in finished form.  

 

ix) The contractor shall, if desired by the Engineer-in-Charge, be required to execute 

an indemnity bond for safe custody and accounting of all materials issued by the 

Owner.  

 

x) The contractor shall furnish to the Engineer-in-Charge sufficiently in advance a 

statement showing his requirements of the quantities of the materials to be 
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supplied by the Owner and the time when the same will be required by him for the 

works, so as to enable the Engineer-in-Charge to make necessary arrangement for 

procurement and supply of the material.  

xi) A daily account of the materials issued by the Owner shall be maintained by the 

contractor indicating the daily receipt, consumption and balance in hand. This 

account shall be maintained in a manner prescribed by the Engineer-in-Charge 

along with all connected papers viz. requisition, issues etc. and shall be always 

available for inspection in the contractor’s office at site.  

 

xii) The contractor should see that only the required quantities of materials are 

got issued. The contractor shall not be entitled to cartage and incidental charges 

for returning the surplus materials, if any, to the stores/location where from they 

were issued or to the place as directed by the Engineer-in-Charge.  

 

xiii) Materials/ Equipment supplied by Owner shall not be utilized for any other 

purpose(s) than issued for.  

 

57 MATERIALS PROCURED WITH ASSISTANCE OF OWNER:  

 

Notwithstanding anything contained to the contrary in any or all the clause of this 

document where any materials for the execution of the contract are procured with the 

assistance of Owner either by issue from Owner’s stock or purchase made under 

orders or permits or licences issued by Government, the contractor shall hold the said 

materials as trustee for the Owner and use such materials economically and solely 

for the purpose of the contract and not dispose them off without the permission of 

the owner and return, if required by the Engineer-in-Charge, all surplus or 

unserviceable materials that may be left with him after the completion of the contract 

or at its termination for any reason, whatsoever on his being paid or credited such 

prices as the Engineer in-Charge shall determine having due regard to the condition 

of the materials. The price allowed to the contractor however, shall not exceed the 

amount charged to him excluding the storage charges if any. The decision of the 

Engineer-in-Charge shall be final and conclusive in such matters. In the event of 

breach of the aforesaid condition, the contractor shall in terms of the licenses or 

permits, and/or for criminal breach of trust, be liable to compensate the Owner a 

double rate or high rate, in the event of those materials at that time having higher rate 

or not being available in the market, then any other rate to be determined by the 

Engineer-in-Charge and his decision shall be final and conclusive.  

 

58 MATERIALS OBTAINED FROM DISMANTLING:  

 

If the contractor in the course of execution of the work is called upon to dismantle 

any part for reasons other than those stipulated in clauses 64 & 68 hereunder, the 

materials obtained in the work of dismantling etc. will be considered as the Owner’s 

property and will be disposed off to the best advantage of the Owner.  
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59. ARTICLES OF VALUE FOUND:  

 

All gold, silver and other materials, of any description and all precious stones, coins, 

treasure relies, antiquities and other similar things which shall be found in, under or 

upon the site, shall be property of the Owner and the contractor shall duly preserve 

the same to the satisfaction of the Engineer-in-Charge and shall from time to time 

deliver the same to such person or person indicated by the Owner.  

 

60 DISCREPANCIES BETWEEN INSTRUCTIONS:  

 

Should any discrepancy occur between the various instructions furnished to the 

contractor, his agents or staff or any doubt, arise as to the meaning of any such 

instructions or should there be any misunderstanding between the contractor’s staff 

and the Engineer-in-Charge’s staff, the contractor shall refer the matter immediately 

in writing to the Engineer-in-Charge whose decision thereon shall be final and 

conclusive and no claim for losses alleged to have been caused by such discrepancies 

between instructions, or doubts, or misunderstanding shall in any event be 

admissible.  

 

61 ALTERATIONS IN SPECIFICATIONS AND DESIGNS AND EXTRA 

WORK:  

 

A) The Engineer-in-Charge shall have power to make any alterations in, omissions 

from, additions to of substitutions for, the schedule of rates, the original 

specifications, drawings, designs and instructions that may appear to him to be 

necessary or advisable during the progress of the work and the contractor shall be 

bound to carry out such altered / extra / new items of work in accordance with any 

instructions which may be given to him in writing signed by the Engineer-in-

Charge and such alterations, omissions, additions or substitutions shall not 

invalidate the contract and any altered additional or substituted work which the 

contractor may be directed to do in the manner above specified as part of the work 

shall be carried out by the contractor on the same conditions in all respect on 

which he agree to do the main work. The time for completion of work may be 

extended for the part of the particular job at the discretions of the Engineer-in-

Charge, for only such alteration, additions or substitutions of the work, as he may 

consider as just and reasonable. The rates for such additional, altered or substituted 

work under this clause shall be worked out in accordance with the following 

provisions:  

 

a) If the rates for the additional, altered or substituted work are specified in the 

contract for the work, the contractor is bound to carry out the additional, altered 

or substituted work at the same rates as are specified in the contract.  

 

b) If the rates for the additional, altered or substituted work are not specifically 

provided in the contract for the work, the rates will be derived from the rates for 

similar class of works as specified in the contract for the work. The opinion of 
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the Engineer-in-Charge as to whether the rates can be reasonably so derived 

from items in the contracts will be final and binding on the contractor. 

 

c) If the rates for the altered, additional or substituted work cannot be determined in 

the manner specified in sub-clause (a) and (b) above, then the contractor shall 

inform the Engineer-in-Charge of the rate which is his intension to charge for 

such class of work supported by analysis of the rate or rates claimed, and the 

Engineer-in-Charge shall determine the rates on the basis of the prevailing 

market rates of materials, labour cost at schedule of labour plus 10% to cover 

contractor’s supervision, overheads and profit and pay the contractor 

accordingly. The opinion of the Engineer-in-Charge as to the current market 

rates of materials and the quantum of labour involved per unit of measurement 

will be final and binding on the contractor.  

 

d) Provisions, contained in sub-clause (a) to (c) above shall not, however, apply:  

Where the value of alterations / additions / deletions or substitutions exceeds 

beyond plus or minus 25% of the estimated contract value (i.e. quoted item rates 

of contractor shall hold good for variations etc. within plus or minus 25% of 

estimated contract value)  

 

B) In the event and as a result of such alternatives / additions / substitutions / 

deletion, the scope of contract work exceed the value stipulated in the contract by 

more than the limits given in clause (d) above, the Contractor shall claim revision 

of the rates supported by the proper analysis in respect of such items for quantities 

in excess of the above limits, notwithstanding the fact that the rates for such items 

exist in the tender for the main work or can be derived in accordance with the 

provision of sub-clause (b) of Clause 61 A, and the Engineer-in-Charge may revise 

their rates having regard to the prevailing market rates, and the contractor shall be 

paid in accordance with the rates so fixed. But, under no circumstances the 

contractor shall suspend / stop / slowdown the work on the plea of non-settlement 

of rates of items falling under this clause.  

 

62 ACTION WHERE NO SPECIFICATIONS ISSUED:  

 

In case of any class of work for which there is no such specification given by the 

Owner in the tender documents, such work shall be carried out in accordance with 

Indian Standard Specifications and if the Indian Standard Specifications do not cover 

the same the work should be carried out as per standard Engineering Practice subject 

to the approval of the Engineer-in-Charge.  

 

63 ABNORMAL RATES:  

 

The contractor is expected to quote rate for each item after analysis of cost involved 

for the completion of item/work, considering all specifications and conditions of 

contract. This will avoid loss of profit or gain, in case of curtailment or change of 

specification for any item. In case it is noticed that the rates for any item, quoted by 
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the tenderer unusually are high or unusually low it will be sufficient cause for the 

rejection of the tender unless the Owner is convinced about the reasonableness of the 

rates on scrutiny of the analysis for such rate to be furnished by the tenderer on 

demand.  

 

64 INSPECTION OF WORK: 

 

64.1 The Engineer-in-Charge will have full power and authority to inspect the works at 

any time wherever in progress either on the Site or at the contractor’s premises / 

workshop where situated premises /workshops of any person, firm or corporation 

where work in connect with the contract may be in hand or where materials are 

being or are to be supplied, and the contractor shall afford or procure for the 

Engineer-in-Charge every facility and assistance to carry out such Inspection. The 

contractor shall at all time during the usual working hours and at all other time for 

which reasonable notice of the intention of the Engineer in-Charge or his 

representative to visit the works have been given to the contractor, either himself be 

present to receive order and instructions or post a responsible agent duly accredited 

in writing for the purpose. Orders given to the contractor’s agent shall be considered 

to have the same force as if they had been given to the contractor himself. The 

contractor shall give not less than seven days, notice in writing to the Engineer-in-

Charge before covering up or placing any work beyond reach of inspection and 

measurement any work in order that the same may be inspected and measured. In the 

event of breach of above the same shall be uncovered at contractor’s expense 

carrying out such measurement or inspection.  

 

64.2 No materials shall be dispatched by the contractor before obtaining the approval of 

Engineer-in-Charge in writing. The contractor is to provide at all times during the 

progress of the work and the maintenance period, proper means of access with 

ladders, gangways, etc. and the necessary attendance to move and adopt as directed 

for inspection or measurement of the works by the Engine in-Charge.  

 

65  ASSISTANCE TO THE ENGINEERS: 

 

The contractor shall make available to the Engineer-in-Charge, free of cost necessary 

instruments and assistance in checking of setting out of works and taking 

measurement of work. 

 

66 TESTS FOR QUALITY OF WORKS:  

 

66.1 All workmanship shall be of the respective kinds described in the contract 

documents and in accordance with the instructions of the Engineer-in-Charge and 

shall be subjected from time to time to such test at contractor’s cost as the Engineer-

in-Charge may direct at place of manufacture or fabrication or on the site or at all or 

any such places. The contractor shall provide assistance, instruments, labour and 

materials as are normally required for examining, measuring and testing any 

workmanship as may be selected and required the Engineer-in-Charge.  
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66.2 All the tests necessary in connection with the execution of the work as decided by 

Engineer-in-Charge shall be carried out at the field testing laboratory of the Owner 

by paying the charges as decided by the Owner from time to time. In case of non-

availability of test facility with the Owner, the required test shall be carried out at 

the cost of contractor at government or any other testing laboratory as directed by 

Engineer-in-Charge.  

 

66.3 If any tests are required to be carried out in connection with the work or materials 

workmanship not supplied by the contractor, such tests shall be carried out by the 

contractor as per the instructions of Engineer-in-Charge and cost of such tests shall 

be reimbursed by the Owner.  

 

67 SAMPLES:  

 

The contractor shall furnish to the Engineer-in-Charge for approval when requested 

or if required by the specifications, adequate samples of all materials and finishes to 

be used in the work. Such samples shall be submitted before the work is commenced 

and in ample time to permit tests and examinations thereof. All materials furnished 

and finishing applied in actual work shall be fully identical to the approval samples. 

 

68 ACTION AND COMPENSATION IN CASE OF BAD WORK:  

 

If it shall appear to the Engineer-in-Charge that any work has been executed with 

unsound, imperfect or unskilled workmanship or with materials of any inferior 

description, or that any materials or articles provided by the contractor for the 

execution of the work are unsound or of a quality inferior to that contracted for, or 

otherwise not in accordance with the contract, the contractor shall on demand in 

writing from the Engineer-in-Charge or his authorized representative, specifying the 

work, materials or articles complained of, notwithstanding that the same have been 

inadvertently passed, certified and paid for forthwith shall rectify or remove and 

reconstruct the works specified and provide other proper and suitable materials or 

articles at his own charge and cost, and in the event of failure to do so within a 

period to be specified by the Engineer-in-Charge in his demand aforesaid, the 

contractor shall be liable to pay compensation at the rate of one percentage of the 

estimated cost of the whole work, for every week limited to a maximum of 10 per 

cent of the estimated cost of the whole work, while his failure to do so shall continue 

and in the case of any such failure the Engineer-in-Charge may on expiry of notice 

period rectify or remove and re-execute the work or remove and replace with others, 

the materials or articles complained of as the case may be at the risk and expenses of 

the contractors in all respects. The decision of the Engineer-in-Charge as to any 

question arising under this clause shall be final and conclusive. 

 

69 SUSPENSION OF WORKS:  

 

The contractor shall, if ordered in writing by the Engineer-in-Charge or his 
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representative, temporarily suspend the works or any part thereof for such period 

and such time as so ordered and shall not, after receiving such written order, 

proceed with the work therein ordered to be suspended, until he shall have received 

a written order to proceed therewith. The contractor shall not be entitled to claim/ 

compensation for any loss or damage sustained by him by reason of temporary 

suspension of the works aforesaid. An extension of time for completion, 

corresponding with the delay caused by any such suspension of the works as 

aforesaid will be granted to the contractor, should he apply for the same, provided 

that suspension was not consequent to any default or failure on the part of the 

contractor.  

 

70 OWNER MAY DO PART OF WORK:  

 

Upon failure of the contractor to comply with any instructions given in accordance 

with the provisions of the contract, the owner has the alternative right, instead of 

assuming charge for entire work to place additional labour force, tools, equipments 

and materials on such parts of the work, as the owner may designate or also engage 

another contractor to carry out the work. In such cases, the owner shall deduct from 

the amount which otherwise might become due to the contractor, the cost of such 

work and materials with ten percent added to cover all departmental charges and 

should the total amount thereof exceed the amount due to the contractor, the 

contractor shall pay the difference to the owner. 

 

71 POSSESSION PRIOR TO COMPLETION:  

 

The Engineer-in-Charge shall have the right to take possession of or use any 

completed or partially completed work or part of the work. Such possessions or use 

shall not be deemed to be an acceptance of any work completed in accordance with 

the contract agreement. If such prior possession or use by the Engineer-in-Charge 

delays the progress of work, suitable adjustment in the time of completion will made 

and contract agreement shall be deemed to be modified accordingly. 

 

72 PERIOD OF LIABILITY FROM THE DATE OF COMPLETION OF WORK:  

 

72.1 The contractor shall guarantee the installation/site work for a period of 06 (six) 

Months from the date of completion of work, unless otherwise specified. Any 

damage that may lie undiscovered at the time of issue of completion certificate, 

connected in any way with the equipment or materials supplied by him or in the 

workmanship shall be rectified or replaced by the contractor at his own expense as 

deemed necessary by the Engineer-in-Charge or in default, the Engineer-in-Charge 

may cause the same made good by other workmen and deduct expenses (for which 

the certificate of Engineer-in-Charge shall be final) from any sums that may be then 

or at any time thereafter, become due to the contractor or from his security deposit.  

 

72.2 If the contractor feels that any variation in work or in quality of materials or 

proportions would be beneficial or necessary to fulfil the guarantee called for, he 
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shall bring this to the notice of the Engineer-in-Charge in writing. The work will not 

be considered as complete and taken over by the Owner until all the temporary 

works etc., constructed by the contractor is removed and work site cleaned to the 

satisfaction of Engineer-in-Charge.  

 

72.3 Care of Works:  

 

From the commencement to completion of works, the contractor shall take full 

responsibility for the care of all works including all temporary works, and in case 

any damage, loss or injury happens to the works or to any part thereof or to any 

temporary work, from any cause whatsoever, he shall at own cost repair and make 

good the same, so that at completion, the work shall be in good order and in 

conformity in every respect with the requirements of the contract and the Engineer-

in-Charge’s instructions.  

 

72.4 Effects prior to taking over:  

 

If at any time, before the work is taken over, the Engineer-in-Charge shall 

 

a) Decide that any work done or materials used by the contractor or any sub-

contractor is defective or not in accordance with the contract or that the works or 

any portion thereof are defective or do not fulfil the requirements of contract (all 

such matters being herein after called ‘Defects’ in this clause) and  

 

b) As soon as reasonably practicable, notice given to the contractor in writing of the 

said decisions specifying particulars of the defects alleged to exist or to have 

occurred, then the contractor shall at his own expenses and with all speed make 

good the defects so specified. 

 

In the case contractor shall fail to do so, the Owner may take, at the cost of the 

contractor, such steps as may in all circumstances, be reasonable to make good such 

defects. The expenditure, so incurred by the Owner shall be recovered from the 

amount due to the contractor. The decision of the Engineer-in-Charge with regard to 

the amount be recovered from the contractor will be final and binding on the 

contractor. As soon as the works have been completed in accordance with the 

contract (except in minor respects that do not affect their use for the purpose for 

which they are intended and except for maintenance thereof provided in clause 72.1) 

and have passed the tests on completion, the Engineer-in-Charge shall issue a 

certificate (hereinafter called completion certificate) in which he shall certify the 

date on which the work have been so completed and have passed the said tests and 

the Owner shall be deemed to have taken over the works on the date so certified. If 

the works have been divided into various groups in the contract, the Owner shall be 

entitled to take over any group or groups before the other or others and thereupon 

the Engineer-in-Charge shall issue a completion certificate which will however, be 

for such group or groups as taken over only. 
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72.5 Defects after taking over:  

 

In order that the contractor could obtain a completion certificate, he shall make good 

with all possible speed, any defect arising from the defective materials supplied by 

the Contractor or workmanship or any act of omission of the contract that may have 

been noticed or developed after the works or group of the works has been taken 

over. The period allowed for carrying out such work will be normally one month. If 

any defect be not remedied within a reasonable time, the Owner may proceed to do 

the work at the contractor’s risk and expense and deduct from the final bill such 

amount as may be decided by the Owner. If by reason of any default on the part of 

the contractor a completion certificate has not been issued in respect of every portion 

of the work within one month after the date fixed by the contract for the completion 

of the works, the Owner shall be at his liberty to use the works or any portion thereof 

in respect of which a completion certificate has been issued provided that the works 

or the portion thereof so used as aforesaid shall be afforded reasonable opportunity 

for completing these works for the issue of completion certificate.  

 

72.6 The Security Deposit/retention money deducted / furnished as per clause 18 of GCC 

shall be retained for the period of liability as given in clause 72.1 above. This 

Retention amount or Bank Guarantee furnished against Security Deposit/retention 

money shall be released only on expiry of the period of liability and also based on 

the certification of the Engineer-in-charge that no defect/damage has been reported / 

observed during the stipulated period of liability for the contract.  

 

72.7 Performance of contractor shall be evaluated on each job by Engineer-in-Charge and 

recorded. Review of performance will be carried out at appropriate intervals by 

BPRL.  
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SECTION VI 

 

BILLS / MEASUREMENT / PAYMENT 

 

73 SCHEDULE OF RATES AND P AYMENTS:  

i) Contractor’s Remuneration  

 

The price to be paid by the Owner to contractor for the whole of the work to be done 

and the performance of all the obligations undertaken by the contractor under the 

contract documents shall be ascertained by the application of the respective item 

rates (the inclusive nature of which is more particularly defined by way of 

application but not of limitation, with the succeeding sub-clause of this clause) and 

payment to be made accordingly for the work actually executed and approved by the 

Engineer-in-Charge. The sum so ascertained shall (excepting only as and to the 

extent expressly provided herein) constitute the sole and inclusive remuneration of 

the contractor under the contract and no further payment whatsoever shall be or 

become due or payable to the contractor under the contract. 

 

ii) Schedule of rates to be inclusive: 

 

The prices/rates quoted by the contractor shall remain firm till the issue of final 

completion certificate and shall not be subject to escalation. Schedule of rates shall 

be deemed to include and cover all costs, expense and liabilities of every description 

and all risk of every kind to be taken in executing, completing and handing over the 

work to the Owner by the Contractor. The Contractor shall be deemed to have 

known the nature, scope, magnitude and the extent of the works and materials 

required, though the contract document may not fully and precisely furnish them. He 

shall make such provision in the item rates as he may consider necessary to cover the 

cost of such items of work and materials as may be reasonable and necessary to 

complete the works. The opinion of the Engineer-in-Charge as to the items of work 

which are necessary and reasonable for completion of work shall be final and 

binding on the contractor, although the same may not be shown on or described 

specially in contract documents. 

 

Generality of this present provision shall not be deemed to cut down or limit in any 

way because in certain cases it may and in other cases it may not be expressly stated 

that the contractor shall do or perform a work or supply articles or perform services 

at his own cost or without addition of payment or without extra charges or words to 

the same effect or that it may be stated or not stated that the same are included in and 

covered by the schedule of rates. 

 

 

iii) Schedule of Rates to Cover Constructional Equipment, Materials, Labour etc. 

 

Without in any way limiting the provisions of the preceding sub-clause the schedule 

of rates shall be deemed to include and cover the cost of all constructional 
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equipment, temporary work (except as provided for herein), pumps, materials, 

labour, the insurance, fuel, stores and appliances to be supplied by the contractor and 

other matters in connection with each item in the schedule of rates and the execution 

of the works or any portion thereof, finished, complete in every respect and 

maintained as shown or described in the contract documents or may be ordered in 

writing during the continuance of this contract. 

 

iv) Schedule of Rates to cover Royalties, Rents and Claims: 

 

The Schedule of Rates shall be deemed to include and cover the cost of all royalties 

and fees for the articles and processes, protected by letters, or otherwise incorporated 

in or used in connection with the works, also all royalties, rents and other payments 

in connection with obtaining materials of whatsoever kind for the works and shall 

include an indemnity to the Owner which the contractor hereby gives against all 

actions, proceedings, claims damages, costs and expenses arising from the 

incorporation in or use on the works of a such articles, processes or materials, Octroi 

or other municipal or local Board charges levied on materials, equipment or 

machineries to be brought to site for use on work shall be borne by the contractor. 

 

v) Schedule of Rates to Cover Taxes and Duties: 

 

No claim or exemption or reduction of customs duties, excise duties, sales tax, 

quarry or any port dues, transport charges, stamp duties or Central or States 

Government or Local Body or Municipal Taxes or duties, taxes or charges (from or 

of any other body), whatsoever, will be granted or obtained, all of which expenses 

shall be deemed to be included in and covered by the Schedule of Rates. Contractor 

shall also obtain and pay for all permits, or other privileges necessary to complete 

work. 

 

 

vi) Schedule of Rates to cover Risk of Delay: 

 

The schedule of Rates shall be deemed to include and cover the risk of all 

possibilities of delay and interference with the contractors conduct of work which 

occur from any cause including orders of owner in the exercises of his powers and 

on account of extension of time granted due to various reasons and for all other 

possible or probable cause of delay. 

 

vii) Schedule of Rates cannot be altered: 

 

For work under unit rate basis, no alteration will be allowed in the schedule of Rates 

by reason of work or any part of them being modified, altered, extended, diminished 

or omitted. The schedule of Rates are fully Inclusive rates which have been fixed by 

the contractor and agreed to the Owner and cannot be altered. 

 

For lumpsum contract, the payment will be made according to the work actually 
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carried out for which purpose an item wise or workwise, Schedule of rates shall be 

furnished, suitable for evaluating the value of work done and preparing running 

account bills. 

 

74 PROCEDURE FOR MEASUREMENT / BILLING OF WORK IN 

PROGRESS:  

i) Measurements:  

 

All measurements shall be in metric system. All the works in progress will be jointly 

measured by the representative of the Engineer-in-Charge and the Contractor’s 

authorise agent progressively. Such measurement will be got recorded in the 

measurement book by the Engineer-in-Charge or his authorised representative and 

signed in token of accepted by the contractor or his authorised representative. 

 

For the purpose of taking joint measurement the contractor’s representative shall be 

bound to be present whenever required by the Engineer-in-Charge. If, however, he 

absents for any reason whatsoever the measurement will be taken by the Engineer-

in-Charge or his representative and this will be deemed to be correct and binding on 

the contractor. 

 

ii) Billing: 

 

The contractor will submit a bill to the Engineer-in-Charge of the work giving 

abstract and detailed measurements for the various items executed during a month, 

before the expiry of the 1st week of the succeeding month. The Engineer-in-Charge 

shall take or cause to be taken the requisite measurements for the purpose of having 

the same verified and the claim, as far as admissible, adjusted, if possible, before the 

expiry of 10 days from presentation of the bill. 

 

iii) Dispute in Mode of Measurements: 

 

In case of any dispute as to the mode of measurement not covered by the contract to 

be adopted for any item of work, mode of measurement as per latest Indian Standard 

Specifications shall be followed. 

 

75 LUMPSUMS IN TENDER:  

 

For the items in tender where it includes lumpsum in respect of parts of work, the 

contractor shall be entitled to payment in respect of the items at the same rates as are 

payable under this contract for such items, or if part of the work in question is not In 

the opinion of the Engineer-in-Charge capable of measurement of determination, the 

owner may at his discretion pay the lumpsum amount entered In the tender or a 

percentage thereof and the certificate In writing of the Engineer-in-Charge shall be 

final and conclusive against the contractor with regards to any sum or sums payable 

to him under the provisions of the clause. 
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76 RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS ADVANCES:  

 

All running account payments shall be regarded as payment by way of advance 

against the final payment only and not as payments for work actually done and 

completed and shall not preclude the requiring of bad, unsound and imperfect, or 

unskilled work to be removed and taken away and reconstructed or re-erected or be 

considered as an admission of the due performance of the contract, or any part 

thereof in this respect, or of the accruing of any claim by the contractor, nor shall it 

conclude, determine or affect in any way the powers of the Owner under these 

conditions or any of them as to the final settlement and the adjustments of the 

accounts or otherwise, or in any other way vary or affect the contract. 

 

The final bill shall be submitted by the contractor within one month of the date of 

physical completion of the work, and settled immediately but not later than 60 days 

otherwise the Engineer-in charge’s certificate of the measurement and of total 

amount payable for the work accordingly shall be final and binding on all parties. 

The final bill shall be presented by the contractor along with ‘No claim certificate’ in 

a format acceptable to the owner or such other documents as directed by the owner. 

 

77 EXTRA WORK:  

 

Should the contractor consider that he is entitled to any extra payment for extra job 

carried out whatsoever in respect of the works, he shall forthwith give notice in 

writing to the Engineer-in-Charge that he claims extra payment for the extra work. 

Such notice shall be given to the Engineer-in-Charge within one week from the 

ordering of any extra work or happening of any event, upon which the contractor 

bases such claims, and such notice shall contain full particulars of the nature of such 

claim with full details and amount claimed. Failure on part of the contractor to put 

forward any claim with the necessary particulars as above within the time above 

specified shall be an absolute waiver thereof. No omission by the owner to reject any 

such claim and no delay in dealing therewith shall be waiver by the owner of any 

rights in respect thereof. 

 

78 PAYMENT OF CONTRACTOR’S BILL:  

 

Generally no payment shall be made for works estimated to cost less than Rs. 

50,000/- till the whole of the work shall have been completed. But in case of works 

estimate to cost more than Rs. 50,000/- the contractor on submitting the bill thereof 

be entitled to receive a monthly payment proportion to the part thereof approved and 

passed by the Engineer-in-Charge, whose certificate of such approval and passing of 

the sum so payable shall be final and conclusive against the contractor. This payment 

will be made after making necessary deductions as stipulated elsewhere in the 

contract document for materials, security deposit or any moneys due to the Owner 

etc. 

 

79 MODE OF PAYMENT:  
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Payment will be made to the contractor normally through NEFT mode. 

 

80 COMPLETION CERTIFICATE:  

 

80.1 Application for Completion Certificate:  

 

When the contractor fulfils his obligation under clause 72.4, he shall be eligible to 

apply for completion certificate. The contractor may apply for separate completion 

certificate respect of each such portion of the work by submitting the completion 

documents along with such application for completion certificate. 

 

The Engineer-in-Charge shall normally issue to the contractor the completion 

certificate within one month after receiving an application therefore from the 

contractor after verifying from the completion documents and satisfying himself that 

the work has been completed in accordance with and as set out in the construction 

and erection drawings and the contract documents. 

 

The contractor, after obtaining the completion certificate is eligible to present the 

final bill for the work executed by him under the terms of contract. 

 

80.2 Completion Certificate:  

 

The contractor shall be furnished with a certificate by the Engineer-in-Charge of 

such completion, but no certificate shall be given nor shall the work be deemed to 

have been executed until all scaffolding surplus materials and rubbish is cleared off 

the site completely or until the work shall have been measured by the Engineer-in-

Charge whose measurement shall be binding and conclusive. The work will not be 

considered complete and taken over by the Owner, until all the temporary works, 

labour and staff colonies etc. constructed are removed and the work site cleaned of 

all debris etc., as described in clause in 80.3 below and to the satisfaction of the 

Engineer-in-Charge.  

 

If the contractor shall fail to comply with the requirements of this clause on or before 

the date fixed for the completion of the work, the Engineer-in-Charge may at the 

expenses of the contractor remove such scaffolding, surplus materials and rubbish 

and dispose off the same as he thinks fit and clean off such dirt as aforesaid, and the 

contractor shall forthwith pay the amount of all expenses so incurred and shall have 

no claim in respect of any such scaffolding or surplus materials as aforesaid except 

for any sum actually realised by the sale thereof. 

 

80.3 Clearing the site:  

 

Cart away all debris generated from the work and dispose it off without giving rise 

to any complaints from local, municipal or government authorities. Metal scraps or 

any other scrap including wooden packing materials shall be disposed as instructed 
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by the Engineer-in-Charge or as follows:  

 

a) All unused scrap steel bar/ structural steel sections/pipe materials etc., (Free 

issue by owner) shall be the property of the owner and the same shall be 

returned by the contractor category-wise at their own cost to Owner’s store. 

The weighment slip issued by the Warehouse (in original) is required to be 

attached along with the final bill/ material reconciliation statement. In case, 

the material is supplied by the contractor, as per their scope of work, the 

scrap material generated out of the same should be taken out at their own 

cost before the settlement of the final bill.  

 

b) Insulation material (either issued by owner to the contractor or supplied by 

contractor) shall be kept in the area allocated by owner. During the insulation 

activities, the contractor should keep the work area clean on day-to-day 

basis. On completion of insulation job, all debris/packing should be taken out 

to the designated location or as directed by the Engineer in charge for 

disposal at their own cost before the settlement of the final bill.  

 

80.4. The financial implication of above, if any, should be taken care of in the quoted 

rates; and no separate claim shall be entertained on this account. The final bill of the 

contractor shall be linked with the area cleaning in all respects, including removal of 

shuttering material, disposal of debris/scrap etc. to the entire satisfaction of 

Engineer-in-Charge.  

 

81 FINAL DECISION AND FINAL CERTIFICATE:  

 

Upon Expiry of the period of liability and subject to the Engineer-in-Charge being 

satisfied that the works have been duly maintained by the contractor during monsoon 

or such period as herein before provided in clause 72 and that the contractor has in 

all respect duly made up any subsidence and performed all his obligations under the 

contract, the Engineer-in-Charge shall (without prejudice to the rights of the Owner 

to retain the provisions of relevant clause hereof) give a certificate herein referred to 

as the final certificate to that effect. The contractor shall not be considered to have 

fulfilled the whole of his obligations under the contract until Final Certificate have 

been given by the Engineer-in-Charge notwithstanding any previous entry upon the 

work and taking possession, working or using of the same or any part thereof by the 

owner. 

 

82 CERTIFICATE FOR PAYMENTS AND EVIDENCE OF COMPLETION:  

 

Except the final certificate, no other certificate or payments against a certificate or on 

general account shall be taken to be an admission by the Owner of the due 

performance of the contract or any part thereof or occupancy or validity of any claim 

by the contractor. 
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SECTION VII 

 

TAXES/DUTIES/INSURANCE 

 

83 TAXES, DUTIES, OCTROI ETC.:  

 

The contractor agrees to and does hereby accept full and exclusive liability for the 

payment of any and all taxes, duties, octroi etc. now in force or hereafter Imposed, 

increased or modified, from time to time in respect of work and materials and all 

contributions and taxes for unemployment compensation, insurance and old age 

pensions or annuities now or hereafter imposed by any Central or State Government 

authorities which are imposed with respect to or covered by the wages, salaries, or 

other compensations paid to the persons employed by the contractor and the 

contractor shall be responsible for the compliance with all obligations and 

restrictions imposed by the Labour Law or any other law affecting employer - 

employee relationship and the contractor further agrees to comply and secure the 

compliance by all sub-contractors, with all applicable Central, State, Municipal and 

local laws and regulations and requirements of any Central, State or Local 

Government agency or authority. Contractor further agrees to defend, indemnify and 

hold harmless from any liability or penalty which may be Imposed by the Central, 

State of Local Authority by reason of any violation by contractor or sub-contractor 

of such laws, regulations or requirements and also from all claims, suits or 

proceeding that may be brought against the Owner arising under, growing out of, or 

by reason of the work provided for by this contract by third parties, or by Central or 

State Government authority or any administrative sub-division thereof. 

 

84 INSURANCE:  

 

Contractor shall at his own expenses carry and maintain insurance with reputable 

insurance companies to the satisfaction of the Owner as follows: 

 

i) Employees State Insurance Act:  

 

The Contractor agrees to and does hereby accept full and exclusive liability 

for the compliance with all obligations imposed by the Employees State 

Insurance Act, 1948, and the contractor further agrees to defend, indemnify 

and hold Owner harmless from any liability or penalty which may be 

imposed by the Central, State or Local Authority by reason of any asserted 

violation by contractor or sub-contractor, of the Employee State Act, 1948 

and also from all claims suits or proceedings that may be brought against the 

Owner arising under, growing out of or by reason of the work provided for 

by this contract whether brought by employees of the contractor, by third 

parties or by Central or State Government authority or any political sub-

division thereof.  

 

The contractor agrees to filing, with the Employees State Insurance 
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Corporation, the Declaration Forms and all forms which may be required in 

respect of the contractor’s or sub-contractor’s employees whose aggregate 

remuneration as fixed by the concerned authorities and who are employed in 

the work provided for or those covered by ESI Act under any amendment to 

the Act from time to time. The contractor shall deduct and secure the 

agreement of the sub-contractor to deduct the employee’s contribution as per 

the first schedule of the Employee State Insurance Act from wages and affix 

the Employee’s contribution Cards at Wages payment intervals. The 

contractor shall remit and secure the agreement of the sub-contractor to remit 

to the authorized bank, Employee’s State Insurance Corporation Account, the 

Employee’s contribution as required by the Act. The contractor agrees to 

maintain all Cards and records as required under the Act in respect of 

employees and the payments and the contractor shall secure the agreement of 

the subcontractor to maintain such records. Any expenses incurred for the 

contribution, making contribution or maintaining records shall be to the 

contractor’s or sub-contractor’s account.  

 

The Owner shall retain such sum as may be necessary, from the total contract 

value until contractor shall furnish satisfactory proof that all contributions as 

required by the Employees State Insurance Act, 1948, have been paid.  

 

ii) Workman’s Compensation and Employee’s Liability Insurance:  

 

Insurance shall be effected for all the Contractor’s employees engaged in the 

performs of this contract, if any of the work is sublet, the contractor shall 

require the sub-contractor to provide workman’s compensation and 

employer’s liability Insurance for the latter’s employees if such employees 

are not covered under the contractors insurance.  

 

iii) Any other Insurance Required Under Law or Regulations or by Owner:  

 

Owner shall cover Project Material and Equipment under and over all 

Marine-cum-Erection Insurance Policy. Contractor shall carry and maintain 

any and all other insurance which be required under any law or regulation 

from time to time. He shall also carry and main any other insurance which 

may be required by the Owner.  

 

iv) Automobile Liability Insurance:  

 

Contractor shall take out an Automobile Liability Insurance to cover all risks 

to Owner for each of his vehicles plying on works of this contract and these 

insurance shall be valid for the total contract period. No extra payments will 

be made for this insurance. Owner shall not be liable for any damage or loss 

not made good by the insurance company, should such damage or toss result 

from unauthorised use of the vehicle. 
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85 DAMAGE TO PROPERTY:  

 

i) Contractor shall be responsible for making good, to the satisfaction of the 

Owner any loss of and any damage to all structures and properties belonging 

to the Owner or being executed or procured or being procured by the Owner 

or of other agencies within the premise all the work of the Owner, if such loss 

or damage is due to fault and/or the negligence willful acts or omission of 

contractor, his employees, agents, representative or \ sub-contractor.  

 

ii) The contractor shall indemnify and keep the Owner harmless of all claims for 

damage to property other than Owner’s property arising under or by reason of 

this agreement if such claims results from the fault and/or negligence or 

wilful acts or omission of contractor, his employees, agents, representatives 

or sub-contractors.  

SECTION VIII 

 

LABOUR LAWS AND OTHER REGULATIONS 

 

86 LABOUR LAWS:  

 

i) No labour below the age of eighteen years shall be employed on the work.  

 

ii) The contractor shall not pay less than what is provided under the Minimum 

Wages Act for the applicable trade or category of workman to the worker 

engaged by him on the work and also ensure that any sub-contractors 

engaged by him also pay not below the applicable minimum wages under the 

Act and hold the company, indemnified in respect of any claims that may 

arise in respect or non-compliance with this requirements.  

 

iii) The contractor shall observe all the formalities required under the provisions 

of the contract labour (Regulation and abolition) Act 1970 and the rules made 

thereunder and as may be amended from time to time. He shall pay the 

required deposit under the Act Appropriate to the number of workmen to be 

employed by him or through sub-contractor and get himself registered under 

the Act. He shall produce the certificate of registration granted by the Govt. 

authority under the Act to the company before commencement of work. The 

Company’s recognises only the contractor and not his sub-contractors under 

the provisions of the Act. The contractor will have to submit daily a list of his 

employees, who will be entering the Company’s premises for the work 

awarded. He will also keep his wage register available at all times as close to 

the work site as possible and produce the same for inspection whenever 

required by designated Company officials. If the company so desires, a 

deposit may be taken from the Contractor to be refunded only after the 

Company is satisfied that all the workmen employed by the contractor have 

been fully paid for the period of work in Company’s premises at least at rates 

equal to or better than wages provided for under the Minimum Wages Act.  



 

Page 56 of 140 

 

 

iv) The Contractor will comply with the provisions of the employee’s Provident 

Fund Act and the Family Pension Fund Act as may be applicable and as 

amended from time to time. Contractor shall obtain their own provident fund 

account number. Offer of the contractor who does not have provident fund 

account will be liable for rejection.  

 

v) The Contractor will comply with the provisions of the Payment of Gratuity 

Act 1972 as may be applicable and as amended from time to time.  

 

87 IMPLEMENTATION OF APPRENTICES ACT 1961:  

 

The Contractor shall comply with provisions of the Apprentices Act 1961 and the 

Rules/orders issued thereunder from time to time. If he fails to do so, his failure will 

be breach of the contract and the Engineer-in-Charge may, at his discretion, cancel 

the contract. The contractor shall also be liable for any pecuniary liability arising on 

account of any violation by him of the provision of the act. 

 

88 CONTRACTOR TO INDEMNIFY THE OWNER:  

 

i) The contractor shall indemnity the owner and every member, officer and 

employee of the Owner, also the Engineer-in-Charge and his staff against all 

actions, proceedings, claims, demands, costs, and expenses whatsoever 

arising out of or in connection with the matters referred to in clause 84 and 

all actions/ proceedings, claims, demands, costs and expenses which may be 

made against the Owner for or in respect of or arising out of any failure by 

the contractor in the performance of his obligations under the contract 

documents. The Owner shall not be liable for or in respect of any demand or 

compensation payable by law in respect of or in consequence of any accident 

or injury to any workmen or other person in the employment of the contractor 

or his sub-contractor and contractor shall indemnify and keep indemnified the 

Owner against all such damages and compensations and against all claims, 

damage, proceedings, costs, charges and expenses whatsoever, thereof or in 

relation thereto.  

 

ii) Payment of Claims and Damages:  

 

Should the Owner have to pay any money in respect of such claims or 

demands as aforesaid the amount so paid and the costs incurred by the Owner 

shall be charged to and paid the Contractor and the contractor shall not be at 

liberty to dispute or question the rig of the Owner to make such payments 

notwithstanding the same may have been made without his consent or 

authority or in law or otherwise to the country.  

 

In every case to which by virtue of the provisions of Section 12, sub-section 

(I) of workmen’s compensation Act 1923 or other applicable provisions of 
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workmen’s Compensation Act any other Act, the Owner is obliged to pay 

compensation to a workmen employed by contractor in execution of the 

works, the Owner will recover from the contractor the amount of 

compensation so paid and without prejudice to the rights of Owner under 

Section 12 sub-section (2) of the said Act. Owner shall be at liberty to 

recover such amount or any part thereof by deducting it from the security 

deposit or from any sum due to the contractor whether under the contract or 

otherwise. The Owner shall not be bound to contest any clime made under 

Section 12, sub-section (I) of the said Act except on the written request of 

contractor and upon his giving to the Owner full security for all costs for 

which the Owner might become liable on consequence of contesting such 

claims. 

 

 

iii) Employment Liability:  

 

a) The contractor shall be solely and exclusively responsible for 

engaging or employing persons for the execution of work. All 

employees engaged by the contractor shall be on his/ their payroll and 

paid by him/ them. All disputes or differences between the contractor 

and his/ their employees shall be settled by him/ them. Owner has 

absolutely no liability whatsoever concerning the employees of the 

contractor. The contractor shall indemnify owner against all loss or 

damage or liability arising out of or in the course of his/ their 

employees. The contractor shall make regular and full payment of 

wages without giving any complaint by any employee of the 

contractor or his sub-contractor regarding non-payment of wages/ 

salaries or other dues. Owner reserves the right to make such 

payments directly, to such employee or sub-contractor of the 

contractor and recover the amount in full from the bills of Contractor, 

and the contractor shall not claim any compensation or 

reimbursement thereof. The Contractor shall comply with the 

Minimum Wages Act applicable to the area with regard to payment of 

wages of his employees and also of employees of his sub-contractor.  

 

b) The Contractor shall advise in writing to all of his employees and the 

employees of his sub-contractor as follows:  

 

It is fully understood that your appointment and/ or deployment is 

only in connection with the owner and it does not give you any right 

of claim for employment by owner.  

 

89 HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS:  

 

In respect of all labour directly employed in the works for performance of the 

contractor’s par this agreement, the contractor shall comply with or cause to be 
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complied with all the rules and regulations of the local sanitary and other authorities 

or as framed by the Owner from time to time for the protection of health and sanitary 

arrangements for all workers. 

 

90 SAFETY REGULATIONS:  

 

i) In respect of all labour, directly or indirectly employed In the work for the 

performance of contractor’s part of this agreement, the contractor shall at his 

own expenses arrange for all safety provisions as per safety codes of 

C.P.W.D. Indian Standard Institution, the Electricity Act, The Mines Act and 

any such other acts as applicable.  

 

ii) The Contractor shall ensure that he, his sub-contractor and his, or their 

personnel or representatives shall comply with all Fire / Safety regulations 

issued from time to time by the Company or otherwise howsoever and should 

any injury resulting in death or not or loss / or damage due to Fire to any 

property or a portion thereof, occurred as a result of failure to comply with 

such regulations, the contractor shall be held responsible for the 

consequences thereof and shall keep the company harmless and indemnified.  

 

91 ARBITRATION:  

 

a) Any dispute or difference of any nature whatsoever, any claim, cross-claim, 

counter-claim or set off of BPRL against the Contractor or regarding any 

right, liability, act, omission on account of any of the parties hereto arising 

out of or in relation to this agreement shall be referred to the sole Arbitration 

of the Director of the BPRL or of some officer of the BPRL who may be 

nominated by the Director. The Contractor will not be entitled to raise any 

objection to any such arbitrator on the ground that the arbitrator is an Officer 

of the BPRL or that he has dealt with the matters to which the contract relates 

or that in the course of his duties as an Officer of the BPRL he had expressed 

views on all or any other matters in dispute or difference. In the event of the 

arbitrator to whom the matter is originally referred being transferred or 

vacating his office or being unable to act for any reason, the Director as 

aforesaid at the time of such transfer, vacation of office Or inability to act 

may in the discretion of the Director designate another person to act as 

arbitrator in accordance with the terms of the agreement to the end and intent 

that the original Arbitrator shall be entitled to continue the arbitration 

proceedings not withstanding his transfer or vacation or office as an Officer 

of the BPRL if the Director does not designate another person to act as 

arbitrator on such transfer, vacation of office or inability of original 

arbitrator. Such persons shall be entitled to proceed with the reference from 

the point at which it was left by his predecessor. It is also a term of this 

contract that no person other than the Director or a person nominated by 

Director of the BPRL as aforesaid shall act as arbitrator, hereunder. The 

award of the arbitrator so appointed shall be final conclusive and binding on 
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all parties to the agreement subject to the provisions of the Arbitration and 

Conciliation Act, 1996 or any statutory modification or re-enactment thereof 

and the rules made thereunder for the time being in force shall apply to the 

arbitration proceedings under this clause. 

b) The arbitrator shall have power to order and direct either of the parties to 

abide by, observe and perform all such directions as the arbitrator may think 

fit having regard to the matters in difference i.e. dispute before him. The 

arbitrator shall have all summary powers and may take such evidence oral 

and/ or documentary, as the arbitrator in his absolute discretion thinks fit and 

shall be entitled to exercise all powers under the Arbitration and Conciliation 

Act, 1996 including admission of any affidavit as evidence concerning the 

matter in difference i.e. dispute before him.  

c) The parties against whom the arbitration proceedings have been initiated, that 

is to say the Respondents in the proceedings, shall be entitled to prefer a 

cross-claim, counter-claim or set off before the Arbitrator in respect of any 

matter an issue arising out of or in relation to the Agreement, without seeking 

a formal reference of arbitration to the Director for such counter-claim, cross 

or set off and the Arbitrator shall be entitled to consider and deal with the 

same as if the matters arising there from has been referred to him originally, 

and deemed to form part of the reference made by the Director.  

d) The arbitrator shall be at liberty to appoint, if necessary, any accountant or 

engineering or other technical person to assist him and to act by the opinion 

so taken.  

e) The arbitrator shall have power to make one or more awards whether interim 

or otherwise, in respect of the dispute and difference and in particular will be 

entitled to make separate awards in respect of claims or cross-claims of the 

parties.  

f) The arbitrator shall be entitled to direct any one of the parties to pay the costs 

of the other party in such manner and to such extent as the arbitrator may in 

his discretion determine and shall also be entitled to require one or both the 

parties to deposit funds in such proportion to meet the arbitrators’ expenses 

whenever called upon to do so.  

g) The parties hereby agree that the courts in the city of Mumbai, alone shall 

have jurisdiction to entertain any application or other proceedings in respect 

of anything arising under this agreement and any award or awards made by 

the Sole Arbitrator hereunder shall be filed in the concerned courts in the city 

of Mumbai, only.  

 

92 JURISDICTION:  

 

The contractor shall be governed by the Laws in force in INDIA. The contractor 

hereby submits to the jurisdiction of the Courts situated at Mumbai, for the purpose 

of actions and proceedings arising out of the contract and the courts at Mumbai, only 

will have jurisdiction to hear and decide such actions and proceedings. 
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           SECTION - IX 

 

             MEMORANDUM OF AGREEMENT 

 

 

An agreement made this ___________day __________of ____________20___ between BHARAT 

PETRORESOURCES LIMITED a Company Incorporated in India and having its office at Ballard 

Estate, Mumbai, (herein after referred to as ‘the Company’ which expression shall include its heirs, 

legal representatives, successors and permitted assignees) of the one part, and 

 

________________________________________________________________________________

________________________________________________________________________________

______________________________________________________________________ 

(herein after referred to as “The Contractor” which expression shall include its heirs, legal 

representatives, successors and permitted assignees) of the other part, whereby it is agreed:- 

 

1. The Contractor shall carry out and complete the work as mentioned in the Purchase 

order/Contract No._________________ dated ______________, (hereinafter referred to as 

“the work”) for the Company at its specified site to its complete satisfaction in accordance 

with the specifications, schedule of rates and plans attached as per Purchase order/Contract 

and with the instructions given from time to time, by the Company’s authorized engineer 

under whose supervision the work shall be-executed. The parties hereto agree that this 

agreement shall be effective from the date of the aforesaid Purchase Order/Contract.  

 

2. Inspection of site: The Contractor has been given an opportunity before or at the time of the 

entrusting of the work to him of making an inspection of the site to set at rest any doubt he 

may have had about the difficulties attending his offer, and any difficulties which may be 

met with by him in the course of the execution of the work shall neither relieve him from 

fulfilling the terms of this Agreement, nor entitled him to claim extra payment or an 

extension of the period stipulated for the completion of the work, except where it will be 

agreed by the Company’s authorized Engineer that such difficulties could not have been 

foreseen.  

 

3. Supply of Labour and Materials: The Contractor shall furnish all labour, materials, 

equipment or tools necessary for the construction of the work, except such materials, 

equipment or tools as will be supplied by the Company and are detailed in Purchase 

order/Contract. The contractor will assume full responsibility for the protection and safety of 

the work during its construction. The details and dimensions shown on the said plans 

referred to in the Purchase order/Contract shall be strictly adhered to by the contractor and 

no alterations shall be made therein unless previous sanction thereto has been given in 

writing by the Company.  

 

(a) The Contractor shall prepare detailed and shop drawings and any other data required.  
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(b) All materials supplied by the Contractor shall be of the best quality. The Contractor 

shall at his own cost arrange for and/or carry out any test of materials, which the 

Company’s authorized Engineer may require.  

 

(c) The Contractor shall at the request of the Company’s authorized Engineer 

immediately dismiss from the work any person employed thereon who, in the 

opinion of the Company’s authorized Engineer, is unsuitable or incompetent or who, 

has been guilty of misconduct, and such person shall not again be employed or 

allowed on the works without the permission of the Company, in writing.  

 

4. E. & O. E. No advantage is to be taken either by the Company or the Contractor of any 

clerical error or mistake, which may occur in the specification, schedule of rates, plans, 

tender or any other papers supplied to or by the contractor in connection with the work.  

 

5. Damage on account of Incomplete work: The Contractor shall commence the work and shall 

complete the work as mentioned in Purchase order/Contract failing which the Contractor 

shall pay or allow to the Company to recover as liquidated damages, at the rate of minimum 

0.5% per week of delay or part there of up to a maximum of 5% of the total contract value, 

if Liquidated damages clause is made applicable in the contract. Such damages may be 

deducted by the Company from any amount due to the contractor; otherwise they shall be 

recoverable by lawful means.  

 

6. a) Determination of the Agreement: The company shall, at any time, be entitled to determine 

and terminate the contract, if in the opinion of the company, the cessation of the work 

becomes necessary owing to paucity of funds or for any other cause whatsoever. On such 

determination / termination, the cost of approved materials, brought by the contractor and 

lying at the site, at current market rates as verified and approved by company’s engineer and 

of the value of the work done to date by the contractor shall be paid for in full at the rate 

specified in the contract. A notice in writing from the company to the contractor of such 

determination and termination and reasons therefore shall be the conclusive proof of the fact 

that the contract has been so determined and terminated by the company.  

 

Should the contract be determined as above and the contractor claims payment to 

compensate expenditure incurred by him in the expectation of completing the work, the 

company shall consider and admit such claim as are deemed fair and reasonable and are 

supported by the vouchers to satisfaction of the engineer-in-charge. The company’s decision 

on the necessity and propriety of such expenditure shall be final and conclusive and binding 

on the contractor.  

 

The contractor shall not be entitled to get any possible loss of profit that he could have 

earned had the contract been not determined / terminated under the above clauses of this 

article.  

 

b) Termination/Offloading: The contractor fully understands that timely completion of the 
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work as per the schedule is of paramount necessity as otherwise it would lead to adversely 

affecting the schedules of other works/project with resultant financial and other losses to the 

Company. In view of this, the contractor unconditionally agrees and binds himself to be 

liable for all the consequences for non-completion of the work within the stipulated time. 

 

In case a situation is brought about by the contractor warranting termination/off-loading of 

the whole or any part of the work for any reason whatsoever, the Company shall have the 

liberty and right to entrust/engage/award the work so terminated off loaded at the risk and 

cost of the contractor to any other agency/contractor by adopting any mode of inviting 

tenders, i.e. open/limited/single party/negotiation basis etc. in order to ensure completion of 

the work as per the schedule or at the quickest possible time. 

 

7. Defective Work / Materials: If the work done by the Contractor or any part there of shall 

be found defective in workmanship or by reason of bad or inferior materials used, then in 

such case he shall at his own risk and cost without delay, demolish all such defective work 

and rebuild or replace the same in a satisfactory manner. The Company may, if necessary, at 

the cost and risk of the Contractor, temporarily stop all other activities by the Contractor in 

connection with the work until such time as the defective work has been rebuilt or replaced 

at the Contractor’s cost. In case of default on the part of the contractor to remove defectives 

work and rebuild or replace the same without delay and in a manner satisfactory to the 

Company, the Company shall be entitled to employ another Contractor or its own workman 

to carry out the removal and rebuilding or replacing at the risk and cost of the contractor.  

 

8. Substitution of Contractor : If the Company finds it necessary to employ a person or 

persons for the purposes provided in clauses 6 (b) and 7 above, then the Company may 

deduct and retain from out of the sums due to the contractor all such amounts as they may 

require to pay or to reimburse themselves there from in respect of the costs and expenses 

which they have incurred in completing the work and or in removing defective work and 

rebuilding or replacing the same in a manner satisfactory to the Company and if such 

amounts be more than the sums due or thereafter becoming due to the Contractor, than the 

balance, shall be a debt recoverable from the Contractor by the Company. The Contractor 

shall not in any manner do or cause to be done any act, matter or things whatsoever to 

prevent the person or persons so employed by the Company from removing defective work 

and re-building or replacing the same in a manner satisfactory to the Company and/or from, 

completing the work in the manner aforesaid.  

 

9. Removal of Material: On the Determination of the Agreement as referred to in Clause 6, 

the Contractor shall at his own risk and cost remove from site within Seven days all his 

materials, equipment and tools. It is agreed that in case of such determination the company 

shall be entitled to purchase from the Contractor such materials as will be approved by the 

Authorized Engineer of the Company at the prices then current. If the Contractor does not 

remove the other materials, equipment and tools which he has been asked to remove within 

the time prescribed as aforesaid, the Company may remove and sell the same holding the 

proceeds less the cost of storage, removal and sale to the credit of the Contractor. Should 
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Company incur any loss in respect of the sale, it shall be entitled to recover same from the 

Contractor.  

 

10. Inspection of work: Inspection will be made periodically during the progress of the work 

by the authorized Engineer of the Company and all work performed must be of acceptable 

quality of which the said Engineer-in-Charge will be the sole judge.  

 

11. Supervision: The Contractor shall during the whole time the work is in progress, employ 

one or more competent and technical English speaking Supervisors acceptable to the 

Company’s authorized Engineer, one of whom at least shall be in constant attendance at the 

site while persons are at work there. Any directions, explanations, instructions, or notices in 

connection with the work given by the Company’s authorized Engineer to these Supervisors 

shall be deemed to have been given to the Contractor.  

 

12. Payment: The Company, in consideration of the contractor carrying out and completing the 

said work at the Company’s said site, to the satisfaction of the Company, shall pay the 

contractor as per the said schedule of Rates, subject to deductions, retentions and 

abatements, if any to be made therefrom in accordance with the provisions of this 

Agreement. During the progress of the work and provided the work is progressing according 

to the time-table laid down to the contractor, the contractor shall be entitled once a month to 

receive advance payment on the above mentioned sum proportionate to such part of the 

work as shall have been executed during the preceding month but only after such part of the 

work as has been executed has been inspected and approved by the Company’s authorized 

Engineer. From such interim payments each time 10% will be withheld as Security deposit 

and this 10% will be paid to the Contractor after the defect liability period, provided that any 

defects appearing during that period are corrected by him. OR 100% payment will be made 

on the basis of actual executed quantities after satisfactory completion and due certification 

by BPRL Engineer-in-charge. In lieu of 10% Retention money towards Security deposit, 

contractor shall submit bank guarantee of equivalent amount of retention money (10% of 

contract value) before submission of 1st Running Account (RA) bill valid for defects 

liability period specified. Further, the Bank Guarantee shall have a claim period of six 

months beyond the date of expiry, and the same shall be mentioned clearly in the Bank 

Guarantee. 

 

13. Defects after Completion: Any defects which may appear within the defect liability period 

specified shall, upon the directions in writing of the Company and within such reasonable 

time as shall be specified therein be amended and made good by the Contractor, at his own 

cost unless the Company shall decide that the Contractor will be paid for such amending and 

making good, and in case of default on the Contractor’s part, the Company may amend and 

make good or have amended and made good such defects and all damages, losses and 

expenses consequent thereon, incidental to those shall be borne by the Contractor and such 

damages, losses and expenses shall be recoverable from him by the Company or may be 

deducted by the Company from any moneys due to or thereafter becoming due to the 

Contractor. Alternatively, the Company may, in lieu of such amending and making good by 
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the Contractor elect to deduct from any moneys due or thereafter becoming due to the 

Contractor a sum to be determined by the Company sufficient to cover the cost of amending 

and making good such defects, and in the event of the amount withheld in accordance with 

Clause 12 being insufficient, recover the balance from the Contractor together with any 

expenses the Company may have incurred in connection with such recovery. Should any 

defective work have been done or bad inferior materials supplied by any Sub-Contractor 

employed on the work, has been approved by the Company as provided in Clause 15, the 

Contractor shall be liable to amend and make good in the same manner as if such work or 

materials had been done or supplied by the Contractor. The Contractor shall remain liable 

under this Clause notwithstanding the signing by the Company’s authorized Engineer of any 

certificate or the passing of any account.  

 

14. Alterations: The Company’s Reserves the right at any time to alter any quantities of any 

item indicated in the Purchase order/Contract, in which case the total amount payable to the 

Contractor shall be less or higher, proportionate with the reduction or increase in quantity of 

such item, allowance for which will be made at the Contractor’s agreed rates.  

 

15. Subletting Agreement: The Contractor shall not sublet or assign the work or any part 

thereof to another party without the written consent of the company and no such subletting 

or assignment shall relieve the contractor from the full and entire responsibility of his 

obligation under this Agreement.  

 

16. Cancellation: The Company shall at any and all times during the period stipulated for the 

work, has the right forthwith to cancel this agreement by giving written notice thereof to the 

Contractor and in such case the Contractor shall be paid for such part of the work as has 

been executed by him up to the date of cancellation, on the basis of schedule of rates as per 

Purchase order/Contract and shall be reimbursed by the Company for the cost and expenses 

incurred by him but which would now be wasted as a direct consequence of the cancellation 

of the Agreement.  

 

17. Workmen’s Compensation Liability: The Contractor shall hold the Company harmless and 

indemnified from and against all claims, costs and charges for which the Company shall be 

liable under the Workmen’s Compensation Act, 1923 and any amendments thereof and the 

expenses to which it shall be put thereunder, both in respect of personal injuries (within the 

meaning of the said Act) to the employees and servants of the Contractor or Sub-

Contractors, (if any), arising out of, or occasioned during the currency of this agreement 

through the acts or omissions, whether due to negligence or not of the Contractor, Sub-

Contractor and/or Company and/or their respective servants and employees and also in 

respect of the personal injuries (within the meaning of the said Act) to the servants and 

employees of the Company arising out of, or occasioned through the acts and omissions 

whether due to negligence or not of the Contractor, Sub-Contractor and or their servants and 

employees in carrying out any of the provisions of this Agreement. This indemnity shall be 

in addition to and not in lieu of any indemnity to which the Company shall be entitled in 

law. The Contractor shall at his own expense effect and maintain, until the completion of the 
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work, with an approved office a Policy of Insurance in the joint names of the Company and 

the Contractor, against such risks and deposit such Policy or policies with the Company 

from time to time during the currency of this Agreement. The Contractor shall be 

responsible for anything not included in the Insurance Policies above referred to and also for 

all other damage to person or property arising out of or incidental to the negligent or 

defective carrying out of this agreement and shall keep the Company harmless and 

indemnified. He shall also indemnify the Company in respect of any costs, charges or 

expenses arising out of any claim or proceedings and also in respect of any award of 

compensation or damages arising therefrom. The Company shall be entitled to deduct the 

amount of any damages compensation costs, charges and expenses arising or accruing from 

or in respect of any such claim or damages from any sum or sums due or thereafter 

becoming due to the Contractor. 

 

18. Safety Regulation: The Contractor shall ensure that he/his Sub-Contractor and his, or their 

personnel or representatives shall comply with all safety regulations issued from time to 

time by the Company or otherwise howsoever and should any injury resulting in death or 

not or damage to any property occur as result of failure to comply with such regulations the 

Contractor shall be held responsible for the consequences thereof, shall keep the Company 

harmless and indemnified.  

 

19. Arbitration  

 

a) Any dispute or difference of any nature whatsoever, any claim, cross-claim, counter-

claim or set off of BPRL against the Contractor or regarding any right, liability, act, 

omission on account of any of the parties hereto arising out of or in relation to this 

agreement shall be referred to the sole Arbitration of the Director of the BPRL or of 

some officer of the BPRL who may be nominated by the Director. The Contractor 

will not be entitled to raise any objection to any such arbitrator on the ground that 

the arbitrator is an Officer of the BPRL or that he has dealt with the matters to 

which the contract relates or that in the course of his duties as an Officer of the 

BPRL he had expressed views on all or any other matters in dispute or difference. 

In the event of the arbitrator to whom the matter is originally referred being 

transferred or vacating his office or being unable to act for any reason, the Director 

as aforesaid at the time of such transfer, vacation of office Or inability to act may in 

the discretion of the Director designate another person to act as arbitrator in 

accordance with the terms of the agreement to the end and intent that the original 

Arbitrator shall be entitled to continue the arbitration proceedings not withstanding 

his transfer or vacation or office as an Officer of the BPRL if the Director does not 

designate another person to act as arbitrator on such transfer, vacation of office or 

inability of original arbitrator. Such persons shall be entitled to proceed with the 

reference from the point at which it was left by his predecessor. It is also a term of 

this contract that no person other than the Director or a person nominated by The 

Director of the BPRL as aforesaid shall act as arbitrator, hereunder. The award of 

the arbitrator so appointed shall be final conclusive and binding on all parties to the 
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agreement subject to the provisions of the Arbitration and Conciliation Act, 1996 or 

any statutory modification or re-enactment thereof and the rules made thereunder 

for the time being in force shall apply to the arbitration proceedings under this 

clause.  

 

b) The arbitrator shall have power to order and direct either of the parties to abide by, 

observe and perform all such directions as the arbitrator may think fit having regard 

to the matters in difference i.e. dispute before him. The arbitrator shall have all 

summary powers and may take such evidence oral and/ or documentary, as the 

arbitrator in his absolute discretion thinks fit and shall be entitled to exercise all 

powers under the Arbitration and Conciliation Act, 1996 including admission of 

any affidavit as evidence concerning the matter in difference i.e. dispute before him.  

 

c) The parties against whom the arbitration proceedings have been initiated, that is to 

say the Respondents in the proceedings, shall be entitled to prefer a cross-claim, 

counter-claim or set off before the Arbitrator in respect of any matter an issue 

arising out of or in relation to the Agreement, without seeking a formal reference of 

arbitration to the Director for such counter-claim, cross or set off and the Arbitrator 

shall be entitled to consider and deal with the same as if the matters arising 

therefrom has been referred to him originally, and deemed to form part of the 

reference made by the Director.  

 

d) The arbitrator shall be at liberty to appoint, if necessary, any accountant or 

engineering or other technical person to assist him and to act by the opinion so 

taken.  

 

e) The arbitrator shall have power to make one or more awards whether interim or 

otherwise, in respect of the dispute and difference and in particular will be entitled 

to make separate awards in respect of claims or cross-claims of the parties.  

 

f) The arbitrator shall be entitled to direct any one of the parties to pay the costs of the 

other party in such manner and to such extent as the arbitrator may in his discretion 

determine and shall also be entitled to require one or both the parties to deposit 

funds in such proportion to meet the arbitrators’ expenses whenever called upon to 

do so.  

 

g) The parties hereby agree that the courts in the city of Mumbai, alone shall have 

jurisdiction to entertain any application or other proceedings in respect of anything 

arising under this agreement and any award or awards made by the Sole Arbitrator 

hereunder shall be filed in the concerned courts in the city of Mumbai, only. 

 

20. Jurisdiction:  

 

The contractor shall be governed by the Laws in force in INDIA. The contractor hereby 
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submits to the jurisdiction of the Courts situated at Mumbai, for the purpose of actions and 

proceedings arising out of the contract and the courts at Mumbai, only will have jurisdiction 

to hear and decide such actions and proceedings. 

 

21. Minimum Wages: 
 

The Contractor, his executors and administrators (and in the case of a Limited Company, its 

successors and assigns) shall hold the Company harmless and indemnified from and against 

all claims, costs and charges, for which the Company shall be liable under the Minimum 

Wages Act, 1948, the Contract Labour (Regulation and Abolition) Act, 1970 and any 

amendments or modifications thereof, and all expenses it shall be put thereunder through the 

acts or omissions whether willful or not on the part of the Contractor. This indemnity shall 

be in addition to and not in lieu of, any indemnity to which the Company shall be entitled in 

law. 

 

22. Employees State Insurance: This Contractor hereby admits that he is fully aware of his 

responsibilities under the Employees State Insurance Act, 1948, as an immediate employer 

of the employees engaged by him for the execution of this contract which he agrees to 

discharge. The Contractor acknowledge the statutory right of the company (as a Principle 

Employer) to recover the amount of the contributions, paid by it in the first instance in 

respect of the employees employed by or through him (the Contractor), as well as the 

employee’s contribution, if any, either by deduction from any amount payable to him by the 

Company under any contract or as debt payable by him to the Company.  

 

In witness where of the said contracting parties have set their hands. 

 

Witness ____________________________ 

__________________________

_____ 

For Bharat Petroresources Ltd. For Bharat Petroresources Ltd. 

Witness _____________________________ ________________________________ 

 

Contractor’s witness - Signature Contractor’s Signature 

 

Name & Address:- Name & Address:- 
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BHARAT PETRORESOURCES LTD 

 

ACKNOWLEDGEMENT 

 

 

We, M/s._____________________________________ having office at 

_______________________________ received the copy of GENERAL CONDITIONS 

OF CONTRACT and confirm our acceptance to all the terms and conditions as 

mentioned herein in this General Conditions of Contract and we are hereby returning 

this copy of Acknowledgement duly signed. 

 

 

For & on behalf of M/s.___________________________________________________ 

 

Signature: 

 

Name: ____________________________________________________ 

 

 

Designation: ____________________________________________________ 

 

( Seal / Stamp ) 

 

 

 

Place: 

 

Date: 

 

 

 

End of Part 3 
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PART - 4 

 

SPECIAL CONDITIONS OF CONTRACT (SCC) 

 

1. GENERAL 
Wherever, it is mentioned in the Contract that the Contractor shall perform certain 

work or provide certain services / facilities, it is understood that the Contractor shall do 

so at its own cost and the value of Contract shall be deemed to have included the cost of 

such performance and provisions, so mentioned. 

 

The equipment & personnel deployed by Contractor for performance of Services 

under the Contract shall not be normally changed / replaced by the Contractor 

during currency of Contract. 

 

The decision with regard to acceptance or rejection of any equipment and personnel 

offered by the Contractor shall remain with the Company and the same shall be 

final and binding upon the Contractor. 

 

2. DEFINITIONS 
Following terms and expressions shall have the meaning hereby assigned to them 

unless the context requires otherwise: 

 

2.1. “Affiliate” shall mean any company which is a subsidiary or parent or holding 

company (of any tier) of a company or is the subsidiary (of any tier) of a company 

which is the parent or holding company (of any tier) of a company. 

 

2.2. “Applicable Laws” shall include all Laws (National, State, Municipal, Local 

Government or others) and any requirement, bylaw, ordinance, rule, regulation, 

enactment, order or decree of any Governmental authority or agency (National, State, 

Municipal, Local or other) having jurisdiction over the Work/Services or Worksite or 

other locations where the Work/Services will be performed including, but not limited to, 

those laws related to Health, Safety and the Environment. "Applicable Laws" shall 

include all of the former laws which exist at the Effective Date as well as any new ones 

which may be enacted during the term of this Contract. 

 

2.3. “Associated Services” means the equipment and services asked for in the 

Contract, along with Waste Management Services. 

 

2.4. “Breakdown Time” means the duration of the period for which all or any of 

Contractor’s Equipment, or any part thereof causes discontinuation of Services.  

 

2.5. “Company” or “Owner” or “Operator” or “BPRL” means Bharat PetroResources 

Limited), a public limited Company incorporated under the Companies Act 1956 and 

having its Office at Maker Tower, ‘E’ Wing, 9th Floor, Cuffe Parade, Mumbai – 

400005   and includes its successors and assigns. 
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2.6. “Company Group’’ means the Company, its Affiliates, its Co-Venturers and 

their directors, officers, employees and agents of all the foregoing. 

 

2.7. “Company’s Items” / “Company’s Equipment” means the equipment and 

materials, which are to be provided by Company at the expense of Company as is listed 

in the Contract.   

 

2.8. “Company’s Representative(s)” mean such person(s) who has been duly 

appointed by Company to act on Company’s behalf at Wellsite and whose appointment 

has been duly notified in writing by Company.        

 

2.9. “Contractor Group’’ means the Contractor, its contractors and their Affiliates 

and directors, officers, employees and agents of all the foregoing. 

 

2.10. “Contractor’s Items” / “Contractor’s Equipment” means the equipment and 

materials which are to be provided by Contractor or by Company at the expense of 

Contractor which are listed in the section under ‘Scope of Work’.    

 

2.11. “Contractor’s Personnel” means the required personnel to be engaged by 

Contractor for performance of job/ services in efficient and professional manner.            

 

2.12. “Contractor’s Representative(s)” mean such person who has been duly 

appointed by Contractor to act on Contractor’s behalf at site and whose appointment has 

been duly notified in writing to Company.            

 

2.13. “Contract Price/Value” shall mean the sum accepted or the sum calculated in 

accordance with the rates accepted by BPRL and amendments thereof, and shall include 

all fees, registration and other charges paid to statutory authorities and to be borne by 

Contractor for payment in line with the statutes without any liability on BPRL for any 

of these charges. The prices shall remain firm during currency of the Contract unless 

specifically agreed to in writing by BPRL except the liability accrued due to specified 

statutory regulations. 

 

2.14.  “Day” means a calendar day of twenty-four (24) consecutive hours beginning at 

00:00 Hrs. (IST) and ending at 24:00 Hrs. (IST). 

 

2.15. “Demobilization’’ means removal from Drillsite /Rigsite / Wellsite / Location of 

all the Contractor’s Equipment and Contractor’s Personnel in accordance with 

Demobilization Notice issued by Company to that effect, including,  with respect to 

equipment specifically imported for this Contract, customs clearance and re-export by 

Contractor out of India or to a SEZ location or transfer to another operator (authorized 

to receive such equipment by Applicable Laws) and the complete submission of all final 

reports to the Company in a manner reasonably satisfactory to the Company. 

 

2.16. “Demobilization Notice’’ means the communication issued by the Company to 

the Contractor advising the latter to remove some/all of its equipment and / or personnel 
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from a Drillsite/Wellsite/Rigsite/Location upon completion of a Job/ expiry of Contract 

/termination of  Contract. 

 

2.17. “Drilling Programme” means the proposed drilling of 04 (four) Firm Wells and 

02 (two) Optional Wells with an approximate Well Depth of upto about 2100 (two 

thousand and one hundred) meters each in Block CB-ONN-2010/8 in the State of 

Gujarat, India and Drilling Operations / Well Operations shall be construed 

accordingly.. 

 

2.18. “Facility” means and includes all property of Company, owned or hired, to be 

made available for services under this Contract and as is described in this agreement, 

which is or will be a part of Company property. 

 

2.19. “Goods’’/ “Consumables’’ means the materials that the Contractor is required to 

make available at the Location/Drillsite/Wellsite in the required quantities in order to 

ensure un-interrupted provision of Services during the entire Duration of Contract. 

 

2.20. “Government” means Government of India and/or the government having 

jurisdiction over the area where the Contractor is working/positioned inclusive of any 

ministry, agency, authority or other entity controlled by it. 

 

2.21. “Gross Negligence” shall mean such  wanton  and  reckless  conduct,   

carelessness or  omission  as  constitutes  in  effect  an  utter  disregard  for  harmful,         

avoidable  and  reasonably  foreseeable  consequences  of  an  act involving  an       

extremely  high  degree  of  risk  by  which  act  harm  is  intended  or  harm  is  the    

inevitable  result  of  conscious  disregard of the safety  of others”.  

 

2.22. “Hour” means an hour of sixty minutes. For the purpose of hire and / or penalty 

charges, fraction of an hour up to 30 (thirty) minutes will not be taken into account and 

more than 30 (thirty) minutes will be treated as one full hour. 

 

2.23. “Job’’ means a particular Waste Management Operation required to be carried 

out by Contractor as per Company’s instructions as a part of Services. 

 

2.24.  “Mobilization’’ means taking of all actions / steps by Contractor, including 

making of all required Contractor’s Equipment, Goods and/or Contractor Personnel, , 

available at the Location designated by Company in accordance with  Mobilization 

Notice issued by Company  and being in readiness to commence the Services. 
 

2.25. Mobilization Date’’ means the date by which the Contractor shall be required to 

mobilize its equipment, materials and/or personnel at the Location as shall be mentioned 

in the Mobilization Notice and be in readiness to commence Services.  

 

2.26. “Mobilization Notice’’ / “Call Out Order’’ means any communications sent by 

Company to Contractor, subsequent to issue of the LOA, asking the latter to mobilize 

the required equipment, materials and personnel at Drillsite/Location/Wellsite by the 



 

Page 72 of 140 

 

date specified therein. Contractor shall be required to mobilize all required Goods, 

Contractor’s Personnel and/or Contractor’s Equipment within the agreed period from 

the date of issue of Mobilization Notice by Company. 

 

2.27. “Month” means a complete calendar month of the Year. 

 

2.28.  “Operating Area” means those areas in Block CB-ONN-2010/8, Gujarat, India 

in which Company may from time to time be entitled to conduct Drilling Operations. 

 

2.29. “Schedule of Rates” / “SOR” means the ‘Schedule of Rates’ or ‘Price Schedule’ 

to be annexed to the ‘Letter of Award’ (“LOA”) specifying the agreed prices payable to 

Contractor for its various Services. 

 

2.30.  “Services / Work” mean the services to be provided / work to be performed by 

the Contractor under the Contract as are more particularly described in the ‘Scope of 

Work’ of the Tender Document and shall include  such  other  services  as  may  from  

time  to  time  be  agreed  to in  writing  between the Contractor and the Company.  
 

2.31. “Specifications”   means and includes detailed description, statements to 

technical data, performance characteristics, and standards (Indian as well as 

International) as applicable and as specified in the Contract. 

 

2.32.  “Spud - in” means  initiation of drilling of a well and the very first hit on the 

well centre at a  new location after alignment, after  rig preparation is complete in all 

respects subsequent to clearance from safety, audit and  Engineer-in-Charge. 

 

2.33. “Tender / Bid” means the proposal alongwith supporting documents submitted 

by Contractor for consideration of Operator/Company/BPRL. 

 

2.34.  “Tests” means such process or processes to be carried out by Contractor as are 

prescribed in the Contract / are considered necessary by BPRL or its representative to 

ascertain the quality, workmanship, performance and efficiency of Contractor’s 

Equipment, Goods and/or Services. 

 

2.35. “Third Party” means any party or entity other than Company and Contractor. 

 

2.36. “Waste Management  Operations” means any / all operations as are generally 

considered to be necessary for management of various types of wastes generated in the 

Petroleum Industry  during the course of  drilling of  well. 

 

2.37.  “Wellsite/ Drillsite / Rigsite/ Worksite/ Location” means the physical location 

where an oil or gas well is being drilled / is to be drilled by Owner. 

 

2.38. “Wilful Misconduct” shall mean an intentional, knowing-conscious or reckless 

act or omission, the pernicious results of which are detrimental to the interest of the 

other party and shall also mean to include a conscious wilful act or conscious wilful 
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failure to act which is deliberately committed with the intent to cause harm or injury to 

persons or property. 

 

3. SCOPE OF WORK 

3.1. Contractor shall perform the Services as described herein and specified in Scope 

of Work in connection with Company’s Drilling Programme. 

 

3.2. As part of Services, Contractor shall furnish  certain equipment, materials & 

supplies,  and necessary personnel required to perform services as per ‘Scope of Work’ 

and may include provision of other services within Contractor’s capabilities that  

Company may request at any time. Prices for any additional material / services which 

are not specified in the ‘Schedule of Rates’ will be as per mutual agreement.  

 

3.3. Company will be requiring Waste Management services during operation 

of well and/or after completion of Drilling of each well and not after completion of 

drilling of all wells. 

 

3.4. In case Services are required to be provided round the clock, Contractor shall 

ensure Contractor shall arrange for the same as per requirement of Company. 

 

3.5. Provision of all required accommodation, food and drinking water for 

Contractor’s Personnel and logistic and material handling facilities for Contractor’s 

Equipment and Contractor Personnel during the entire ‘Duration of Contract’ for all 

activities / periods, including  Mobilization and Demobilization will be Contractor’s 

responsibility and at its own cost.  

 

3.6. Water and Fuel required for conduct of Services at Rigsite/ Wellsite shall be 

arranged by Contractor at its own cost. 

 

4. EFFECTIVE DATE AND DURATION OF CONTRACT 

 

The terms and conditions of the Contract shall come into effect from the date of issue 

‘Letter of Award of Contract’ (“LOA”) by Company. The date of issue of the LOA shall 

be the ‘Effective Date’ of the Contract. 

 

The “Duration of Contract” shall be the period, starting from the Effective Date, and 

shall continue for the period of 1 year from Effective Date (the ‘Primary Term’),  and 3 

months (the ‘Extended Term’) unless the Contract is terminated earlier in accordance 

with various provisions of the Contract. However, Contractor will complete services in 

progress on the date of expiry of Duration of Contract. 

 

The Contract shall automatically terminate upon expiry of the Primary Term, if the 

Company does not exercise its right to extend the ‘Duration of Contract’ for the 

Extended Term’ by giving Contractor a written notice seven (07) Days prior to completion 

of the ‘Primary Term’ of the Contract; and upon expiry of the Extended Term, if the 

Company exercises its right to extend the Contract. 
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BPRL shall have the option / right to terminate the Contract, at any time before the 

expiry date of the Contract in accordance with the provisions contained in the Contract.  

 

Contractor shall furnish required crew, equipment, tools, and accessories and shall work 

such hours, including extra shifts and overtime operations and shall furnish such other 

necessaries to ensure performance of Service in accordance with the Contract and in 

accordance with statutory requirements / Applicable Laws/Rules. Contractor shall take 

full responsibility for the adequacy, stability and safety of all site operations and 

methods of operation for the Services. 

 

5. MOBILIZATION 

5.1. Mobilization Period 
Initial mobilization period shall be seven (7) days from the issue of first Mobilization 

Notice after issuance of LOA. Subsequent Mobilization Notices shall be issued on need 

basis and Contractor shall commence the work within two (2) days from subsequent 

Mobilization Notices. Mobilization notices will also include the expected amount of 

cuttings and mud to be disposed and location details.  

 
5.2. The mobilization shall be deemed to be completed when Contractor’s 

Equipment with all equipment & spares and Contractor’s Personnel are placed at 

Company’s specified Location in readiness to commence work as envisaged under the 

Contract duly certified by Company Representative. 

 

5.3. Even if Contractor fails to complete the Mobilization process strictly as per 

Clause 5.1 and 5.2 above, the Company may, at its discretion, allow commencement of 

Services without completion of mobilization, provided it is possible to start the Services 

with the items since mobilized. However, Mobilization Charges will be paid to 

Contractor only after completion of Mobilization as per Clause 5.2 above. Necessary 

deduction for delay in Mobilization will be made as per the Clause 26 below. 

 

5.4. Company  reserves the right to terminate the Contract and forfeit the Security 

Deposit if Contractor fails to complete Mobilization of any item/personnel/material 

within a period of 03 (three) days after expiry of the Mobilization Period prescribed in 

Clause 5.1.  

 

5.5. No compensation or payment will be made by Company to Contractor due to 

termination of Contract in accordance with Clause 5.4 above. 

 

5.6. No separate charges will be payable by Company for Mobilization and 

Demobilization.  

  

6. DEMOBILIZATION 
Final Demobilization of Contractor’s Equipment (upon completion of Services or 

expiry/termination of Contract), shall be completed by Contractor within 30 (thirty) 

days of completion of Services/expiry / termination of Contract or from the date/ period 

specified in the concerned Demobilization Notice.  
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After completion of Services, all equipment, materials and accessories, consumables 

and spares etc., brought into India on re-export basis shall be re-exported by Contractor 

to the point of origin, or to an SEZ in India or block transferred, except consumables 

and spares that have got consumed in Waste Management Services. In case of failure to 

do so within the prescribed timeframe, except under circumstances relating to Force 

Majeure, Company reserves the right to withhold, from Contractor’s final settlement of 

bills, the estimated amount equivalent to customs duty and/or penalty leviable by 

customs on such default in re-export. In the event all / part of the equipment etc. are 

block transferred by Contractor within the country as per provisions of Applicable Laws 

to an area where customs duty is applicable and/or sold to a third party after obtaining 

permission from Company and other appropriate Government clearances in India, 

Contractor shall be fully liable for payment of the due customs duty etc.  

 

7. CONTRACTOR’S PERSONNEL 

Contractor shall provide all required manpower for necessary supervision and execution 

of all Services under the Contract to Company’s satisfaction.    

 

Contractor shall deploy, on regular basis, its employees of all categories required for 

economic and efficient provision of Services.  

 

8. FOOD, ACCOMMODATION AND TRANSPORTATION  

8.1. During the course of provision of Services, Contractor, at its own cost, shall 

make arrangements for food, accommodation & transportation of its personnel.  

 

9. CONTRACTOR’S  ITEMS / CONTRACTOR’S EQUIPMENT 

Contractor shall provide all the required equipment, materials, consumables, spares, 

chemicals and accessories required for performance of Services under the Contract 

during the entire ‘Duration of Contract’. 

 

10. PROVISION OF WASTE MANAGEMENT SERVICES 

10.1. Contractor will perform the Services with due diligence in a safe and 

workmanlike manner in accordance with accepted international oil field practices as can 

be expected from an experienced Contractor carrying out such services. Wherever, it is 

mentioned in the Tender Document that Contractor shall perform certain work or 

provide certain services / facilities, it is understood that the Contractor shall do so at its 

own cost and the rates mentioned in the Contract shall be deemed to have included the 

cost of such performance and provisions so mentioned.  

 

11. MAINTENANCE OF CONTRACTOR’S EQUIPMENT 

Contractor shall maintain all equipment in good working condition at all times during 

the Duration of Contract. Contractor shall be responsible for maintenance and repair of 

all Contractors’s Equipment. 

 

12. AMENDMENT OF DRILLING PROGRAMME/ WORK PROGRAMME 

12.1. The Drilling Programme given in this Tender Document is tentative and may 

change based on operational requirements. Contractor shall be bound to obey the 
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changes that may be made by BPRL from time to time. It is agreed that Contractor shall 

carry out Waste Management Operations and all other operations, in accordance with 

the Drilling Programme to be furnished by BPRL. 

 

13. CONTRACTOR’S  SPECIAL  OBLIGATIONS 

It is expressly understood that Contractor is an independent contractor and that neither it 

nor its employees nor its sub-contractors are employees or agents of Company.  

However, Company is authorized to designate its Company’s Representative / 

Engineer-in-Charge, who shall at all times have access to Contractor’s Equipment, 

materials and all records, for the purpose of observing, inspecting and designating the 

work to be performed hereunder by Contractor.  Contractor may treat Company’s 

Representative at Wellsite as being in-charge of all Company’s and Company 

designated personnel at Wellsite and Base Camp. Company’s Representative may, 

amongst other duties, observe, test, check and control provision of Services performed 

by Contractor and examine records kept at wellsite by Contractor. 

 

Contractor shall arrange for inland transportation of all Contractor’s Equipment, etc. 

from the port/previous location to the place of work and back at the end of 

Work/Services at its own expense. Arrangement of Road Permits for bringing 

Contractor’s Equipment / Goods to Wellsite shall be Company’s responsibility but 

payment of ‘State Entry Tax’ shall be Contractor’s responsibility. 

   

In case Contractor imports equipment etc. on re-export basis, Contractor shall ensure re-

export of the equipment and all consumables and spares (except those consumed in 

provision of Services during the Duration of Contract) and complete all documentation 

required upon completion of Services/termination/expiry of Contract. Company will 

issue necessary certificates etc. to facilitate re-export as required.   Contractor shall 

arrange for re-export of Equipment within a period of 30 (thirty) days from the date of 

issue of ‘Notice of Demobilization’ by Company. If the re-export is not completed 

within the specified period or not block transferred as per the provisions of applicable 

laws, customs duty, penalty etc. levied by customs authorities for such delay shall be to 

Contractor's account and the same will be deducted by Company from Contractor's bills 

and/or security deposit. 

 

Contractor shall fully warrant that all the Goods/Consumables offered by it shall be 

new, unused and of first quality according to specifications and shall be free from 

defects. 

 

14. RIGHTS  AND  PRIVILEGES  OF  COMPANY 

Company shall be entitled – 

  

(i) To check the Contractor’s Items before and after mobilization. If the  

same are not found in good order or do not meet specifications  as per ‘Scope of Work’ 

or in case of non-availability of some of the Contractor’s Items listed therein,  

Contractor may not be allowed  to commence or resume operations until  Contractor has 

remedied such default.                  
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(ii) To change the drilling/testing/completion programme to complete or 

abandon operations in any well at any time.               

(iii) To check, at all times, Contractor’s stock level, to inspect Contractor’s 

Items and request for renovation or replacement thereof, if found unsatisfactory or not 

conforming to regulations or specifications. 

 

15. CONSEQUENCES OF DEFICIENCY 

15.1. Deficiency  

In case Contractor fails to provide any item under scope of work of Contractor, 

Company may arrange to provide the same to Contractor in exceptional cases only and 

not as a routine matter. In the event Company decides to provide any 

items/equipment/spares/manpower to Contractor either on its own or through Third 

Party on rental/consumption basis for commencement of operation or during operations, 

the following shall be applicable: 

 

a) Items shall be provided by Company at risk & cost of Contractor. 

 

b) Items/equipment will be rented out to Contractor for a maximum period of 

3(three) months and the same should be returned by Contractor to Company within a 

specific date to be specified by Company. 

 

c) Charges for the items/equipment would be charged on actual basis + 15% of the 

same as supervision charge and deducted from bills of Contractor. 

 

d) In the event the rented items/equipment are not returned by Contractor within 

the specified period of three months, rental charges would be charged @1.5 times of the 

actual. 

 

e) Deduction will be calculated based on Company’s determined cost, which shall 

be treated as final, basis of which shall be provided to the Contractor. 

 

In addition to the provisions on Safety specified in the Tender  Document and other 

applicable statutory requirements, following penalty shall also be leviable for violations 

relating to Safety, Health & Environment: 

  

1) Violation of applicable Safety, Health and Environment related norm, a penalty 

of Rs. 5,000/‐ per occasion. 

2) Violation as above resulting in i any physical injury, a penalty @ 0.5% of the 

contract value (maximum of Rs. 2, 00,000/ ‐) per injury, in addition to Rs. 5,000/‐ as in 

item‐1 above. 

3) Fatal accident, a penalty @ 1% of the contract value (maximum of Rs.10, 

 00,000/‐) per fatality, in addition to Rs. 5,000/‐ as in item ‐1 above. 

 

The Contractor shall be required to take a suitable Insurance Policy with a view to cover 

itself  against the above penalties and submit a copy of the said policy to the 

Engineer‐in‐ Charge immediately after  Mobilization. 
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16. WARRANTY AND REMEDY OF DEFECTS 

16.1. The Contractor shall carry out all of its obligations under the Contract and shall 

execute the Services in conformity with the specifications set forth in the ‘Scope of 

Work’ and/or conform to Contractor’s published specifications. 

 

16.2. The Contractor shall ensure that its Goods and Services will meet Company’s 

requirements with regard to quality, quantity or specifications which are set out in the 

Contract and shall be fit for the purpose as per international practices. 

 

16.3. The Contractor shall ensure that Contractor’s Personnel are duly qualified and 

are, and will remain sufficiently qualified, careful, skilful, diligent and efficient to 

enable the Services to be efficiently performed by the Contractor. 

 

17. FORCE MAJEURE 

17.1. Upon occurrence of Force Majeure as mentioned in GCC, such cause and upon 

its termination, the party alleging that it has been rendered unable as aforesaid thereby, 

shall notify the other party in writing within seventy-two (72) hours of the alleged 

beginning and ending thereof, giving full particulars and satisfactory evidence in 

support of its claim. 

 

Should `force majeure' conditions as stated above occur and should the same be notified 

within seventy-two (72) hours after its occurrence. 
 

17.2. Either Party will have the right to terminate the Contract if such `force majeure' 

conditions continue beyond fifteen (15) days with prior written notice.  

 

18. COMPENSATION FOR CONTRACTOR 

18.1. Rates 

Company shall pay Contractor, as full compensation for the Services including for 

provision of Goods, Contractor’s Items and Contractor’s Personnel, the rates and sums 

specified in ‘Schedule of Rates’. 

 

The rates payable under the Contract shall be fixed and firm throughout the execution of 

the Contract and shall not be subject to change for any reason whatsoever unless 

specifically mentioned herein. 

 

18.2. Rate Conflict 

In any case where two or more rates could apply to a given situation, the Contractor 

accepts that Contractor shall be paid at the lowest applicable rate. 

 

19. TERMINATION OF  CONTRACT 

19.1. Termination for Convenience by Company 
Notwithstanding anything contained herein to the contrary, Company shall have the 

right to terminate the Contract at any time, even though Contractor has not defaulted 

hereunder and, in such an event, Company shall be under no obligation of any nature, 
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except as provided hereunder, and Contractor shall not be entitled to any other 

compensation or remuneration of any nature, except for the Services rendered till such 

time the Contract is terminated.  

 

19.2. Termination due to default by Contractor 
Company shall have the right to terminate the Contract upon default of Contractor. 

Default shall be deemed to have occurred upon the occurrence of any of the following 

events: 

 

a) If Company becomes dissatisfied with Contractor’s performance of Services 

hereunder, including, without limitation, slow progress, negligence, or insufficiently 

skilled Contractor’s Personnel and Contractor fails to commence to remedy and cure the 

same within seven (07) Days after receipt of written notice thereof from Company. 

 

b) If Contractor becomes insolvent, or makes any transfer or assignment for the 

benefit of creditors, or files  for voluntary bankruptcy proceedings or receivership 

proceedings are instituted against Contractor. 

 

c) If Contractor commits a breach or default in any of its covenants or obligations 

under the Contract and fails to cure and remedy the breach or default within seven (07) 

Days after receipt of written notice thereof from Company, unless another time interval 

is provided herein for the same. 

 

d) If any Governmental Agency fails or refuses to grant Contractor’s Personnel 

the required entry permits pertaining to the location where the Services are to be 

performed and Contractor fails to remedy the same within ten (10) calendar days after 

receipt of written notice thereof from Company. 

 

e) If any Governmental Agency fails or refuses to approve performance of 

Services by Contractor and/or Contractor’s Personnel and Contractor fails to remedy the 

same within ten (10) calendar days after receipt of written notice thereof from 

Company. 

 

f) If Contractor and/ or Contractor’s Personnel commit an illegal act which: (i) is 

a violation of the Contract; or (ii) jeopardizes Company’s relationship with the 

Government or any community where Company may conduct its operations, as 

determined by Company. 

 

Termination for any of the aforesaid reasons shall be effective immediately from the 

date of default by Contractor. Termination under this Clause shall be without prejudice 

to any claim, which Company may have against Contractor or Contractor may have 

against Company as a result of Services performed hereunder prior to such termination. 

 

19.3. Termination due to Force Majeure Situation 
Either Party shall have the right to terminate the Contract on account of Force Majeure 

as set forth herein above. 
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19.4. Termination on expiry of the Contract 
This Contract shall automatically terminate on the expiry of ‘Duration of Contract’ or 

on successful completion of Services and discharge of its contractual obligations by 

Contractor in accordance with the ‘Scope of Work’. 

 

19.5. In event of Termination of Contract by Company due to default by Contractor, 

Company shall be liable to pay a maximum amount for those Services only which are 

specified in Schedule of Rates and successfully completed by Contractor upto the date 

of termination of Contract by Company. 

 

20. PERMITS & LICENCES 

20.1Ingress and Egress At Locations 

Company hereby agrees that it shall provide Contractor with all necessary rights of 

ingress/egress to the Location/ Wellsite including any permits or licenses required for 

performance by Contractor of all Works contemplated by the Contract. In the event of 

any restrictions, conditions, or limitations in Company's permit, which would affect the 

free right of ingress and egress to be exercised by Contractor hereunder, its employees 

or its sub-contractors, Company agrees promptly to advise Contractor in writing with 

respect to such restrictions, conditions or limitations and Contractor agrees to observe 

the same.  

 

20.2Verification of Character and Antecedents of Contractual Manpower 

In all contracts involving deployment of Contractor’s manpower within BPRL’s 

premises like plants, offices, installations, rigs and stock-yards etc., the Contractor shall 

submit the following documents to BPRL prior to start of work: 

 

a) Undertaking from the Contractor that the character and antecedents of the 

person(s) proposed to be deployed by them is/are impeccable. 

 

b) Undertaking from the Contractor that they have scrutinized the previous working 

of the person(s) proposed to be deployed by them and there is nothing adverse as 

regards his/her character and antecedents. 

 

c) Along with the above mentioned undertakings, the Contractor will provide 

certified photocopies of Police verification certificates for inspection by  an authorized 

representative of BPRL. The Contractor has to obtain Police verification report (signed 

by an officer equivalent to DSP rank of higher) from the area where the person(s) to be 

deployed has/have been residing since the last five years. In case the person concerned 

has not resided at a place for five years at a stretch, Police verification reports should be 

obtained from that area where the person(s) has/ have stayed last. 

 

24.1  Licences 
Contractor shall procure all necessary licenses, permits and authorizations to enable it to 
perform the Services. To the extent that such licences or permits are required to be issued 
by any Indian authority, the Company will provide necessary assistance to the Contractor 
to obtain such licences and permits if required details are provided well in advance. The 
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costs of obtaining such licences or permits shall be borne by the Contractor. The 
Contractor shall be responsible for preparation and submission to Company of a "master 
list" of all items to be temporarily imported to India - such list to be divided into 
consumable and non- consumable items. 
 

21. LIABILITIES AND INDEMNITIES 

21.1Liability 

21.1.1 Liability for Pollution Or Contamination 

Notwithstanding anything to the contrary contained herein, it is understood and 

agreed by and between the Contractor and Company that the responsibility for 

pollution or contamination shall be as follows: 

 

a)  Contractor shall assume all responsibility for cleaning up and controlling pollution 

or contamination which originates from Contractor’s Equipment and facilities above the 

surface. 

 

b)  Company shall assume all responsibility for (including control and removal of the 

pollutant involved) all pollution, contamination, which may occur from any cause, 

except pollution or contamination for which the Contractor assumes liability in terms of 

Clause 21.1.1(a) above 

 

c)   In  the  event,  a  third  party  commits  an  act  or  omission  which  results  in  

pollution  or contamination for which either the Contractor or Company, for whom such 

party is performing work, is held to be legally liable, the responsibility therefor shall 

be considered as between the  Contractor  and  Company,  to  be  the  same  as  of  the  

Party  for  whom  the  work  was being performed and all of the obligations respecting 

defence, indemnity, holding harmless and limitations of responsibility and liability, 

shall be specifically applied. 

 

21.1.2 Except as otherwise expressly provided, neither Company nor its servants, 

agents, nominees, other contractors, or sub-contractors shall have any liability or 

responsibility whatsoever to whomsoever for loss of or damage to equipment and/or 

loss of or damage to property of the Contractor and/or its contractors or sub-contractors, 

irrespective of how such loss or damage is caused, and even if caused by negligence of 

Company and/or its servants, agent, nominees, assignees, other contractors and sub-

contractors, the Contractor shall protect, defend, indemnify and hold harmless Company 

from and against such loss or damage and any suit, claim or expense resulting 

therefrom.  

 

21.1.3 Neither Company nor its servants, agents, nominees, assignees, other 

contractors, sub-contractors shall have any liability or responsibility whatsoever for 

injury to, illness, or death of any employee of the Contractor and/or of its contractors or 

sub-contractors irrespective of how such injury, illness or death is caused, and even if 

caused by negligence of Company and/or its servants, agents nominees, assignees, other 

contractors and sub-contractors, Contractor shall protect, defend, indemnify and hold 

harmless Company from and against such liabilities and any suit, claim or expense 

resulting therefrom. 
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21.1.4 The Contractor hereby agrees to waive its right of recourse and further agrees to 

cause its underwriters to waive their right of subrogation against Company and/or its 

underwriters, servants, agents, nominees, assignees, other contractors and sub-

contractors for loss or damage to equipment of the Contractor and/or its sub-contractors 

and/or their employees when such loss or damage or liabilities arise out of or in 

connection with performance of the Contract. 

 

21.1.5 The Contractor hereby further agrees to waive its right of recourse and agrees to 

cause its underwriters to waive their right of subrogation against Company and/or its 

underwriters, servants, agents, nominees, assignees, other contractors and sub-

contractors for injury to, illness or death of any employee of the Contractor and of its 

contractors, sub-contractors and/or their employees when such injury, illness or death 

arises out of or in connection with performance of the Contract. 

 

21.1.6 Except as otherwise expressly provided, neither Contractor nor its servants, 

agents, nominees, contractors or sub-contractors shall have any liability or responsibility 

whatsoever to whomsoever for loss of or damage to equipment and/or loss or damage to 

property of  Company and/or its other contractors or sub-contractors, irrespective of 

how such loss or damage is caused, and even if caused by the negligence of Contractor 

and/or its servants, agents, nominees, assignees, contractors and sub-contractors, 

Company shall protect, defend, indemnify and hold harmless Contractor from and 

against such loss or damage and any suit, claim or expense resulting therefrom. 

 

21.1.7 Neither Contractor nor its servants, agents, nominees, assignees, contractors, 

sub-contractors shall have any liability or responsibility whatsoever to whomsoever for 

injury or illness, or death of any employee of the Company and/or of its other 

contractors or sub-contractors irrespective of how such injury, illness or death is caused, 

and even if caused by the negligence of Contractor and/or its servants, agents, 

nominees, assignees, contractors and sub-contractors, Company shall protect, defend 

indemnify and hold harmless Contractor from and against such liabilities and any suit, 

claim or expense resulting therefrom. 

 

21.1.8 The Company agrees to waive its right of recourse and further agrees to cause its 

underwriters to waive their right of subrogation against Contractor and/or its 

underwriters, servants, agents, nominees, assignees, contractors and sub-contractors for 

loss or damage to the equipment of Company and/or its other contractors or sub-

contractors when such loss or damage or liabilities arise out of or in connection with 

performance of the Contract. 

 

21.1.9 The Company hereby further agrees to waive its right of recourse and agrees to 

cause its underwriters to waive their right of subrogation against Contractor and/or its 

underwriters, servants, agents, nominees, assignees, contractors and sub-contractors for 

injury to, illness or death of any employee of the Company and of its other contractors, 

sub-contractors and/or their employees when such injury, illness or death arises out of 

or in connection with performance of the Contract. 
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21.2 Indemnity 

21.2.1 Except as otherwise provided herein, Contractor agrees to protect, defend, 

indemnify and hold Company harmless from and against all claims, suits, demands and 

causes of action, liabilities, expenses, cost, liens and judgments of every kind and 

character, without limit, which may arise in favour of Contractor's employees, agents, 

contractors and sub-contractors or their employees on account of bodily injury or death, 

or damage to personnel/property as a result of the operations contemplated hereby, 

regardless of whether or not said claims, demands or causes of action arise out of the 

negligence or otherwise, in whole or in part or other faults. 

 

21.2.2 Except as otherwise provided herein Company agrees to protect, defend, 

indemnify and hold Contractor harmless from and against all claims, suits, demands and 

causes of action, liabilities, expenses, cost, liens and judgments of every kind and 

character, without limit, which may arise in favour of Company's employees, agents, 

other contractors and sub-contractors or their employees on account of bodily injury or 

death, or damage to personnel/property as a result of the operations contemplated 

hereby, regardless of whether or not said claims, demands or causes of action arise out 

of negligence or otherwise, in whole or in part or other faults.  

 

21.2.3 Contractor shall protect, indemnify and hold harmless Company, its Affiliates, 

its co-venturers, directors, officers and employees of the Company and its co-venturers 

from any and all claims or liability of income, excess profits, duties, employment taxes, 

salaries, wages and compensation and in general royalty, all other taxes assessed or 

levied by the Government or by any proper authority thereof against Contractor or its 

sub-contractors or against Company and, its Affiliates, its co-venturers, for or on 

account of any payment made to or earned by Contractor under this Contract. 

Contractor shall further protect and hold the Company, its Affiliates and its co-venturers 

harmless from all taxes assessed or levied against or on account of wages, salaries or 

other benefits paid to Contractor’s employees and all taxes assessed or levied against or 

on the account of any property or equipment of the Contractor. 

 

21.3 The indemnities given herein above by Company shall not apply for loss, 

damage, liability, claim, demand, expense, cost or cause of action may be caused, 

occasioned by or contributed to by Gross Negligence or Wilful Misconduct of the 

Contractor. 

 

22. INSURANCE 

Contractor shall procure at Contractor's expense full and sufficient insurance cover with 

a recognizable and acceptable insurance company in respect of its liabilities hereunder 

and / or as required by all Applicable Laws and will, on request by Company, produce 

evidence of the respective policies of insurance and receipts evidencing payment of 

current premia. Contractor shall ensure that the insurance cover is maintained for the 

entire ‘Duration of Contract’.  
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22.1 Waiver of Subrogation 

All insurance policies of the Contractor with respect to the operations conducted 

hereunder as set forth in Clause 22 hereof, shall be endorsed by the underwriter in 

accordance with the following policy wording:- 

 

“The insurers hereby waive their rights of subrogation against any individual, Company, 

Affiliates or Assignees for whom or with whom the assured may be operating to the 

extent of the contractual indemnities undertaken by the Contractor.” 

 

The provisions of this paragraph do not apply to subcontractors of Company. Company 

is to obtain a reciprocal endorsement in favour of Contractor on policies maintained by 

Company. 

 

22.2 Certificate of Insurance 

Within 15 Days of commencing performance of the Agreement, Contractor shall upon 

request, furnish Company with certificates of insurance including (1) kinds and amounts 

of insurance as required herein, (2) Insurance company or companies carrying the 

aforesaid coverages, (3) effective and expiration dates of policies, (4) that Company will 

be given thirty (30) days written advance notice for any material change in the policy, 

(5) waiver of subrogation endorsement attached to all policies, (6) the territorial limits 

of all policies. 

 

If any of the above policies expire or are cancelled during the Duration of Contract and 

Contractor fails for any reason to renew such policies, Company may replace the same 

and charges the cost thereof to Contractor. 

 

Should there be a lapse in any insurance required to be carried by Contractor under the 

Contract, for any reason whatsoever, losses resulting therefrom shall be for the sole 

account of Contractor. 

 

22.3     Deductibles 

That portion of any loss which is not covered by insurance provided for in this Clause 

solely by reason of a deductible provision in such insurance policies shall be for the 

account of Contractor. 

 

 

22.4    Insurances required by  Sub-Contractors 

Contractor shall require all of its sub-contractors to provide such of the foregoing 

insurance coverages as Contractor may consider necessary. 

 

23. TAXES AND DUTIES 

23.1 Income Tax 
Tax shall be deducted at source by Company from all sums due to an Indian tax resident 

contractor in accordance with provisions of the Income Tax Act, 1961, as in force at the 

relevant point of time. 
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A non-resident contractor i.e., a supplier who is not an Indian tax resident according to 

the Indian Income Tax Act, 1961, has to obtain, on its own, either (a) an Order u/s. 

195(3) of the Income Tax Act, 1961, or (b) an order u/s.197 of the Income Tax Act, 

1961, and furnish the said Order u/s. 195(3) or the Order u/s.197, as the case may be, to 

BPRL  along with each of its Invoices. BPRL shall deduct tax at source in accordance 

with the directions contained in the Order u/s. 195(3) or the Order u/s. 197, as the case 

may be, as in force at the point in time when tax is required to be deducted at source. 

 

The non-resident supplier shall furnish a Tax Residency Certificate (Certificate from the 

income tax authorities of the country of which it is a tax resident, to the effect that, the 

supplier is liable to tax in that country by reason of it being a tax resident under the 

relevant tax laws of that country) within 15 days from the date of issue of LOA. The 

Tax Residency Certificate (TRC) should be in original or a photocopy duly attested 

either from a Notary Public in India or from the Indian Embassy/High 

Commission/Consulate in the country whose authorities have issued such TRC.  During 

the currency of the Contract, for the income accrued in different financial years, the 

supplier should submit separate TRCs for each financial year, based on the period for 

which the foreign income tax authorities issue the TRC as per the financial year 

followed in the respective country (viz.- the calendar year or the financial year 

commencing from 1st April to 31st March of succeeding year). In addition, the non-

resident supplier shall furnish a duly signed copy of Form 10F in original for each of the 

financial years during the currency of the contract.   

 

As per the provisions of Section 206AA of Indian Income Tax Act, 1961, effective from 

01.04.2010, any person entitled to receive any sum or income or amount, on which tax 

is deductible under the provisions of Act, is required to furnish his Permanent Account 

Number (PAN) to the person responsible for deducting tax at source. In case the 

supplier does not furnish its PAN, Company shall deduct tax at source as provided in 

the Income Tax Act, 1961, or in the relevant Finance Act, or as directed in the orders u/s 

195(3) or 197 as the case may be, or at such higher rate as may be required by Section 

206AA of Indian Income Tax Act, 1961, from time to time. 

 

23.2 Customs Duties 

23.2.1 Import of specified goods for Company’s Operations is exempt from Customs 

Duties subject to conditions laid down in Customs Notification No. 12/2012 dated 

17.03.2012.  

 

23.2.2 As such, all imported supplies under this Contract would attract zero customs duty, as 

goods shall be imported under ‘Essentiality Certificate’ (EC) issued by Directorate General 

of Hydrocarbons, Government of India (DGH) applicable to petroleum operations. 

 

23.2.3 Company shall provide to the Contractor a ‘Recommendatory Letter’ for 

obtaining ‘Essentiality Certificate’ from ‘Directorate General of Hydrocarbons’, 

Government of India. Company shall also extend to Contractor all reasonable assistance 

requested by Contractor with regard to obtaining  exemption from payment of customs 

duties to which the Company is entitled. In the event that the Contractor fails to obtain the 
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required ‘Essentiality Certificate’, the Contractor shall have to pay & bear any customs 

duties on the Goods/Equipment which become payable as a result. 

 

23.2.4 To ensure that the concession is availed, Contractor shall convey to Company 

well in advance full particulars of the items to be imported in order to enable Company 

to issue the required ‘Recommendatory Letter’ to the ‘Directorate General of 

Hydrocarbons’, Government of India for issue of an ‘Essentiality Certificate’ for import 

of the eligible items without payment of Customs Duty well in time. 

 

23.2.5 Government of India imposes Anti-Dumping Duty and Safeguard Duty etc. on 

import of certain items from certain sources from time to time. In case any such ‘Duties’ 

are applicable on the material offered to be supplied by the vendor, while evaluating the 

price bids of foreign vendors, the amount(s) of any Anti-Dumping Duty and / or 

Safeguard Duty etc. applicable on the material at that point of time as per Government 

of India Guidelines shall be added to the rates / prices quoted by the bidder.   

 

23.3 Service Tax 

If applicable, the Contract Price shall include the Service Tax in respect of Services to 

be rendered under this Contract. If the Contractor is located in the taxable territory as 

per section 65B(52) of the Finance Act , 1994 and the place of provision of service is 

the taxable territory as per the Place of Provision of Service Rules, 2012 , the Contractor 

shall be liable for payment of Service Tax to the Government directly except in case the 

contact is a works contract (and where the contractor is an individual, Hindu Undivided 

Family or partnership firm including association of persons) where liability to pay 

service tax on the service portion shall be both of the service provider as well as service 

receiver as per section 68(2) of the Finance Act, 1994 read with Rule 2(1)(d)(F)(c) of 

the Service Tax Rules, 1994 and notification no. 30/2012 –ST as amended from time to 

time. If the Contractor is located in non-taxable territory and the services are provided 

in the taxable territory as per the Place of Provision of Service Rules, 2012, Company 

will be the Person liable for paying Service Tax under Section 68(2) of the Finance Act, 

1994, read with ‘Rule 2(1)(d)(G) of  ‘Service Tax Rules, 1994’ and notification no. 

30/2012 –ST as amended from time to time.  

 

All Indian Contractors shall have service tax registration wherever applicable. BPRL 

may also claim CENVAT Credit on service tax. Contractor should show the Service 

Tax amount separately, if applicable. Contractor shall submit Tax Invoices. Contractor 

is required to furnish serially numbered and signed invoices / bills / challans 

containing the following details: 

 

a) Name, address and registration number of the service provider; 

 

b) Name and address of person receiving taxable service; 

 

c) Description, classification and value of taxable service provided; 

 

d)    Service Tax payable. 
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23.4 New Statutory Levies 
All new statutory levies levied on provision of services to Company within the 

Contract Duration, if any, shall be payable extra by BPRL against documentary proof. 

 

23.5 Variation in Taxes/Duties/Levies 
Any increase/decrease in all the above mentioned statutory levies viz. Customs Duty, 

Service Tax and Cess, during the Duration of Contract’ will be on BPRL's account. 

Any upward variation in statutory levies after ‘Duration of Contract’ shall be to 

Contractor’s account. 

 

24. PAYMENT & INVOICING 

24.1Time of Payment 

Company shall make payment under this Contract within 30 (thirty)  Days from the date 

of receipt of a clear (undisputed) invoice from Contractor, subject always to Company's 

right to require Contractor to furnish to it satisfactory evidence of the validity and prior 

payment by Contractor of all the labour and material cost incurred by Contractor and 

charged to Company. 

 

Should Company withhold any payment out of the invoice claim, it shall give reasons 

for withholding such amount from the invoice. 

 

The amount not in dispute is to be paid within the above 30 (thirty) Day period. 

 

24.2Invoice Presentation 

Invoice, accompanied by copies of original vouchers, records, receipts or other 

supporting evidence for the Services performed or the expenses incurred for each 

Wellsite, shall be submitted to Company after completion of Services at a particular 

Location/ Wellsite on or before the tenth (10th) of succeeding month. If Contractor 

provides its Services for more than one Location/ Wellsite in a month, separate invoices 

shall be prepared & submitted by the Contractor for the Services rendered for each of 

the wells. 

 

Invoices should be accompanied by the following documents/details: 

 

i)  The following documents / details should be invariably furnished alongwith the first 

invoice:  

 

 a) Copy of valid Registration Certificate under ‘Service Tax Rules’ (for Indian 

 Contractor or Contractor having a ‘Permanent Establishment’ in India). 

b) Particulars required for making payments through ‘Electronic Payment 

 System’ (ECS) 

 c) Mobile Phone No. (Optional). 

 d) E-mail ID. 

 

ii) Periodical Payment: 
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 a) Invoice (i.e. Tax Invoice as per relevant Service Tax Rules, in original and 

 duplicate, clearly indicating Service Tax Registration Number, Service 

 Classification, Rate and amount of Service Tax shown separately). 

 b) Insurance Policies and proof of payment of all premia (As applicable) 

 c) Details of statutory payments like PF, ESI, EPF etc. (As applicable) 

 d) Undertaking by the Contractor regarding compliance of all statutes 

 e) Certificate by the Contractor stating that labourers have been paid not less 

than the Minimum Wages. (As applicable) 

 f) Details/Statement showing cost of services, Service Tax etc.  

g) Completion Certificate duly signed by Company’s Representative/ Engineer 

in Charge 

 

iii) Payment towards Indian Agent’s Commission (IAC): 

 

 a) Invoice of IAC (stamped pre-receipted bill) 

 b) Particulars required for making payments through Electronic Payment 

 System    (ECS)  

 c) Payment advice (if applicable) against which IAC is claimed. 

 d) E-mail ID. 

 

Contractor shall mention name of block i.e. CB-ONN-2010/8 in every invoice raised 

against the Contract. 

 

25. INTELLECTUAL PROPERTY OWNERSHIP 
Notwithstanding anything to the contrary contained herewith , while providing Services 

to the Company, Contractor may utilize expertise, knowhow and other intellectual 

capital (including intellectual property) which are Contractor Group’s exclusive 

property and develop additional expertise, knowhow and other intellectual capital 

(including intellectual property) which are Contractor Group’s exclusive property and 

which Contractor may freely utilize in providing services for its other customers. Except 

where expressly and specifically indicated in writing and in exchange for appropriate 

agreed payment, Contractor does not develop any intellectual property for ownership by 

Company. Contractor retains sole ownership of any such intellectual capital (including 

intellectual property) created by the Contractor during the course of providing services. 

Contractor grants no titles, license or right to Company to use Contractor Group’s 

intellectual capital (including intellectual property). 

 

26. LIQUIDATED DAMAGES 

26.1 In case Contractor fails to complete Mobilization of  Contractor’s Items, Goods 

and Contractor’s Personnel, required for provision of Services, in accordance with 

Clause 5.1 above, Liquidated Damages @ 1% of Contract Value for every week of 

delay or part thereof upto a maximum of 5% of Contract Value will be deducted from 

the Invoice(s) value.  

 

26.2 The Parties agree that the figures of Liquidated Damages indicated herein above 

are genuine pre-estimate of the loss/damage which Company would have suffered on 

account of delay/ breach on the part of the Contractor and the said amount would be 
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payable without any requirement of proof of the actual loss or damage caused by such 

delay/breach. 

 

26.3 All sums payable by way of liquidated damages shall be considered as 

reasonable compensation without reference to the actual loss or damages, which shall 

have been sustained. In the event of any difference(s) between the Parties, the decision 

of Company shall be final and binding. 

 

27. DATA AND OWNERSHIP OF TECHNICAL INFORMATION 
The Company shall retain title to Technical Information in whatever form, acquired or 

developed by the Contractor within the Scope of Work under this Contract and the 

Contractor shall deliver all such Technical information to the Company upon 

completion or termination of the Contract or when so instructed by Company. The 

Contractor shall deliver to Company copies of the forms or other data pertaining to the 

Services relative to the Contract. The Contractor may retain copies of such data for its 

confidential records after obtaining Company’s written consent. Subject to the above, 

during the course of the Work, the Contractor may use such Technical Information in 

the performance of the Work and shall keep it in Contractor’s custody and care. 

 

28. CONSEQUENTIAL LOSS 
The expression “Consequential Loss” shall mean indirect losses and/or loss of 

production. Loss of product, loss of use and loss of revenue, profit or anticipated profit. 

 

Notwithstanding any provisions to the contrary contained elsewhere in the Contract and 

except to the extent of any liquidated or other damages provided for in the Contract, the 

Company shall save, indemnify, defend and hold harmless the Contractor from the 

Company’s own Consequential Loss and the Contractor shall save, indemnify, defend 

and hold harmless the Company from the Contractor’s own Consequential Loss. 

 

29. ASSIGNMENT AND SUB-CONTRACTING 
29.1 Contractor shall neither assign the Contract nor any part of it nor any benefit, 

right or interest in or under it without the prior written approval of Company, which 

shall not be unreasonably withheld or delayed. However such consent to assign or sub - 

contract shall not relieve Contractor of any liability or obligation under the Contract.  

 

29.2 Company is entitled to assign the Contract or any part of it or any benefit arising 

there from or interest in or under it or any right or obligation thereunder to any Co-

Venturer of the Company. Company may make any such assignment to any other third 

party but only with the prior consent of Contractor, which shall not be unduly withheld 

or delayed. 

 

30. ARBITRATION 

All disputes or differences which may arise out of or in connection with or are 

incidental to the Agreement(s) including any dispute or difference regarding the 

interpretation of the terms and conditions of any clause there of which cannot be 

amicably resolved between the parties may be referred to Arbitration. The Arbitration 

proceedings shall be governed by and conducted in accordance with the Arbitration and 
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Conciliation Act, 1996 including any statutory modification or re-enactment therefore 

for the time being in force) by a tribunal of Three (3) arbitrators, with one (1) arbitrator 

each to be appointed by the Contractor and the Company and third arbitrator (who shall 

be the presiding arbitrator) by the two (2) arbitrators so appointed. In case of failure of 

appointment of third arbitrator, arbitrator shall be appointed as per the provisions of 

Arbitration & Conciliation Act, 1996.” The venue of the arbitration shall be Mumbai, 

India. 

 

31. EMPLOYMENT OF INDIAN NATIONALS AND USE OF INDIAN 

GOODS AND SERVICES 

31.1Indian Citizens to be employed to Maximum Extent Possible 

Without prejudice to the right of the Contractor to select and employ or engage such 

personnel as, in the opinion of the Contractor, are required for carrying out the services 

in a safe, cost effective and efficient manner, the Contractor shall to the maximum 

extent possible, employ and require its subcontractors to employ citizens of India 

having appropriate qualifications and experience, taking into account experience 

required in the level and nature of the services to be performed.  

 

31.2Preference to be given to Indian Suppliers 

Contractor shall give preference to the purchase and use of goods manufactured, 

produced or supplied in India provided that such goods are available on terms equal to 

or better than imported goods with respect to timing of delivery, quality and quantity 

required, price and other terms. 

 

32. GENERAL LEGAL PROVISIONS, LAWS AND JURISDRICTION 

32.1 LANGUAGE: The ruling language of the Contract shall be English language. 

 

32.2 MITIGATION OF LOSS: Both the Company and the Contractor shall take all 

reasonable steps to mitigate any loss resulting from any breach of Contract by the other 

party. 

 

32.3 HEADINGS 

The headings of Clauses of the Contract are for convenience only and shall not be used 

to interpret the provisions hereof. 

 

33.  NOTICES 

All notices under this Contract shall be in writing and shall be served to the respective 

address and/or fax number set out below. Either Party may from time to time change its 

address and/or fax number for service herein by giving written notice to the other Party. 

 

33.1 Notices to the Company shall be sent to the following address: 

 

Company: M/s. Bharat PetroResources Limited 

12th Floor, F Wing, Maker Towers, 

Cuffe Parade, Mumbai – 400005 

Tel:- +91-22-22175289, 22175646 

Fax:- +91-22-22154364 
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33.2 Notices to the Contractor shall be sent to the address and other communication 

details including Fax No. provided by the bidder in its bid for this purpose. 

 

33.3 Any notice may be served by hand delivery, courier, registered mail or 

facsimile transmission. 

 

33.4 Any notice given by hand delivery or courier shall be deemed to be given at the 

time of delivery. 

 

33.5 Any notice given by fax shall be deemed to be given at the time transmission 

has been confirmed by the sender’s fax machine, subject to the following provision. 

Where said time of transmission falls outside the normal business hours of the 

recipient, delivery shall be deemed to be given at 10:00 hrs (recipient's local time) on 

the recipient's next following business day. 

 

33.6 Any notice served by registered mail shall be deemed to be given on the date 

recorded on the delivery recording sheets by the mail carrier as delivered to and signed 

for on behalf of the recipient. 

 

34. EMERGENCY RESPONSE PLAN 

The Contractor shall maintain Emergency Response Plan (ERP) for onsite. The 

Contractor shall also maintain Risk Register.  

 

35. MOEF (MINISTRY OF  ENVIRONMENT & FOREST) GUIDELINES  

The Contractor shall comply with the guidelines issued by MOEF (MINISTRY OF 

ENVIRONMENT & FOREST), DGMS and all other Statutory Authorities. 

 

36. CONFIDENTIALITY AND PUBLICITY  

Contractor shall during the tenure of the Contract and at any time thereafter maintain in 

the strictest confidence all information relating to the Work and shall not, unless so 

authorized in writing by Company, divulge or grant access to any information about the 

Work or its results and shall prevent anyone becoming acquainted with the same, either 

through Contractor or its personnel or authorized Sub-contractors or agents. Contractor 

shall not avail of the information obtained in the course of Work hereunder in any 

manner whatsoever, nor shall Contractor divulge any information about the location of 

the Work area or part thereof. Contractor shall not also destroy any report, note and 

technical data relating to the operation / Work and not required by the Company. The 

obligation is a continuing one and shall survive the completion/ termination of this 

Contract.   

 

During the course of execution of this Contract, Company, its employees, agents and 

other contractors. may be exposed to certain confidential information and data of the 

Contractor. Such data and information shall be held by the Company, its employees and 

other contractors in the strictest confidence and shall not be disclosed to any other party 

except on a need to know basis. This obligation is a continuing one and shall survive the 

completion/termination of this Contract.   
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 However, nothing herein shall deprive the Party receiving any confidential information 

(“Recipient”) of the right to use or disclose such information which: 

   
a) is, at the time of disclosure, known to the public;   

b) lawfully becomes at a later date known to the public through no fault of 

Recipient;   

c) is lawfully possessed by Recipient before receipt thereof from party disclosing 

the same (“Disclosing Party”);   

d) is disclosed to Recipient in good faith by a third party who has an independent 

right to such information;   

e) is developed by Recipient independently of the information disclosed by the 

Disclosing Party; or   

f) Recipient is required to produce by an order of the court. 

 

37. EVALUATION CRITERIA 
Price evaluation will be done on overall lowest quote basis. 

 

38. CURRENCY OF QUOTE  
Indian bidders have to quote in INR only. Foreign bidders can quote either in USD or 

EURO. Bidders must specify currency of Quote accordingly in the Price Bid.  

 

39. EARNEST MONEY DEPOSIT 

Vendors must submit an interest free EMD for participating in this tender, vide a 

Demand Draft drawn on an Indian Nationalized Bank / Wire Transfer (Only for vendors 

based outside India), for a Net amount of Rs. 1,00,000 (for Indian Bidders) / USD 1450 

(for Foreign Bidders, any banking charges, etc have to be borne by bidders) in favour of  

Bharat PetroResources Limited payable at Mumbai. Please note that wire transfer shall 

be allowed only for foreign bidders. 

 

The bank details for remitting EMD by foreign bidders are as follows:  

 

Bank Name: BNP Paribas; Branch Name: Fort, Mumbai; Branch Address: French 

Bank Building, 62, Homji Street, Fort, Mumbai-400001; USD Account no.: 

0900911578100148; Swift Code: BNPAINBBXXX.  

  

Physical Instruments (DD) have to be sent to the below mentioned address before the 

due date and time mentioned in the tender:  

 

Mr. Arun Shahi/ Mr. Tarun Dey 

Bharat PetroResources Ltd. 

9
th

 Floor, Maker Towers-E Wing, 

Cuffe Parade, 

Mumbai 400005 

 

The EMD should be submitted in physical form in a sealed cover addressed to Mr. 

Arun Shahi / Mr. Tarun Dey, boldly super-scribed on the outer cover 1) Tender 
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Number, 2) Tender Name, 3) Closing date / Time, 4) Name of the tenderer. BPRL will 

not be responsible for non-receipt of instrument(s) due to postal delay/loss in transit 

etc. 

 

In case of wire transfer also, remittance has to reach in our account mentioned above on 

/ before the due date & time and intimation of wire transfer details has to be sent to 

below mentioned E-mail Id, well in advance before the due date & time mentioned in 

the tender. 

 

arun.shahi@bharatpetroresources.in 

dey.tt@bharatpetroresources.in 

 

Cheques, Cash, Money Orders, Bank Guarantee, Fixed deposit Receipts etc. towards 

EMD are not acceptable. Similarly, request for adjustment against any previously 

deposited EMD/Pending Dues/Bills/Security Deposits of other contracts etc. will not be 

accepted towards EMD. Bid (s) received without the EMD is liable to be rejected. DD 

copy should be uploaded in the Bid Form. 

 

EXEMPTION FROM EARNEST MONEY DEPOSIT: 

Micro and Small Enterprises registered with ‘District Industries Center’ or ‘Khadi 

and Village Industries Commission’ or ‘Khadi and Village Industries Board’ or ‘Coir 

Board’ or ‘National Small Industries Corporation’ or ‘Directorate of Handicrafts and 

Handloom’ or any other body specified by Ministry of Micro, Small and Medium 

Enterprises for the item mentioned in the tender shall be exempt from payment of 

Earnest Money Deposit. Vendor has to upload the necessary documents as 

mentioned above to claim exemption for Earnest Money Deposit and copy of the 

documents has to be sent to above mentioned address /dropped in the tender box on / 

before the due date and time mentioned in the tender. 

 

EMD is liable to be forfeited in the event of : i) Vendor withdrawing or altering its bid 

during the bid validity period; ii) Non-acceptance of LOI/Order, if and when placed; iii) 

Non-payment of ‘Performance Security Deposit’ amount within the stipulated period of 

15 days from date of LOI/LOA/Mobilization Notice whichever is earlier; iv) 

Submission of forged documents etc. as per tender conditions. EMD will be 

returned/refunded to unsuccessful bidders after award of contract. EMD of the 

successful bidder will be released after submission of ‘Performance Security Deposit. 

‘ 

40. PERFORMANCE SECURITY DEPOSIT 

To ensure performance of the contract and due discharge of contractual obligations, the 

successful contractor will have to provide security deposit of 10% of the contract value. 

 

This Security deposit has to be furnished in the form of an Account payee Demand 

Draft payable to BPRL or Bank Guarantee in the prescribed format within 15 days from 

date of issue of LOI/LOA/Mobilization Notice, whichever is earlier. 

 

 

 

mailto:arun.shahi@bharatpetroresources.in
mailto:dey.tt@bharatpetroresources.in
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41. BID VALIDITY 

Bids submitted by tenderers shall remain valid for acceptance for a period of one 

hundred and twenty (120) days from the date of opening of the tender (Techno-

Commercial Bids). The tenderer shall not be entitled, during the said period of four 

months, without the consent in writing of the Owner, to revoke, or cancel its tender or 

vary the tender given or any term thereof. In case of tenderer revoking or cancelling its 

tender, varying any terms in regard thereof without the consent of Owner in writing, 

appropriate penal action will be taken by BPRL as deemed fit including forfeiting 

EMD and putting the tenderer/contractor on ‘Holiday listing’/ ‘Delisting’ or barring the 

tenderer/contractor from participating in future tenders for an appropriate period from 

the date of revocation/cancellation/varying the terms. Once the quotation is accepted 

the rates quoted shall be firm till the entire work is completed. 

 

42. VENDOR MASTER DATA  
Bidders have to submit the company details like Type of Company, PAN, CST/VAT, 

Service Tax No. etc. as per the formats given in the tender along with relevant 

documents. 

 

43. NON-APPLICABILITY OF GCC CLAUSES 
The following Clauses / part of Clauses of the General Conditions of Contract shall not 

be applicable for this tender:  

 

(i) Definitions at S. No. 5, 6, 7, 8, 10, 18 and 19 of Section I.  

(ii) Clause Nos. 2.2, 2.3, 2.4, 3.3, 3.4, 4.2, 4.3 and para 2 of Clause 4.4 of Section II.  

(iii) Clause No. 6 and Provisions of Clause 7 about 4 months’ Tender Validity of 

Section III.  

(iv) Clause Nos. 15.1, 18.1, 18.5, 19, 21, 22, 24, 26, 27, 30,  33, 35, 36, 37, 38, 39, 40, 

41, 43 and 44 of Section IV.  

(v) Clause Nos. 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 

64, 65, 66, 67, 68, 69, 70, 71 and 72 of Section V.  

(vi) Clause Nos. 73, 74, 75, 76, 77, 78, 79, 80, 81 and 82 of Section VI.  

(vii) Clause Nos. 83 and 85 of Section VII.  

(viii) Clause Nos. 88 and 91 of Section VIII.  

(ix) Section IX  

End of Part 4 
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PART – 5 

 

SCOPE OF WORK (SOW) 

 

 

1.0 INTRODUCTION 

BPRL intends to conduct an exploration drilling campaign with an estimated start date 

of Q4 2015-2016. BPRL intends to drill and test up to 6 wells (4 firm wells and 2 

optional wells) in the block. The wells are planned as vertical exploration wells, and to 

be drilled to total depths of approximately 1800 to 2100 m. The wells are planned to be 

tested in case of identification of prospective hydrocarbon bearing zones. All works to 

be conducted as per the international practices and standards.  The specifications 

provided in this scope of work are general in nature, based on available information and 

variations may be made by the Company at its discretion.  

 

The Block CB-ONN-2010/8 lies in the Ahmedabad-Mehsana Tectonic block of the 

Cambay Basin and  covers an area of 42 Sq. Km. 

 

Index map of Block CB-ONN-2010/8 is given below: 

`  

The area is well connected by all- weather roads. The block is located to the South-

South East of Gandhinagar city. The Ahmedabad-Delhi National Highway No. 8 passes 

near Gandhinagar city. The National Highway No. 8 and 59 passes in the vicinity of the 

block. The nearest international and domestic airports are located at Ahmedabad 

situated in the proximity of the block. The towns Ahmedabad, Sabarmati, Gandhigram, 
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Vatva and Nandol Dahegam lie in the vicinity of the block and are interconnected by 

railways. 

 

WELL CASING DATA 

 

The drilling campaign for upto 6 wells (4 firm wells and 2 optional wells) is likely to 

commence from Q4 2015-2016. The tentative Well program for the projected wells is 

given below:    

 

Well type: Vertical Wells  

 

Hole 

Size 

Casing/LinerSize Depth, M 

BRT 

(Tentative 

depth range) 

Proposed Mud 

system 

Mud Weight, 

ppg 

17.1/2” 13.3/8”, 54.5 lbs/ft, 

K-55 

0-545 PHB 8.8 - 9.0 

12.1/4” 9.5/8”, 47, lbs/ft, N-

80 

0-1770 KCL-

Polymer/PHPA 

9.0-11.8 

9.5/8”, 40, lbs/ft, K-

55 

0-1180 9.0-11.8 

8.1/2” 5-1/2”, 17 lbs/ft, N-

80 

1697-2070 KCL-

Polymer/PHPA 

11.8 -11.9 

0-2070 11.8 -11.9 

 

The general well data for planning purposes are given below: 

 

Temperature : Consider 3.6° C per 100m + Max surface temperature of 35° C 

H2S                      : Nil 

CO2  :  Nil   

Pore Pressure : Hydrostatic Pressure + 20% max  

 

2.0 SCOPE OF WORK 

BPRL requires drill cuttings, drilling   mud    disposal   and   Waste Management 

Services for its 6 wells (4 firm wells and 2 optional wells) drilling programme in the 

Block CB-ONN-2010/8. The broad scope of work shall include but not limited to the 

provision of all the required number of equipment including tools, vehicles and 

personnel on daily basis or on need basis to offload the drill cuttings and drilling mud 

from the coral and waste pits respectively at the rig site, transport them to Bidder’s 

designated disposal location (duly approved by Ministry of Environment and Forests, 

applicable Pollution Control Board and approvals from other relevant regulatory and 

statutory bodies), treatment, waste handling and proper disposal of drill cuttings and 

drilling mud in an environmentally friendly way as per the guidelines of   the Indian 

Regulatory Authorities (both National and State). 

 

Bidder is also responsible for proper waste disposal and shall deal with Government 

and Environment authorities and indemnify Company against any claims from Local or 
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State or National level Government Authorities and Regulatory Bodies. 

 

The Bidder should furnish Certificate that the waste has been disposed off as per 

applicable guidelines with quantities of waste lifted from the drill site location and that 

Contractor shall guarantee that it has the necessary permits and approvals to issue such 

certificate. Agency would also assist BPRL to obtain necessary certificates/membership 

as required by CPCB/GPCB. 

 

Company reserves the right to select any, all, or part of any of the services, equipment, 

and services specified herein or in the Compensation Schedule. 

 

Bidder should also comply with the following:- 

 

1. The Bidder must have authorized Treatment, Storage and Disposal Facility 

(TSDF) and shall be registered under Gujarat Pollution Control Board (GPCB) and 

other relevant Government regulatory authorities (as required). 

 

2. Bidder shall identify a GSPCB approved Disposal Site / TSDF (Testing Storage 

Disposal Facility) for disposal of waste collected from BPRL Drill Sites. 

 

The Bidder is requested to provide the necessary details for BPRL to become a member 

of TSDF and shall also provide the details of membership fee for same. 

 

3. The Bidder shall provide the location detail of the landfill/disposal sites and their 

respective distance from BPRL’s well locations (well locations are provided in the 

scope of work). 

 

4. The Bidder shall provide details of his past experience of disposal of waste of 

drilling location specifying all relevant details of the client and well locations etc 

 

5. The Bidder is requested to provide an estimated time frame from obtaining the 

TSDF membership by BPRL and to obtain permission and clearances from GPCB and 

MOEF (any other regulatory authority if applicable) to commence collection / disposal 

work at drill site by TSDF. 

 

6. The Bidder must comply with the latest standards for waste disposal laid by 

Central and/or State Pollution Board (or other regulatory authorities, if required). 

 

7. The Bidder must provide a format of the details required from BPRL to obtain 

membership of TSDF along with the amount of fee. 

 

2.1 Mud System 

The Company has decided to use any salt-polymer water based mud system and the 

Bidder shall undertake the scope of work without limitation to the mud system and 

chemicals used. 
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2.2 Drill Cuttings 

The Drill Cuttings will be mostly in the waste disposal pit (coral pit) at the out let of 

solid control equipment. 

 

Bidder is responsible to provide the required number of equipment (excavator, 

Dumpers/ Tippers Minimum capacity 12 to 15 Tons having sufficient reach) and 

personnel to offload the drill cuttings from the waste/effluent pit and fill in TATA/ 

HYVA Dumpers / Trucks. Contactor shall also provide the necessary transportation 

equipment like Dumpers/Trucks (leak proof as per statutory requirement) on daily or 

need basis to transport the filled up Dumpers/ Trucks from the drilling location to the 

Bidder’s disposal facility for treatment and proper waste disposal and also transport the 

empty Dumpers/ Trucks from the Bidder’s facility / warehouse to Company’s drilling 

location. 

 

The Bidder is responsible to provide the required number of sealed leak proof Dumpers/ 

Trucks to load the cuttings in adequate numbers to enable continuous operations.  In 

case the Bidder fails to provide adequate number of dumpers or transport the filled 

dumpers within 24 hrs of the request by the Company, the Company reserves the right 

to mobilize the Dumpers and /or arrange transportation of the filled Dumpers to 

Bidder’s yard and the charges for the same shall be back charged to Bidder or deducted 

from Bidder’s due invoices, based on the unit rates as indicated in the Price Bid Format. 

Company also reserves the right to hire the dumpers and/or trucks from a third party. 

 

2.3 Drilling Mud 
The drilling mud will be mostly in the waste/effluent pit. 

 

Bidder is responsible to provide the required number of equipment (like pumps to lift 

the mud from waste/effluent  pits and pump to the Dumpers or trucks) and personnel to 

offload the drilling mud from the waste/effluent pit and fill in the dumpers or vacuum 

trucks or other  suitable  containers. Contactor  shall  also  provide  the  necessary  

transportation equipment like tankers/trucks on daily or need basis to transport the 

drilling mud from the drilling location to the Bidder’s disposal facility for treatment and 

proper waste disposal and also transport the empty dumpers (if dumpers are provided) 

from the Bidder’s facility / warehouse to Company’s drilling location. 

 

The Bidder is responsible to provide the required number of sealed leak proof dumpers 

and/or vacuum trucks to offload the drilling mud from the waste pit and fill in the 

dumpers or vacuum trucks in adequate numbers to enable continuous operations. In case 

the Bidder fails to  provide  adequate number of the  dumpers  and/or vacuum trucks 

or transport the filled Dumpers / Trucks within 24 hrs of the request by the Company, 

the Company reserves   the   right   to   mobilize   the   Dumpers   and   /or   vacuum   

trucks   and   arrange transportation of the filled Dumpers /vacuum trucks to Bidder’s 

yard and the charges for the  same  shall  be  back  charged  to  Bidder  or  deducted  

from  Bidder’s  due invoices, based on the unit rates as indicated in the Price Table in 

the Price Bid Format. Company also reserves the right to hire the Dumpers and/or 

vacuum trucks from a third party. 
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The  vehicles  engaged  for  transportation  must  have  necessary  permission  for  

transportation  of Such Wastes from GSPCB & RTO. All personnel engaged for 

removal, packing, loading, transportation, and unloading etc. of waste material must be 

properly trained in handling hazardous waste and must have all required permissions as 

required by authorities. Any accident while carrying out the operation of loading, 

transportation or disposal shall be immediately informed to BPRL and statutory 

authorities. The contractor shall take immediate first hand action required to mitigate 

the effect of such an event and clear the site in the safest manner. In case of any damage 

to his own vehicles, the same shall be summarily replaced, failing which the time delay 

shall be attributable to the contractor. He shall ensure that no chaos is created due to any 

such event and vehicular traffic / normalcy is maintained properly at the location of any 

such accident / mishap etc. 

 

2.4 Equipment 
Bidder should provide the required number of equipment / vehicles for treatment, 

transportation and disposal of the cuttings and drilling mud on a daily or need basis 

during drilling operations. The equipment shall include, but not limited to following:  

 

2.4.1 Sealed leak proof Dumpers-TATA/HYVA or similar type / Trucks of 12 to 15 

MT capacity to load cuttings and/or drilling mud in adequate numbers to enable 

continuous operations. 

2.4.2 Leak proof sealed Skips for storage and transportation of cuttings and liquid 

mud storage (5MT Capacity). 

2.4.3 Excavator-Ex-200 (Minimum capacity – 5 Tons having sufficient reach) to 

offload   cuttings from cuttings pit. 

2.4.4 L&T/ Escort/ JCB-3D make Excavator cum Back hoe or similar. 

2.4.5 Vacuum trucks with vacuum pumps to suck the mud from the waste pit (the 

mud can be highly viscous and may also contain fine and medium solids and hence the 

vacuum pump or other pumping system shall be adequate to pump the mud). 

2.4.6 Liquid mud transfer pump. 

2.4.7 Dumpers to transport the Cutting / Liquid waste. 

2.4.8 Any other equipment and ancillary tools, equipment and spares as require 

operating and maintaining 24 hour continuous operation. 

 

The number of equipment/vehicles to be provided for performing the above Work shall 

be based on the operational requirement and as directed by the Company’s 

representative. 

 

Bidder shall deliver Equipment to well site 3 days prior to the spud date or as per the 

company’s instructions/mobilization notice. 

 

2.5 Maintenance 

Bidder is responsible for maintenance of their equipment/vehicles and maintains 

adequate stocks of spares, consumables including lubricants, fuel (diesel/petrol) etc., 

and accessories to manage the operation of the Work in a remote location. 

 

Upon request by Company, Bidder shall provide proof of maintenance and service 
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history of all items of equipment supplied. Bidder shall maintain all equipment in a fit 

for purpose condition and shall supply all relevant certification. 

 

Bidder shall ensure that the equipment is maintained in a condition so as to prevent any 

downtime or waiting on equipment time during operations. 

 

2.6 Personnel 
Bidder shall provide a qualified and experienced Supervisor at rig site apart from the 

team of personnel required for carrying out the work including operators, drivers and 

maintenance team etc. 

 

3.0 REPORTING 

3.1 Bidder shall comply with the following reporting requirements as a minimum. 

Bidder shall also provide additional reports to the Company Representative as may 

reasonably be requested during the Work. 

3.2 Bidder shall submit a signed manifest for the quantities of cuttings and drilling 

mud transported from site at each offloading time to the Company Representative, 

which will be counter signed by the Company Representative. 

3.3 After the disposal, Bidder shall submit a certificate of disposal in accordance 

with applicable guidelines of the relevant Authorities (Local, State and National) in 

India along with the actual quantities of cuttings and drilling mud disposed. 

 

3.4 The Contractor has to submit following reports – 

 Work program based on BPRL's requirements 

 Weekly and monthly progress report of all activities 

 

4.0 INSPECTION 

Company  reserves  the  right  to  inspect  Bidder’s  Facility  for  waste  disposal  and 

Equipment either by Company’s representatives or by a third party Inspection Agency. 

 

5.0  LOGISTICS 

Bidder is required to deliver the equipment at Company’s well site. Bidder  will  

arrange  appropriate  logistics  for  the  supply  of  consumable  items required over the 

course of the project. Bidder shall make necessary arrangements to transport the 

cuttings and drilling mud from the Company’s drilling location to the Bidder’s waste 

disposal facility. 

 

6.0  LOAD TESTING 

All lifting and load bearing equipment such as excavators & dumpers etc. used shall be 

certified prior to use and all relevant certification shall be available for inspection.  All 

tool boxes and containers must be sent with certified slings and a copy of the 

certification should be sent with the equipment.  The slings should be clearly 

identifiable as belonging to the Bidder. 

 

Subsequent to award of LOA, contractor shall supply a list of vehicles that he shall 

engage for the works along with all permits allocated by respective responsible / 

authorised government agencies pertaining to the subject contract for waste 
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transportation.  BPRL shall approve the vehicles that shall be deployed based on 

respective site conditions. If the vehicle proposed to be deployed is not registered in the 

name of the contractor, copy of agreement and consent of owner for utilizing the vehicle 

for the work covered in this contract shall have to be submitted before deployment of 

such vehicles at site. 

 

The empty tare weight of each vehicle for transportation of Drill Cutting Waste shall be 

recorded jointly along with BPRL representative and verified at minimum two weigh 

bridges in the area. The location of weigh bridges shall be decided in consultation with 

BPRL. It is the responsibility of the contractor to ensure that tare weight is not tampered 

with at any time during the operation of the contract. Contractor shall have to submit the 

valid calibration certificate of selected weigh bridges issued by the relevant authority  

 

Once  the  Drill Cutting Waste  is  collected, packed, labelled & loaded,  the  loaded  

vehicle   shall  be  weighted  once  more  on the same weigh bridge and  joint 

measurements recorded as per WB slip. The charges for such weighing are included in 

the quoted rates and nothing extra shall be paid for this. This weight measurement shall 

be indicative and recorded to ensure that the collected waste has been transported to the 

disposal site within permissible limits. 

 

Volume of Drilling Fluid / Mud shall be measured at site as per the methodology 

decided by Engineer in Charge before start of the work.  

 

7.0 HEALTH, SAFETY AND ENVIRONMENT 

The activities of the Bidder will be planned and executed as laid down in Company's 

HSE Policy Statement and Principles 

 

7.1  Company Objectives 
Bidder shall conduct his activities in order to: 

 

7.1.1  Implement Company’s corporate Health, Safety and Environment 

management system. 

7.1.2  Reduce Company and Bidder environmental impact as low as reasonably 

practical. 

 

7.2  Company Safety Targets 
7.2.1  Company is committed to safety with a target of zero fatalities. 

7.2.2  Safety targets for Company’s activities shall be the total combined 

number of incidents for Company and Bidder’s personnel. 

7.2.3 Targets are reviewed annually in Company’s H.S.E. Plan 

7.2.4  Bidder shall make a similar commitment for safety. 

 

7.3  Company's Substance Abuse Policy 
Company’s Substance Abuse Policy is complementary to the Company Policy on 

Health, Safety and Environmental Protection, Standards. Compliance with the above 

policy shall be mandatory for all Company and Bidder’s personnel and visitors. 
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7.4  Bidders Minimum HSE Standards 
Bidder shall conduct its operation at least in accordance with the standards in Bidder’s 

own Health Safety and Environment policy, Safety Plan and HSE Case and all 

relevant API publications, including but not limited to those listed below. 

 

API Specifications: 

 

API Spec 9A: Specification for wire rope 

API Rec. RP 9B: Recommended practice on application, care and use of 

wire rope for oil field service 

API Rec. RP 54: Recommended practices for occupational safety and 

health for oil and gas well drilling and servicing operations 

API RP 500: Recommended   practice   for   classification   of   

locations   for electrical installations at petroleum facilities, First Edition, June 1991. 

 

API Environmental Guidance Document Onshore solid waste management in 

exploration and production operations, first edition. 

 

7.5 Safety Equipment 
Protective Clothing: Bidder shall provide clothing and equipment to each personnel on 

the SITE as a minimum the following safety equipment: 

 

 Safety helmet approved to a recognized international standard 

 Eye protection 

 Ear protection 

 Gloves 

 Overalls 

 Safety boots 

 Wet clothing (Rain coats) 

 

7.6  Fire Fighting Equipment 
Bidder’s  work  cabins  shall  have  adequate  hand  held  extinguishers  suitable  for 

dealing with minor fires. 

 

7.7  Pressure Safety Equipment 
Over pressure protection devices shall be fitted to any pressure containing equipment 

that may be subject to pressures exceeding their maximum allowable design pressure. 

All protective devices shall carry valid and current certification. 

 

8.0 TENDERER’S PROPOSAL 

Tenderer shall submit the following along with his proposal: 

 

8.1 Tenderer should comply with the above Scope of Work and confirm 

acceptance of the same. 

8.2 Technical  specifications,  type  and  details  of  the  Equipment  and  facility 

where  the cuttings and drilling mud will be disposed. 
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8.3 Methodology used for treatment and disposal of the cuttings and drilling mud. 

8.4 Detailed plan for work execution and Mobilization Schedule. 

8.5 Details of the Tenderer’s facilities, Supply base, Work shop, Ware house etc. 

8.6 Details of the Past experience for the last 2 years along with the value of the 

contract and details of the ongoing jobs along with the references. 

8.7 Submit  the  necessary  permits  issued  by  the  Ministry  of  Forests  and  

Environment, relevant Pollution Control Boards and Regulatory Authorities permitting 

the Tenderer to treat, transport and dispose the drilled cuttings and drilling mud – 

without these certificates, the bid will be rejected. 

8.8 Technical details of the equipment are provided in “Table-1 List of Equipment” 

below. It may be noted that both the items as detailed below at S. No. 1 and 2 are 

required as per the quantities mentioned in the Table below in case the waste collection 

from site and disposal is commenced when the operations are in progress at site. 

However, the quantity of S. No. 1 would be increased and S. No. 2 would be decreased 

in case the waste disposal is commenced after operations are completed and site is clear 

for waste disposal purposes. 

 

Table 1: List of Equipment 

 

S. 

No. 

Description Quantity Make/ 

Model 

Detailed 

Technical 

data sheet      

(Yes/No) 

Quoted/Not 

Quoted 

1. Sealed Leak proof 

Dumpers/ Trucks 

for storage and 

transportation of 

cuttings and liquid 

mud storage (12-

15MT Capacity) 

5    

2. Leak proof sealed 

Skips for storage 

and transportation 

of cuttings and 

liquid mud storage 

(5MT Capacity) 

 

10    

3. Excavator (Ex110-

200) ,Minimum 

Capacity 5 Tons 

1    

4. L&T/ Escort/ JCB-

3D make    

Excavator cum 

Back hoe or similar 

1    

5. Vacuum Truck 

Minimum capacity 

2    
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5    KL 

6. Liquid mud 

transfer pump 

1    

 

Note: Bidder to mention Quoted or Not Quoted against each item in the technical 

bid (in the column provided) 

 

 

 

End of Part 5
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PART – 6 

 

HEALTH, SAFETY, SECURITY & ENVIRONMENT 

SITE SAFETY REGULATIONS 

 

GENERAL  

 

Contractor shall ensure that all the site activities adhere to safe working practices and guard 

against hazardous and unsafe working conditions and shall comply with owner’s safety rules as 

set forth herein. 

 

 

SAFETY REQUIREMENTS: HEALTH, SAFETY, SECURITY & ENVIRONMENT 
 

 

1.0  HEALTH, SAFETY, SECURITY & ENVIRONMENT POLICY OF BPRL.(BPRL, as a 

wholly owned subsidiary of Bharat Petroleum Corporation Ltd (BPCL), adopts BPCL ‘s 

HSSE Policy) 

 

The objective of this document is to provide and establish safe & environment friendly work 

practices at all working sites as per our corporate health, safety and environment policy given 

below.  

 

Commitment  

 

 

Together, we have the highest concern and commitment for protecting the Health and Safety of 

all employees, contractors, customers and the communities in which we operate and for 

conservation of the Environment.  

 

We will comply with all Statutory Regulations and may even go beyond these for the benefit of 

our environment.  

 

We consider Health, Safety and Environmental aspects are an integral part of our business 

planning and operation processes.  

 

Policy  

 

 

Based on these guiding principles, we shall:  

Demonstrate our commitment by ……  

 

 

 Providing and maintaining safe facilities and working conditions.  

 

 Recognizing that all employees have responsibility for their own safety and actions 

which could affect the safety of others.  
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 Adoption of appropriate technologies to minimize the impact of our activities  on the 

Environment. 

 

Establish clear objectives and targets to … 

 

 

 Improve continuously for prevention of accidents & occupational illnesses and 

minimizing any impact of our activities on the environment.  

 

 Promote learning through training and sharing of experiences and best practices; 

including with contractors, customers and the public, wherever required. 

 

 Inculcate values and attitudes conducive to achieve excellence in Health, Safety and 

Environmental performance.  

 

Provide means to achieve our mission by … 

 

 

 Assigning clear roles and responsibilities at all levels and periodically reviewing and 

recognizing contribution to HSE objectives.  

 

 Allocating adequate resources.  

 

 Fostering a spirit of participation by all employees in Health, Safety and Environmental 

conservation efforts.  

 

 Creating appropriate forums for deliberations on Health, Safety and Environmental 

issues.  

 

 

 

Monitor performance by ….. 

 

 

 Periodically auditing work processes, systems & practices and promptly correcting 

deficiencies.  

 

 Incorporating HSSE performance as a parameter for assessing the overall performance of 

Employees, Business Units, Contractors and Business Associates.  

 

 

 

 

 

 

Commensurate with above corporate HSSE policy, policy of BPRL to ensure health, safety and 

environmental protection at all exploration sites of BPRL is as under: 
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i.    Adopting sound and safe engineering practices for each project at design and execution 

stage.  

 

ii.   Taking due care to not cause any intentional damage to the environment during process 

of oil exploration or material handling or both.  

 

iii. All major projects shall be audited by a multimember team. The time gap between two 

consecutive safety audits at long duration project sites shall be around six months.  

 

iv. Every audited exploration site and material warehouse shall conform to audit 

recommendations through compliance report to HQ.  

 

v.   Every near miss and accident at the site shall be reported immediately on-line by official 

present at incident location.  

 

vi. Investigation of any accident at construction site shall be done by a multimember team to 

determine root cause of accident and to recommend necessary changes in ground 

condition to prevent repetition of similar incident.  

 

vii. Workshop for contractors on Factory act, Minimum wages act, ESI & EPF acts, Contract 

labour and Building workers acts.  

 

viii. Workshops for contractors on industrial first aid procedures.  

 

ix. Increasing awareness through holding competitions among all categories of staff and 

contract workers on safety slogan, safety suggestions and detection of unsafe conditions 

and near misses.  

 

x.   Delivering safety talks and holding safety committee meetings periodically with active 

participation from workers.  

 

xi. Observing National Safety Week and Fire Service week and World Environment day 

appropriately.  

 

1.1 IMPLEMENTATION OF SAFETY & ENVIRONMENTAL REGULATIONS  
 

The contractor shall ensure that the contractor at his own expense arrange and comply with all 

safety provisions as stipulated by BPRL / Bureau of Indian Standards / Electricity act / OISD / 

State Pollution Control Board and other acts as applicable in respect of all personnel, directly or 

indirectly employed by contractor for the work. The contractor shall ensure that he, and workers 

employed by him or his agents shall comply with all safety / environmental regulations issued 

from time to time by BPRL.  

 

The contractor shall also be liable for any pecuniary liability arising on account of any violation 

by him of the safety & environmental requirements. If any injury to workers or loss or damage 

due to accident and / or environmental pollution to any property or a portion thereof occur as a 

result of failure on part of the contractor to comply with such regulations, the contractor shall be 
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held responsible for the consequences thereof and shall keep BPRL harmless and indemnified.  

 

 

23 OISD & BIS CODES OF PRACTICES  

 

The contractor shall abide by the following OISD codes wherever applicable:  

 

i. OISD – STD -105   Work Permit System  

ii. OISD – GDN – 192  Safety Practices During Construction 

iii. OISD- GDN-232   Identification of Hazards and Control Measures in E&P Industry  

 

The contractor shall abide by the following BIS codes wherever applicable: 

 

 

1) IS: 3764-1992- Excavation work-code of safety.  

 

2) IS: 4014 (Part 1&2)-1967-Safety regulations for steel tubular scaffolding.  

3) IS: 3696 (Part 1) -1987-Safety code for scaffolds.  

 

4) IS: 3696 (Part2)-1987 –Safety code for Ladders.  

 

5) IS: 7293-1974-Safety code for working with construction machinery.  

 

6) IS: 4081-1986-Safety code for blasting and related drilling operations.  

 

7) IS: 3016-1982-Code of practice for fire precautions in welding and cutting 

operations.  

8) IS:4130-1991-Demolition of buildings-Code of safety.  

 

9) IS: 5216(Part 1&2)-1982-Reccommendation on safety procedures and practices in 

Electrical work.  

10) IS: 5121-1969-Safety code for piling and other deep foundations.  

 

11) IS: 10667-1983-Guide for selection of industrial safety equipment for protection of 

foot and leg.  

 

12) IS: 1989 (Part 2)-1986-Leather safety boots and shoes for heavy metal industry.  

 

13) IS: 6994(Part 1)-1973-Specification for safety gloves: Part1-Leather and cotton 

gloves.  

14) IS: 2925-1984-Specifiation for industrial safety helmets.  

15) IS: 3521-1983-Industrial safety belts and harnesses. 

16) IS :6647-1972 Specification for Drill Pipes for use in oil and natural gas wells 

 

 

3.0   LEGISLATION ON ENVIRONMENTAL POLLUTION CONTROL  

 

The contractor shall abide by the following legislation wherever applicable:  
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1) Water (Prevention & Control of Pollution) Act 1974 & Rules.  

2) Air (Prevention & Control of Pollution) Act 1981 & Rules.  

 

3) Environment (Protection Act) 1986 & Rules  

4) Hazardous Wastes (Management & Handling) Rules 1989  

5) Public Liability Insurance Act 1991 & Rules.  

 

6) Noise Pollution (Regulation & Control) Rule, 2000  

 

4.0    STATUTORY REQUIREMENTS  

 

Relevant statutory requirements, as per the following, as amended from time to time, inter alia, 

are applicable for hazard identification, risk evaluation and establishing control measures in 

E&P industry:  

 

 The Oil Mines Regulation 1984 (OMR).  

 

 For environment related regulatory requirements refer OISD-RP-201.  
 

Additionally, all statutory requirements notified by the Central Government or States, from time 

to time, shall be complied with, as applicable.  

 

5.0 BPRL’S  OBILIGATIONS ON SAFETY & ENVIRONMENT  

 

The layout planning of the site shall be done by BPRL. Disaster Management Plan for the site 

shall be prepared in consultation with BPRL wherein the contractor shall be assigned a role, 

which shall be obligatory. 

 

6.0 CONTRACTOR’S OBILIGATIONS ON SAFETY & ENVIRONMENT  

 

Any safety & environmental impact mitigation action plan prepared by BPRL shall be binding 

on contractor and the contractor shall adhere to the same.  

 

The following practices shall be mandatory on part of contractor 

 

7.0 SAFETY POLICY OF CONTRACTOR  

 

 

The contractor shall have a safety policy, which shall deal with the following issues  

 

 Arrangements for training at all levels with particular attention to key workers such as 

workers working at height, crane operators etc, whose mistakes can be especially 

dangerous to other workers.  

 Safe methods or systems of working in hazardous condition.  

 The duties and responsibilities of supervisors and key workers.  

 System to circulate all information / instructions / policies.  

 Arrangements for setting up of safety committees.  
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 The selection and monitoring of sub-contractors (if any).  

 

 The upkeep and maintenance of tools/machineries/safety appliances in perfect      

working condition.  

 

 Feedback system and corrective measures wherever required.  

 

8. ENVIRONMENT POLICY OF CONTRACTOR  

 

The Contractor shall have an environmental policy, which shall deal with following matters  

 

 Commitment not to cause adverse impact on ecologically sensitive areas.  

 Environmental Impact mitigation measures.  

 Feedback system & corrective measures, wherever required.  

 

9. ROLE OF SAFETY CUM ENVIRONMENT HSE IN-CHARGE (To be provided by 

Contractor) 

 

The contractor shall ensure that the designated person possessing required experience and skill 

in safety and environmental issues as “Safety cum Environment In-charge”. His main duties 

shall consists of  

 

 Observance of safety action plan for the work and conditions stipulated in the 

tender/agreement.  

 

 Providing and maintenance of safety facilities like access roadways, pedestrian routes, 

barricades and overhead protection.  

 

 Providing and installation of safety signs.  

 Circulating safety practices for each trade.  

 

 Testing of lifting machineries such as cranes and goods hoists and lifting gears such as 

ropes and shackles and obtaining certification from competent authority.  

 

 Inspection and maintenance of access facilities such as scaffolds and ladders.  

 Inspection and cleaning of welfare facilities such as toilets, clothing, accommodation and 

canteens.  

 Explaining the relevant parts of the safety plan to each worker group.  

 Playing role in Disaster management plan.  

 Identifying unsafe practice / equipment and rectifying the same.  

 Dissemination of information on safety and environment protection  

 

 Attending safety committee meetings and implementing all decisions taken by safety 

committee.  

 

 Ensuring proper use of personal protective equipment.  

 Delivering Safety talk to workers.  
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 Implementing all Environmental Impact Mitigation measures.  

 

10. ROLE OF SUPERVISOR  

 

Good planning and organization at work site and assignment of clear responsibility to 

supervisors are fundamental to safety and environment protection. Each supervisor shall ensure 

within his field of competence and domain the following:-  

 

 Working condition and equipment are safe.  

 Workplace safety is ensured.  

 Workers are trained for the job they are supposed to do.  

 Workplace safety measures are implemented.  

 

 The best alternative to ensure safety and environment protection is adopted within 

available resource and skill.  

 

 Necessary personal protective equipment are available and used by workers.  

 

 Safety caution boards are displayed at right place.  

 Unsafe practices are eliminated.  

 Arranging rescue of workers, in case of accident.  

 Playing his role in disaster management plan.  

 Arrange tool box safety meeting frequently.  

 

 Informing safety cum environment in-charge in case of any violation of safety practices.  

 

 Informing safety cum environment in-charge in case of any violation of Environmental 

Impact Mitigation measures.  

 

11. ROLE OF WORKER  

 

Every worker shall follow safety practices and environmental impact mitigation measure 

conveyed to him by the contractor’s supervisor. He shall take care of his tools and use personnel 

protective equipment in accordance with safety practices.  

 

12. SAFETY COMMITTEE AT SITE  

 

The safety committee shall include representative of BPRL, representative of contractor 

identified as safety cum environment in-charge and representatives of various trades from 

workers. Ratio between BPRL representatives and that of contractor and various trades taken 

together shall be 1:1.  

 

Model code of practice:  

 

Safety committee is a key part of safety in the workplace. They shall accomplish the following 

 

a) Central focus: Overall look at safety requirements and to foresee problems that might 
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otherwise cause difficulties.  

 

b) Sounding board. The committee is a visible and approachable body for safety or 

environmental complaints, suggestions, and the like.  

 

c) Central coordination. The coordination of safety training activities shall be accomplished by 

the safety committee.  

 

An effective safety committee encourages safety awareness, gets a large number of employees 

actively involved in the safety program over time, helps motivate employees to follow sound 

safety practices. An effective employee safety structure provides a feedback mechanism to 

identify and correct new safety hazards at the earliest stage. Once the safety committee structure 

is in place and working well, it is a natural vehicle for employee involvement, preparation and 

introduction of new safety rules, new preventative practices, and safety procedures on new 

equipment. 

 

Primarily safety committee shall look in to following: 

 

a) Detection of Hazard and determination of risks to workers, equipment, property 

and environment.  

 

b) Deciding actions to mitigate risks  

c) Drawing Disaster Management Plan  

 

d) How the committee can help management to enforce safety rules and 

environmental Impact mitigation measures.  

e) How to implement safety suggestions  

 

f) How to ensure compliance from workers. 

 

Ideally safety committee members should play following roles: 

 

a) Set a good example. Committee members must set a good example. They must be above 

average in their safe work habits and their positive attitude about safety and environment.  

 

b) Be visible. Names of safety committee members should be posted prominently in their 

departments.  

 

c) Conduct safety inspections. Safety committee members should perform safety 

inspections. Members know the safe—and the unsafe—way to perform the jobs. Hence, 

they are right men to correct unsafe situation.  

 

d) Investigate accidents. Safety committee should investigate all lost work day accidents 

and record the findings.  

 

e) Hold regular meetings.  Safety committees must meet at least once a month, and for their 

meetings to be effective the following matters must be considered: 
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 Safety cum environment in-charge shall in general act as chairperson cum secretary 

 

 Preparing agenda & issuing in advance of the meeting to: 

 

 keep discussions on track  

 

 allow members to prepare for the meeting  

 

 Issuing Minutes within two days containing: 

 

 written summary of proceedings  

 

 names of attendees  

 

 number of absentees  

 

 responsibilities for implementation assigned  

 

 timing of implementation assigned  

 

 cost of implementation  

 

 any approvals required  

 

 completed recommendations  

 

 uncompleted recommendations  

 

 accident review (if any)  

 

 safety training activities 

 

Duties of Safety Committee members shall be as under: 

 

• Work safely yourself—set the example in the site.  

 

• Attend and actively participate in safety committee meetings.  

 

• Speak to your fellow workers if you believe that they are engaged in an unsafe work 

practice; report things which you feel you can't handle.  

 

• Listen to employee suggestions about safety and bring those that appear to have merit to 

the notice of safety committee.  

 

• Before each safety committee meeting review minutes and open items affecting your 

section of job and have answers or a progress report on each item for the meeting.  
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Model code of practice for Safety Talks: 
 

Safety talks should be delivered by any one of Safety Committee members by rotation. 

Duration could be anything depending on interest of audience and capacity of speaker to 

deliver oration. 

 

The speaker may like to use this opportunity to convey various decisions taken in Safety 

Committee to workers. He may prepare talk on following suggested topics or any topic of his 

choice but of relevance. Political or human relation related topic must not feature in Safety 

talks. 

i. Housekeeping  

ii. Use of Safety Shoes  

 

iii. Use of Safety Helmet  

 

iv. Wearing of Safety Harness  

 

v. Safety from Cement and stone dust.  

 

vi. Checking scaffold before climbing  

 

vii. Right use of ladders.  

 

viii. Use of materials and tools while on scaffold.  

 

ix. Fall protection, i.e. toe boards, anchoring of safety harness, positioning of 

safety net.  

x. Handling of Asphalt  

 

xi. Precautions during excavation.  

 

xii. Electrical faults.  

 

xiii. Safety from hanging live wires and high tension lines.  

 

xiv. Entering confined space.  

 

xv. Safety from toxic materials and fumes.  

 

xvi. Right posture for lifting weights.  

 

xvii. Slipping, tripping, drowning and falling hazards.  

 

xviii. Eye protection from arc welding and dust.  

 

xix. Precautions during operation of lifting appliances.  

 

xx. Safety during erecting shuttering.  
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xxi. Safety during stripping of shuttering.  

 

xxii. Safety during use of concrete mixers and pouring of concrete.  

 

xxiii. Precaution during demolition of any structure.  

 

xxiv. Right storage of safety belts and other PPEs.  

 

xxv. Working on steep roof.  

 

xxvi. Safety from vehicles.  

 

xxvii. Need of communication and looking for safety of one another.  

 

xxviii. Look around safety.  

 

xxix. Air and water pollution.  

 

xxx. Nearby medical facilities.  

 

xxxi. Sun stroke and remedies  

 

xxxii. First aid in case of injury.  

 

xxxiii. Protection from AIDs.  

 

xxxiv. What to do if accident happens.  

 

13. WORKING CONDUCT  

 

No one shall enter any part of the worksite other than for the purpose of carrying out the work. 

Contractor’s personnel shall abide by all rules and regulations stipulated, including the 

following:  

 

• Smoking inside the premises of a working location is strictly prohibited. 

• No Child labour to be engaged. 

 

• No source of ignition shall be taken to job site unless covered by a Hot Work Permit.  

 

• Personnel must also strictly adhere to the approved protective clothing and equipment 

requirements.     

 

• It is essential that good housekeeping is practiced at all time to keep the work area neat 

and clean. No material on any of the site of work shall be so stacked or placed as to cause 

danger and inconvenience to any person.  

 

• Consumption of liquor, drugs or any other intoxicating substances are totally banned.  
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14. SITE PLANNING AND LAYOUT  

 

Proper advance planning shall be done in all matters including the following:  

 

 Details regarding location of workshop / quality control laboratory / store yard / electrical 

installations / construction machineries, medical and welfare facilities, lighting etc. shall 

be decided and identified.  

• The working sequence.  

• Clear access to work location.  

• Identifying and providing emergency exit.  

• Displaying warning notices at vulnerable locations and routes for vehicles. 

 

15. HOUSE KEEPING  

 

• Maintain tidiness during construction by cleaning up rubbish/scrap/spilled oil and grease.  

 

• Removing or hammering down any nails projecting from timber etc.  

 

• Arrange all machinery such as welding machine, generators, cutting machine etc. in such a 

way that equipment are segregated and protected.  

 

• Check all machines at periodic intervals.  

• Do not accumulate saw dust and other combustible waste to avoid fire.  

 

 

16. LABOUR ACTS:  

 

The Contractor shall comply with all provisions of applicable Labour Acts, such as  

 

a. The Minimum Wages Act 1948.  

b. The Factories Act 1948  

c. The Contract Labour (Regulations & Abolition) Act 1970  

d. The Building & other Construction Workers Act 1996.  

e. The Employees State Insurance Act 1948  

 

f. The Employees Provident Funds & Miscellaneous Provisions Act, 1952.  

g. Any other applicable Act.  

 

17. LABOUR WELFARE MEASURES:  

 

The contractor shall extend all welfare measures to his workmen in line with provisions given in 

labour acts. Some of those are reproduced below:-  

 

• First Aid box  

 

• Treating injuries by a qualified and experienced medical practitioner.  

• Arrangement for hospitalization, if needed.  
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• Payment of wages / PF / ESI etc. as per relevant labour act and maintaining proof of the 

same.  

 

• Ensuring fitness of workers and maintaining hygiene.  

• Arrangements for clean & cold drinking water.  

 

• Separate toilet and washing and resting facilities for male and female workers.  

 

• Canteen facility, if obligatory under contract labour act..  

• Crèche, if obligatory under contract labour act.  

 

18. PERSONAL PROTECTIVE EQUIPMENT  

 

Personal protective equipment shall be of approved make and are essential for avoiding injuries 

to workers on the job. A register showing stock and issue of PPE shall be maintained by the 

contractor. The most common personal protective equipment are described below.  

 

18.1 SAFETY SHOES  

 

Suitable safety footwear conforming to relevant BIS code shall be worn by personnel, 

considering the nature of works and hazards such as: 

  

• Risk of crushing by heavy objects.  

 

• Penetration by sharp objects.  

• Penetration by chemicals or harmful liquids.  

• Weld spatter.  

 

Leather safety shoes with steel toe caps shall be used for all heavy manual work. Shoes shall be 

abrasion resistant and suitable for wet and muddy conditions. Soles shall be slip resistant type. 

 

Light low-cut leather safety shoes with slip resistant soles shall be used for climbing job. Gum 

boot shall be used while working with bitumen, chemicals, mud and muck etc. 

 

 

 

 

18.2 HAND GLOVES  

 

Hand gloves are mainly used to protect the hand from hazards of material handling, heat, and 

electrical shock etc. Various types of hand gloves are available. Some of those are described 

below:  

 

• Flame-resistant gauntlet gloves made of leather or other suitable material. They may be 

insulated for heat.  

 

• Rubber gloves suitable for working in low voltage, medium voltage and high voltage.  
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• Hand gloves made of asbestos for handling hot bitumen and other hot work.  

• Hand gloves made of special material for protection against chemicals.  

 

Hand Gloves shall conform to relevant BIS code. 

 

18.3 SAFETY HELMETS  

 

Safety helmets shall be of yellow colour with chin strap. All workers are expected to wear safety 

helmet while inside the construction site. Sufficient number of safety helmets shall be kept at 

site for visitors. Safety helmets used by helpers of excavators shall have suitable arrangement to 

carry load on head. Safety helmet shall conform to relevant BIS code.  

 

18.4 SAFETY JACKET  

 

All workers shall wear yellow colour jackets made of good quality cotton with trade name 

printed on back and front in bold letters. Safety cum Environment in-charge and supervisors 

shall wear jackets of green colour made of good quality cotton with designation printed on back 

and front in bold letters.  

 

18.5 PROTECTIVE CLOTHING DURING WELDING AND HANDLING 

TOXIC/HAZARDOUS      MATERIALS  

 

Welders shall wear aprons or overalls and gloves made of flame resistant material. Hand held 

welding face shield shall be used for any welding job. Full face shield with respiratory filters 

shall be used for specialized welding jobs. For handling toxic or hazardous materials proper 

impervious overalls, gum boots, gloves; facemask and respiratory equipment like canister masks 

shall be used. All equipment shall conform to relevant BIS code.  

 

18.6 GOGGLES  

 

Goggles shall be used to avoid risk from:  

 

 Flying particles / dust ingress.  

 

 Chemical splash – Radiation glare.  

 

 Hot sparks or metal splatter.  

 Harmful vapors.  

 Sand / grit blasting.  

 

Goggles shall be single piece constructed of clear impact resistant plastic and fitted with 

adjustable elastic straps. Goggles shall conform to relevant BIS code. 

 

18.7 HEARING PROTECTION  

 

Hearing protection shall be worn by personnel involved with works in areas where noise level 

exceed 85 dB (A noise level beyond which normal conversation becomes difficult) on a 

continuous or regular intermittent basis.  
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Protection is available in two basic types; 1) an external cup type defender which fits over the 

outside ear and 2) internal disposable type of ear plugs usually made of compressible foam, 

which fits inside ear. Whenever practicable, equipment/operation generating high noise levels 

shall be fitted with sound mufflers and located at maximum possible distance away from any 

work place.  

 

 

All equipment shall conform to relevant BIS code.  

 

19. WARNING SIGNS AND BARRIERS  

 

The contractor shall arrange necessary material to secure the work site and to warn the 

general public or other workers of hazards. This shall include  

 

o Warning signs.  

 

o Warning lights and signs in traffic control zone.  

o Barricades around excavations including illuminating warning signs.  

 

20. RESPIRATORY PROTECTION / MASK  

 

Whenever there is doubt about the presence of toxic substances or the gases injurious to 

health, a respirator must be worn. The type of respirator to be used shall depend upon the 

hazard and work conditions.  

 

The simplest masks are disposable paper types. These are only effective against nuisance dusts. 

There are three types of half-face masks with filters.  

 

• For protection against airborne particles, e.g. stone dust, with a coarse filter fitted in the 

cartridge (these filters have a specific lifetime and should be changed as necessary).  

 

• For protection against gases and fumes, e.g. when using paints containing solvents, with 

a filter containing activated carbon.  

 

• A combination filter containing both a dust and gas filter. Cartridge must be replaced 

regularly.  

 

• A full facemask could be fitted with the same types of filter, and it also protects the eyes 

and face. 

• Self-contained breathing apparatus with a full-face mask fed with air at positive pressure 

is another alternative and it must be used in confined spaces and whenever supply of air 

or oxygen is insufficient. 

 

Users must be trained in the use of self-contained breathing apparatus and must know the 

manufacturer’s specifications. 

 

All equipment shall be thoroughly checked prior to use to ensure: 
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• Oxygen Cylinders are full and gauges function correctly.  

 

• All connections are proper  

• Facemasks are in order.  

 

All equipment shall conform to relevant BIS code. 

 

21. SAFETY BELTS / HARNESSES  

 

The majority of fatal accidents in construction sites are due to fall from height.  

 

There are many types of safety belt and safety harness available depending on nature of work. A 

full safety harness should always be used in preference to a safety belt.  

 

Safety belts / harnesses shall conform to relevant BIS code and worn by all workers working at a 

height greater than 2 meters above ground level.  

 

22. LIFE JACKET AND LIFEBUOYS  

 

For working over or near large and deep-water body this life saving device should be used. Life 

Jacket shall be tested for leak and usefulness before start of work. It shall conform to relevant 

BIS code.  

 

23. RAIN COAT  

 

Rain coat shall be provided to workers during rainy season. The colour of rain coat shall be 

yellow. It shall conform to relevant BIS code.  

 

24. PRECAUTIONS IN ELECTRICAL WORK  

 

Electrical hazards are different from other types of hazard found in Exploration work because 

the human senses provide no advance warning. It is the voltage that determines the current 

through the body. Since reduced voltage reduces the severity of electric shock, attempt shall be 

made to work with reduced voltage of 110 V wherever possible. 

 

25. VEHICLE SAFETY (Not Applicable) 

 

 

26. SAFE OPERATION OF  TOOLS AND EQUIPMENT  

 

The following four basic principles shall be applied for the safe use of hand and power tools.  

 To choose right tool for the job  

 To use only tools in good condition  

 

 To use tools correctly, and only for the purpose they are intended  

 

 To maintain and store tools properly. 
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i. Electrical tools shall be checked to ensure that the supply voltage is as per requirement.  

 

ii. Electrical tools shall always be properly earthed.  

 

iii. High speed rotating equipment such as grinders shall be fitted with protective guards.  

 

iv. Static load on shoulder or arm due to continuous holding of a tool at a raised position or 

gripping of a heavy tool should be avoided  

 

v. Awkward wrist angles to be avoided  

 

vi. Uncomfortable posture and pressure on the palm or joints of the hand should be avoided.  

 

vii. Repair or discard the tool, if tool heads mushroom, tool jaws open out and cutting tools 

loose their edge  

 

viii. Tools handle should have a firm grip  

ix. Tools should be properly cleaned and stored  

x. Air connection to pneumatic tools should be clamped and secured properly.  

xi. Electrical cable/pneumatic tube should be protected against damage  

 

xii. Socket, terminal boxes, fuses etc. must be of high quality and properly covered and 

protected  

 

xiii. Correct fuse should be used for the electrical tools.  

xiv. Power tools shall never be left operating unattended.  

 

xv. Spark arrestor shall be fitted to all equipment exhausts where risk of presence of 

combustible gases exists.  

 

xvi. Periodical inspection shall be done.  

 

 

27. WORKING OVER WATER 
 

Falling into water and drowning and getting carried away by water current is an ever-present 

danger when working over or adjacent to large water bodies. The following precautions should 

always be followed: 

 

1. Working platform should be made secured and there shall be no tripping hazards such as 

tools, wires, timbers, bricks etc. Surface should not be slippery.  

 

2. Access ladders, guard rail and toe board for the working platform should be firmly held.  

 

3. Safety helmet should always be used.  

4. A life jacket should be used  
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5. A safety harness or net shall be used.  

6. Lifebuoys fitted with lifelines should be kept ready in hand for immediate use.  

 

7. Availability of safety boat (motor driven with self-starter for tidal/fast flowing river) 

should be ensured.  

8. Availability of alarm system should be ensured 

 

28. WORK PERMIT SYSTEM  

 

If work is to be performed in a hazardous area, a duly authorized written work permit shall be 

obtained by the contractor from BPRL or any official duly authorized by BPRL for this purpose. 

This is a document authorizing contractor to carry out the work concerned, warning him of the 

possible hazards and spelling out precautions needed for the job to be done safely. The 

contractor shall be fully aware of the details of the work permit system and shall obtain the same 

signed by authorized person before starting the job. Based on the nature, the work shall be 

undertaken either under Cold Work Permit or Hot work / Entry to confined space permit or 

Electrical isolation and energisation permit.  

 

Permits and certificates are to be issued by BPRL Engineer or any official duly authorized by 

BPRL for this purpose with overall responsibility for the work area.  

 

28.1 COLD WORK PERMIT:  

 

Work falling under the category of cold work such as opening process machinery, blinding & 

deblinding, tightening of flanges, hot bolting, painting etc. shall be performed through Cold 

Work Permit.  

 

 

This Permit shall be in minimum two copies. The original should be in yellow colour and the 

copy should have the word "Copy" printed in large yellow letters. Original shall be issued to the 

contractor, retaining the duplicate in the book.  

 

28.2 HOT WORK / ENTRY TO CONFINED SPACE PERMIT:  

 

All hot work such as welding, grinding. gas cutting, burning, shot blasting. soldering, chipping, 

excavation, open fire, use of certain non-explosion proof equipment etc. shall be carried out 

through Hot Work Permit. Entry and operation of petrol or diesel driven vehicles or equipment 

without spark arrester in hazardous area also falls in the category of hot work, and shall be 

performed under the hot work permit.  

 

The confined space entry permit is required for the protection of personnel entering a confined 

space such as Vessels, boilers, storage tanks, large diameter piping etc against hazards such as 

oxygen deficiency, toxic and flammable materials, falling objects, power driven equipment etc. 

Excavation more than 1.2 meter deep, entry on floating roof tank when the roof is more than 3 

meter down from the top, space located below ground level such as pits, drain, channels etc. also 

fall under the confined space. 

 

For excavation work regardless of the depth, permission from various sections shall be obtained 
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with precautions to be taken for the underground facilities viz. sewers, telephone lines, cables, 

pipelines etc. 

 

This work permit shall be in minimum three copies. The original should be in pink colour and 

copies should have the word "COPY" printed in large pink letters. Original shall be issued to the 

contractor, duplicate to the Safety Section and triplicate retained in the book.  

 

 

28.3 ELECTRICAL ISOLATION AND ENERGISATION PERMIT  

 

Before issuing any work permit, it is essential that the equipment / facility to be worked on is 

electrically safe and electrical power is isolated to the extent necessary for the safe conduct of 

the authorized work.. Permit for electrical isolation and energisation shall be in triplicate and in 

two sections with tear off facility. Section-A shall be used for electrical isolation and Section-B 

for energisation. The original should be in light blue color and copies should have the word 

"COPY" printed in large letters in light blue colour. Original along with a copy shall be issued to 

the electrical section for electrical isolation / energisation. Electrical section authorized person 

on isolation / energisation of the equipment / circuit shall return the original to the issuer keeping 

copy for record.   

 

28.4 SCAFFOLDING FITNESS CERTIFICATE (Not Applicable) 

 

 

28.5 TEMPORARY ELECTRICAL CONNECTION FITNESS CERTIFICATE  

 

For all temporary electrical connections taken by contractor including diesel generating sets, 

fitness certificate, shall be issued by BPRL site in charge after due checking to his satisfaction.  

 

29. FIRST AID AND INDUSTRIAL INJURIES 
 

Contractor shall maintain first aid facilities for its employees and representatives. 

 

a) Contractor shall make outside arrangements for ambulance or suitable service and for the 

treatment of industrial injuries. Name of those providing these services shall be furnished 

to site-in- charge prior to start of work and their telephone numbers shall be prominently 

posted in Contractor’s field office.  

b) All critical industrial injuries shall be reported promptly to BPRL site supervisor and a 

copy of contractor’s report covering each personal injury requiring the attention of 

physician shall be furnished to BPRL.  

 

30. ACCIDENT REPORTING AND CLASSIFICATION 

 

30.1 ACCIDENT REPORTING  

 

All employees must be encouraged to report any near miss incident that has or could have 

caused injury, illness, damage to property, or interruption in work. The reporting of such 

incident helps in analyzing what went wrong and enables steps to be taken to prevent recurrence. 

The accident reporting forms the basis for objective investigation of the accident and will bring 
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out essential and contributory factors leading to It. The necessary decisions then can be taken to 

prevent recurrence in future.  

 

30.2 CLASSIFICATION OF ACCIDENTS  

 

Accidents are classified as follows:  

a) Near Miss 

 

It is a 'narrow escape' where accident, major loss or injury did not occur. Such incidents must 

be reported locally and the working conditions leading to it must be investigated.  

 

b) Fatality  

A death resulting from work injury is covered under this category irrespective of the 

intervening time between injury and death.  

 

c) Permanent total disability  

 

Personal injury which incapacitate a person completely and results in termination of 

employment.  

 

d) Permanent partial Disability 

 

Any injury which results in complete loss or permanent loss of use of any part of body or any 

permanent impairment of the function of the body.  

 

e) Lost Work-Day Case 

 

Any injury excepting permanent partial disability which renders the injured person unable to 

perform any regular job on any day after the day of receiving the injury. 

 

f) Restricted work case 

 

After the injury, the injured person cannot perform his normal duties or regular job.  

 

g) Lost work days  

 

The number of calendar days on which the injured person was temporarily unable to work. 

 

h) Restricted Work days  

 

The total number of calendar days from the start of restricted work, by the injured persons, till 

he returns to his regular job. 

 

i) Medical treatment cases  

 

The injury requiring medical treatment under order from a physician but does not involve 

Lost work Days, or restricted workdays.  
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30.3 REPORTING  

 

Contractor shall notify BPRL as under:  

 

 Lost time injuries / Fatality / Injury which may cause total or partial disability to injured 

etc -immediately.  

 Fire and Miscellaneous Events- immediately.  

 First Aid injuries-Within a day.  

 

 

31. SAFETY TRAINING  

 

Training is a pro-active measure. The contractor shall engage only those workers who are 

proficient in their respective jobs. It is responsibility of contractor to impart job knowledge to all 

workers and supervisors before engaging them for any work. It is also binding to the contractor 

to depute persons for safety training, if arranged by BPRL.  

 

32. DOCUMENTATION  

 

Following documents shall be maintained by contractor at site:  

 

 Safety & Environment Policy  

 Safety committee minutes of meeting  

 

 Critical machinery/equipment fitness certificate.  

 Stock register of Personnel Protective Equipment.  

 

 Maintenance registers for major machineries/equipment.  

 Accident / incident investigation reports. 

Various work permits.  

 

 Earthing test certificates. 

Materials test certificates.  

 

 P.F., Contract Labour, ESI registration.  

 

 All records & registers as required under Contract Labour (Regulation & 

Abolition Act) 1970 and  

 Building & Other Construction Workers Act 1996.  

 

 

33. ENVIRONMENT PROTECTION  

 

Contractor should ensure that the work carried out by him does not change the quality of air, 

water & soil at the work site & surrounding areas. Disposal of surplus earth, rubbish, scrap etc. 

shall be done in Eco-friendly manner. The contractor shall ensure that the greenery is protected 

to the extent possible while executing the work.  
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34. ENVIRONMENTAL IMPACT MITIGATION MEASURES  

 

The best way of impact mitigation is to prevent the event occurring. All efforts should be made 

to locate the developmental activities in an area free of agricultural lands, cyclones, earthquakes, 

ecologically sensitive, erosion, forests, flooding, human settlements, land slides, natural scenic 

beauty, water logging. In case this is not feasible, the next step is to look at the raw 

materials/technologies/processes alternatives which produce least impact i.e. adopting or using 

processes or technologies which are efficient and produce recyclable wastes/minimum 

waste/wastes that can be easily disposed, without affecting the environment. However if the 

developmental activity produce the adverse impact, action has to be taken to mitigate the same. 

Following are the suggested methods, which shall be taken in to consideration by the contractor 

to choose right technology for executing the work:  

 

34.1 AIR  

 

 Attenuation of pollution on pathway or protection of receptor through green belts.  

 

 Particulate removal devices such as : cyclones, setting chambers, scrubbers, electrostatic 

precipitators, and bag houses.  

 

 Gas removal devices using absorption (liquid as a media), adsorption (molecular sieve), 

and catalytic converters.  

 

 Uses of protected, controlled environment, such as oxygen masks, Houston Astrodome, 

etc.  

 

 Control of stationary source emission (including evaporation incineration, absorption, 

condensation and material substitution)  

 

 Use of masks  

 

 Dilution of odourant (dilution can change the nature as well as strength of an odour)  

 

 Odour counteraction or neutralize (certain pairs of odours in appropriate concentration 

may neutralize each other)  

 

 Odour masking or blanketing (certain weaker malodours may be suppressed     by a 

considerably stronger good odour)  

 

34.2 NOISE  

 

 The mitigation measure may include damping, absorption, dissipation and deflection 

methods. Common technique involve constructing sound enclosures, applying mufflers, 

mounting noise sources on isolators, and/or using materials with damping properties.  

 

 Performance specifications for noise represent a way to insure the procured item is 
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controlled.  

 

 Ear protective devices should be used. When an individual is exposed to steady noise 

levels above 85-dB (A), in spite of the efforts made to reduce noise level at the source, 

hearing conservation measures should be initiated.  

 

34.3 WATER  

 

 Conjunctive use of ground/surface water, to prevent flooding/water logging/depletion of 

water resources. Included are land use pattern, land filling, lagoon/reservoir/garland 

canal construction and rainwater harvesting and pumping rate.  

 

 Minimize flow variation from the mean flow.  

 Segregation of different types of wastes.  

 

 Storing of oil wastes in lagoons should be minimized in order to avoid possible 

contamination of the ground water system.  

 

 Surface runoff from oil handling areas should be treated for oil separation before 

discharge into the environment. If oil wastes are combined with sanitary sewage, oil 

separation will be necessary at the waste water treatment facility.  

 

 All effluents containing acid/alkali/organic/toxic wastes should be processed by 

treatment methods. The treatment methods may include biological or chemical processes. 

The oil water separator of appropriate size based on catchment area shall be provided.  

 

 The impact due to suspended solids may be minimized by controlling discharge of 

wastes that contain suspended solids; this includes sanitary sewage and industrial wastes. 

Also, all activity that increases erosion or contributes nutrients to water (thus stimulating 

alga growth) should be minimized.  

 

 Waste-containing radioactivity should be treated separately by means of dewatering 

procedures and solids or brine should be disposed of with special care.  

 

34.4 LAND  

 

 The environmental impact of soil erosion can best be mitigated by removing vegetative 

cover only from the specific site on which construction is to take place and by disturbing 

the vegetation in adjacent areas as little as possible. Land clearing activities should be 

kept to the absolute minimum.  

 

 Disturbing the existing vegetation and natural contour of the land as little as possible can 

mitigate increases in surface runoff. Vegetation along watercourses should not be cleared 

indiscriminately. Neither should potholes or swamps be drained unless absolutely 

necessary for successful completion of the activity.  

 

 Construction activities that result in the soil being laid bare could be scheduled in such a 
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way that some type of vegetative cover appropriate to the site could be established prior 

to the onset of intense rain or windstorms. If grass is to be seeded, much of straw will 

help to protect the soil from less extreme erosive forces until vegetative and root 

development begins.  

 

 Natural drainage patterns can often be maintained by preparing sodden waterways or 

installing culverts.  

 

 Steep slopes can be terraced, thereby effectively reducing the length of slope.  

 

 Check dams built near construction sites can reduce the quantity of eroded soil particles 

reaching free-flowing streams or lakes.  

 

 Use of “floating” foundations and height restrictions in earthquake zones and increased 

foundation height, wall strength and roof support in areas periodically subject to cyclones 

can reduce the hazards.  

 

 All forms of temporary structures should be avoided from the flood plain and all 

permanent structures should be raised to a height above the level which flood waters can 

be expected to reach once every 100 years (100-year flood).  

 

 Installation of underground drainage structures helps to reduce sediment loads.  

 

 Engineering plans can be drawn to reduce the area of earth cuts on fills below what 

might otherwise be acceptable, provide physical support for exposed soil or rock faces, 

concentrate or distribute-as appropriate the weight loading of foundations to areas or 

state better able to support that weight.  

 

 Use small charges for mining/blasting.  

 

 Restricting the number, frequency and area of movement of heavy machinery.  

 

 Compatibility between adjacent land uses can best be assured by providing a green belt 

between the proposed activity and nearby properties where any significant degree of 

incompatibility is likely to result.  

 

 

34.5 ECOLOGY  

 

o Intruding as little as possible on their habitat can best mitigate the impact of activities 

on animals. If such animals use the area where the activity will take place, the activity 

should be concentrated to the maximum extent possible in those parts of the area that 

they least often frequent.  

 

o During the planning phase of an activity, an attempt should be made to avoid extending 

into the home range wild animals. If this is not feasible, the activity should be 

completed, as quickly as possible, and regular and sustained use of the area over time 
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should be minimized.  

 

o Regular or sustained intrusions of men or equipment into nesting areas of birds should 

be avoided to the maximum possible extent, especially while are being incubated by the 

adults and until the young have left the nest. The  sanitation cuttings of non-commercial 

individual trees should destroy no known nests. 

 

 Restricting the input of polluting substances into watercourse, estuaries and the open sea 

can mitigate impacts upon fish and shellfish populations. Additionally, when a part of 

the activity involves water level control, changes in such levels should be programmed 

to be extent, it is possible to do so in a way that will minimally disturb nesting and 

feeding habitat.  

 

35. ENFORCEMENT OF SAFETY REGULATIONS 
 

To ensure effective enforcement of the rules and regulations relating to safety precautions, the 

arrangements made by the contractor shall be open to inspection by the BPRL site supervisor. 

 

End of Part  6 
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PART  7 

 

 

 

 

 

 

 

 

 

STANDARD FORMATS 
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   ANNEXURE- A 

 

PRICE BID FORMAT 

 

Currency of quote: __________ 

 

Hiring Waste Management Services for Exploration Block CB-ONN- 2010/8 

 

TABLE-A:  CHARGES FOR WASTE MANAGEMENT SERVICES 

 
S. 

No. 

Description UOM Qty. Unit Rate 

excluding Service 

Tax 

Service 

Tax  

Amount of Service 

Tax 

Unit rate including all 

taxes & duties 

Total Amount 

(in 

figures) 

(in 

words) 

(in %) (in 

figures) 

(in 

words) 

(in 

figures) 

(in 

words) 

(in 

figures) 

(in words) 

A B C D = B x (C/100) E = B + D F = A x E 

1 Provision of collection of drill 

cuttings from rig site, 

transportation to Contractor’s 

designated disposal facility 

and proper waste disposal of 

the same, Reports, Certificates 

etc., as detailed in the Scope of 

Work, including the required 

number of leak proof skips 

with 5 MT capacity each, 

excavator, trucks/Tippers, and 

personnel 

MT 2500                   
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2 Provision of collection of  

liquid mud from rig site, 

transportation to Contractor’s 

designated disposal facility 

and proper waste disposal of 

the same, Reports, Certificates 

as detailed in the Scope of 

Work, including required 

number of Skips and/or 

vacuum trucks/Tippers, 

personnel 

bbl 13500                   

Total Cost (in figures)   

Total Cost (in words)   

 
Note: 

1. The quantities mentioned above are indicative and for evaluation purposes only. The actual quantities may vary. 

2. The quantities mentioned above are indicative quantities for four wells. 

3. To facilitate evaluation and comparison, all bid prices expressed in currencies other than Indian Rupees shall be converted to Indian 

Rupees at bill collection selling market rate of relevant foreign exchange, declared by the State Bank of India on the date of opening of 

the Price Bids. 

4. Prices quoted by bidder are all inclusive. 

5. Indian bidders shall quote price in INR only while foreign bidders shall quote price either in USD or EURO only. 
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ANNEXURE- B 

 

DEVIATION SHEET 
 

 

1. NIL DEVIATIONS  

 

OR 

 

2. DEVIATIONS AS GIVEN BELOW  

 

S. No. Chapter,  Clause, 

Reference 

Description as in 

the Tender 

Exception 

taken 

Explanation/ 

Reason 

Commercial 

1     

2     

Technical 

1     

2     

 

SIGNATURE OF BIDDER 

NAME OF BIDDER 

COMPANY SEAL 
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ANNEXURE- C 

 

PROFORMA OF BANK GUARANTEE 

 

(On non-judicial paper of appropriate value) 

 

FOR SECURITY DEPOSIT TOWARDS PERFORMANCE 

 

To 

 

Bharat Petroresources Ltd. 

 

Dear Sirs, 

 

M/s. ____________________________have taken tender for the work____________________ 

CRFQ No./ PO No. 

________________________________________ for Bharat Petroresources Ltd. 

 

The  tender  Conditions  of  Contract  provide  that  the  Contractor  shall  pay  a  sum  of  

Rs.___________ 

 

(Rupees___________________________________________) as earnest money/security deposit 

in the form therein mentioned. The form of payment of earnest money/security deposit includes 

guarantee executed by Scheduled Bank, undertaking full responsibility to indemnify Bharat 

Petroresources Ltd. in case of default. 

 

The said_________________________________________ have approached us and at their 

request and in consideration of the premises 

we__________________________________________________________having our office at 

____________have agreed to give such guarantee as hereinafter mentioned. 

 

1. We___________________________________________________________________ 

hereby undertake and agree with you that if default shall be made by M/s. 

_____________________________________ in performing any of the terms and 

conditions of the tender or in payment of any money payable to Bharat Petroresources Ltd. 

We shall on demand pay to you in such matter as to you may direct the said amount of 

Rupees _______________________________only or such portion thereof not exceeding 

the said sum as you may from time to time require.  

 

2. You will have the full liberty without reference to us and without effecting this guarantee 

postpones for any time or from time to time the exercise of any of the powers and rights 

conferred on you under the contract with the said _____________and to enforce or to for 

bear from endorsing any power of rights or by reason of time being given to the said which 

under law relating to the sureties would but for provision have the effect of releasing us.  

 

3. Your right to recover the said sum of 

Rs.__________________(Rupees__________________ ____________________) from us 

in manner aforesaid will not be affected or suspended by reason of the fact that any dispute 
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or disputes have been raised by the said M/s.__________________ 

_________________and/or that any dispute or disputes are pending before any officer, 

tribunal or court.  

 

4. The guarantee herein contained shall not be determined or affected by the liquidation or 

winding up, dissolution or change of constitution or insolvency of the 

said______________ ____________________but shall in all respects and for all purposes 

be binding operative units payment of all money due to you in respect of such liabilities is 

paid.  

 

5. Our liability under this guarantee is restricted to 

Rupees__________________________________ Our guarantees shall remain in force 

until_____________________________________________ unless a suit or action to 

enforce a claim under_________________________________________ Guarantee is 

filed against us within six months from_____________________________(which is date 

of expiry of guarantee) all our rights under the said guarantee shall be forfeited and shall 

be relieved and discharged from all liabilities thereunder.  

 

6. We have power to issue this guarantee in your favour under Memorandum and Articles of 

Association and the undersigned has full power to do under the Power of Attorney dated 

__________________granted to him by the Bank.  

 

 

Yours faithfully 

 

 

______________________________ Bank by its Constituted Attorney Signature of a person 

duly authorized to sign on behalf of the bank. 
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ANNEXURE- D 
 

 

FORM OF CONTRACT 

 

THIS CONTRACT made at Mumbai this___________________day of___________________; 

BETWEEN BHARAT PETRORESOURCES LTD., a Government of Indian Undertaking 

registered in India under the Indian Companies Act 1956, having its registered office at Maker 

Tower ‘E’ Wing 9
th

 Floor, Cuffe Parade, Mumbai-400005 (hereinafter referred to as the 

"OWNER" which expression shall include its successors and assigns) of the One Part; AND 

___________________ carrying on business in sole proprietorship/carrying on business in 

partnership under the name and style of___________________ a Company’s Registered in 

__________ under the laws of ________ having its registered office at 

__________________________ (hereinafter referred to/as collectively referred to as the 

"CONTRACTOR'' which expression shall include his/their/its executors, administrators, 

representatives and permitted assigns/successors and permitted assign) of the other part: 

 

WHEREAS 

 

The OWNER desires to have executed the work of __________________________ more 

specifically mentioned and described in the contract documents (hereinafter called the ''Services'' 

which expression shall include all amendments therein and/or modifications thereof) and has 

accepted the tender of the CONTRACTOR for the said Services. 

 

NOW, THEREFORE. THIS CONTRACT WITNESSETH as follows: 

 

ARTICLE - 1 

CONTRACT DOCUMENTS 

 

1.1 The following documents shall constitute the Contract Documents, namely: 

 

(a) This Agreement 

(b) ‘Letter of Award’ of Contract along with ‘Schedule of Rates’ 

(c) Tender Document and addenda issued thereon, if any 

 

1.2 A copy each of the Tender Document and addenda issued thereon is annexed hereto and the 

said copies have been collectively marked as “Appendix 'A'’ while a copy of the ‘Letter of 

Award’ of Contract along with annexures thereto is also annexed hereto and said copy has been 

marked as Appendix 'B'. 

 

ARTICLE - 2 

WORK TO BE PERFORMED 

 

2.1 The CONTRACTOR shall perform the said Services upon the terms & conditions and within 

the time specified in the Contract Documents. 

 

ARTICLE - 3 

COMPENSATION 
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3.1 Subject to and upon the terms and conditions contained in the Contract Documents, the 

OWNER shall pay CONTRACTOR compensation as specified in the Contract Documents upon 

the satisfactory completion of the Services and/or otherwise as may be specified in the Contract 

Documents. 

 

ARTICLE - 4 

JURISDICTION 

4.1 Notwithstanding any other court or courts having jurisdiction to decide the question(s) 

forming the subject matter of the reference if the same had been the subject matter of a suit, any 

and all actions and proceedings arising out of or relative to the Contract (including any 

arbitration in terms thereof) shall lie only in the court of competent civil jurisdiction in this 

behalf at Mumbai (where this Contract has been signed on behalf of the OWNER) and only the 

said Court(s) shall have jurisdiction to entertain and try any such action(s) and/or proceeding(s) 

to the exclusion of all other courts. 

 

ARTICLE - 5 

ENTIRE CONTRACT 

 

5.1 The Contract Documents mentioned in Article - I hereof embody the entire Contract between 

the parties hereto, and the parties declare that in entering into this Contract they do not rely upon 

any previous representation, whether express or implied and whether written or oral, or any 

inducement, understanding or agreements of any kind not included within the Contract 

Documents and all prior negotiations, representations, contracts and/or agreements and 

understandings relative to the Services are hereby cancelled. 

 

ARTICLE - 6 

NOTICES 

 

6.1 Subject to any provisions of the Contract Documents to the contrary, any notice, order or 

communication sought to be served by the CONTRACTOR on the OWNER with reference to 

the Contract shall be deemed to have been sufficiently served upon the OWNER 

(notwithstanding any enabling provisions under any law to the contrary) only if delivered by 

hand or by Registered Acknowledgment Due Post to the Engineer-in-Charge as defined in the 

General Conditions of Contract. 

 

6.2 Without prejudice to any other mode of service provided for in the Contract Documents or 

otherwise available to the OWNER, any notice, order or other communication sought to be 

served by the OWNER on the CONTRACTOR with reference to the Contract, shall be deemed 

to have been sufficiently served if delivered by hand or through Registered Post 

Acknowledgement Due to the principal office of the CONTRACTOR at …………… or to the 

CONTRACTOR's Representative as referred to in the Special Conditions of Contract forming 

part of the Contract Documents. 
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ARTICLE-7 

WAIVER 

 

7.1 No failure or delay by the OWNER in enforcing any right or remedy of the OWNER in 

terms of the Contract or any obligation or liability of the CONTRACTOR in terms thereof shall 

be deemed to be a waiver of such right, remedy, obligation or liability, as the case may be, by 

the OWNER and notwithstanding such failure or delay, the OWNER shall be entitled at any 

time to enforce such right, remedy, obligation or liability, as the case may be. 

 

ARTICLE-8 

NON-ASSIGNABILITY 

 

The Contract and benefits and obligations thereof shall be strictly personal to the 

CONTRACTOR and shall not on any account be assignable or transferable by the 

CONTRACTOR. 

 

IN WITNESS WHEREOF the parties hereto have executed this Contract in duplicate at the 

place, day and year first above written. 

    

 

SIGNED AND DELIVERED     SIGNED AND DELIVERED 

 

 

For and on behalf of       For and on behalf of 

BHARAT PETRO RESOURCES LTD.    (CONTRACTOR) 

 

 

by..........................................      by................................. 

In the presence of:       In the presence of: 

(This day of _____________ 2015) 

 

 

1.         1. 

2.         2 
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ANNEXURE- E 
 

PROFORMA OF UNDERTAKING 

(for Non- Liquidation) 
 

To,                                                                                                                  Date:  

Bharat Petroresources Ltd.  

9th Floor, E Wing, Maker Tower,  

Cuffe Parade, Mumbai-400005  

 

Sub: Declaration for not being under liquidation, court receivership or similar proceedings  

 

 

 

We herewith declare that we are not under liquidation, court receivership or similar proceedings.  

 

 

At a later date, if it is found by BPRL that we have submitted false declaration, our offer will be 

liable to be rejected. 

 

 

For ………………………………………..  

(Sign and Stamp) 
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ANNEXURE- F 
 

 

PROFORMA OF UNDERTAKING 

(for Non - Blacklisting) 
 

To,                                                                                                                  Date:  

Bharat Petroresources Ltd.  

9th Floor, E Wing, Maker Tower,  

Cuffe Parade, Mumbai-400005  

 

Sub: Declaration for not being barred / holiday listed  

 

 

We herewith declare that we are not barred / holiday listed by any Indian PSU / Any Indian 

Government Department or organization. 

 

 

At a later date, if it is found by BPRL that we have submitted false declaration, our offer will be 

liable to be rejected. 

 

 

For ………………………………………..  

(Sign and Stamp) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


