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OPEN E-TENDER FOR

“SUPPLY OF VORTEX AIR FLOW METER AT LUCKNOW LPG PLANT”

This document consists of the following sections —

Notice Inviting Tender (NIT)

Bid Qualification Criteria (BQC)
Special Conditions of Contract (SCC)
Scope of Work

BOQ (Bill of quantity)

Additional Terms & Conditions
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1. NOTICE INVITING TENDER

. You are invited to submit your offer as E-bids in two parts (Techno-commercial and Price Bid) for the
above work on the terms and conditions contained in this tender. Please visit the website
https://gem.gov.in/ for participating in the tender and submitting your bid online.

This tender has been floated into two-part bid - Technical Bid & Price Bid. & consists of the documents/
Annexures/ formats (mentioned on next page) which are enclosed with tender.
a. Techno-commercial Bid: (Bidder must upload complete signed documents as given hereinafter)

All the Tender Documents with Sign & Stamp on every document should be submitted in GeM Portal
before due date of tender. Non-submission of any of the documents shall be liable to rejection of the bid.

b. Price Bid: Price Bid must be submitted online in GeM Portal.

. Bidder is requested to carefully study all the documents/annexure and understand the conditions and
specifications, before quoting the rates and submitting this tender. In case of doubt, written clarifications
should be obtained from BPCL LUCKNOW LPG Plant but this shall not be a justification for the request
for extension of due date for submission of bids.

. Your online bid should be submitted on or before the due date of this tender. “E-tender System” will
automatically close on the due date and time. Bidder will not be able to submit their bids after closing
time. Bids not in the prescribed format are liable to be rejected. BPCL does not take any responsibility
for any delay in submission of online bids due to connectivity problems or non- availability of site and/or
other documents/instruments to be submitted in physical form due to postal delay. No claims on this
account shall be entertained.

. All the Tender documents and Annexures shall be required to be signed by the authorized signatory.
The authorized signatory shall be:

a. Proprietor in case of proprietary concern.

b. Authorized partner in case of partnership firm.

c. Director, in case of a limited Company, duly authorized by its board of directors to sign.

If for any reason, the proprietor or the authorized partner or director as the case may be, are unable to
digitally sign the document, the said document should be digitally signed by the constituted attorney
having full authority to sign the tender document and a scanned copy of such authority letter as also
the power of attorney (duly signed in the presence of a Notary public) should be uploaded with the
tender.
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All below Tender Documents with Sign & Stamp on every document should be submitted in
eProcurement site before due date of tender. Non-submission of any of the below documents shall be
liable to rejection of the bid.

Sr.

No.

Particulars

Documents/
formats

uploaded by
BPCL

Online
Submit

Copy of Signed Agreement/PO copy/Work order/LOI or any other
document which shows value of awarded works.

v

i

Completion Certificate/Final Bills certified by the client or any other
document which conclusively proves completion value of similar work
(or additional requirement) as defined above. The work order for similar
work(s) shall be in the name of the bidder.

Works executed as part of Joint Venture/Consortium will not be
considered.

1ii

Company’s registration Certificate/ Certificate of Incorporation/
Partnership Deed/

Any other registration certificate such as Shop Act, Labour, PF, ESI as
applicable.

v

Copy of Valid GST registration certificate

Copy of Valid Permanent Account Number [PAN]

NEN

Vi

Audited Balance Sheets and Profit & Loss Statements of the
previous three consecutive financial years: 2022-23, 2023-24,
2024-25

vii

Income Tax Returns of the previous three consecutive financial
years: 2022-23, 2023-24, 2024-25

viil

Signed & Stamped copy of General Conditions of Contract (GCC)

X

Signed & Stamped copy of General Purchase Conditions (GPC)

Signed & Stamped copy of Special Conditions of Contract (SCC)

Documents
uploaded by
BPCL

X1

MSME registration certificate (if applicable)

xii

CA Certificate for MSE Preference (applicable if MSME certificate
is submitted)

Xiil

Undertaking - Bidder shall not be under liquidation, court receivership

X1V

Undertaking - Declaration by Bidders for Holiday Listing

XV

Undertaking - Compliance of Restrictions for Countries sharing land
border with India

XVi

Undertaking - Acceptance of Social Media Guidelines

Xvil

Acknowledgment Sheet that bidder has understood all the Terms &
Conditions

Formats
uploaded by
BPCL

NEN RSN ENEN BN EN ENENEN IEN
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6. Online submission of the tender under the signature of the authorized signatory shall be considered as
token of having read, understood, and totally accepted all the terms and conditions.

7. Price bid of only those bidders shall be opened whose techno-commercial terms/ technical bid is found
to be acceptable to us.
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2. BID-QUALIFICATION CRITERIA (BOC)

BHARAT PETROLEUM CORPORATION LIMITED

LUCKNOW LPG PLANT

Note: Bidders must read these conditions carefully and comply strictly while submitting their bids.

The Techno-commercial & Financial criteria are as follows:

Experience & Past Performance

Financial Standing

Declarations to be submitted by the Bidder
Price Bid Evaluation Criteria:

Criteria Award

e wWwNE

1. Experience & Past Performance (For goods)

e The Bidder or its OEM {themselves or through re-seller(s)} should have supplied same or similar Category]
Products for minimum of 30% of the bid quantity, in at least one of the last three financial years before the

bid opening date to any Central / State Govt Organization / PSU / Public Listed Company.

Description

UoMm

Minimum qualifying Criteria (Should
have supplied same or similar
category product of minimum

quantity)

Vortex Air flow meter

NO

Definition of similar work:

Shall mean the supply of Air Flow Meters, Steam Flow Meters, LPG Flow Meters, or other industrial
flow meters for measurement of flow of air, steam, LPG, or other process fluids in industrial applications,
including associated flow sensors, transmitters, displays, totalizers, and standard accessories supplied
along with the flow meter. The intending tenderer must submit documentary evidence in support of the
above in the form of certified copies of work orders, successful completion certificates, or payment
certificates/vouchers indicating the period of work for which the payment was made.
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Documentary evidence: Bidders shall submit documentary evidence in support of experience
and past performance, in the form as mentioned below —

i) Signed Agreement/PO copy/Work order/LOI or any other document which shows

value and complete scope of work along with BOQ which shows details of work awarded

as per the above definition.

i) Completion Certificate/Final Bill certified by the client or any other document which
conclusively proves completion of the awarded work and completed value.

The work order for similar work(s) shall be in the name of the bidder. Works executed as part
of Joint Venture/Consortium will not be considered. In case of the combined nature of works,
clear calculations showing the bifurcated cost towards the similar work as defined above
should be submitted.

Financial Standing

a) Annual Turnover: Average Annual Turnover from Relevant pages of Audited Balance
Sheets and Profit & Loss Statements, Income Tax Returns of the previous three financial
years shall be at least Rs 38,692.2/- In words Say Rs. Rupees Thirty-Eight Thousand Six
Hundred Ninety-Two and Paise Twenty Only).

b) Net worth: The financial net worth of the bidder as per the financial results audited of the
immediately preceding financial year should be positive. The Net worth is defined as: “Net
Worth” = “Equity + Reserves & Surplus”.

Documentary evidence: Bidder must submit Audited Balance Sheets and Profit & Loss Account
Statements, Income Tax Returns for the last 3 consecutive financial accounting years i.e., 2023-
24, 2024-25,2025-26 Further, for bidders who have not finalized their books of account for the
financial year 2025-2026, evaluation of these criteria would be done for the latest three financial
years ending 2022- 2023 for which books of account has been finalized and audited.
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3. Declarations to be submitted by the Bidder other than mentioned above:

a)

b)

c)
d)

e)

f)

g)

h)

i)

Bidders should be Bonafide, experienced, competent, and resourceful to carry out the
assigned order. Vendor shall submit the Company’s registration Certificate/ Certificate of
Incorporation/ Partnership Deed/ Any other registration certificate such as Shop Act, Labor,
PF, ESI as applicable.

Bidder should submit a valid GST registration certificate.

Bidder should submit valid Permanent Account Number [PAN]

Tenderer credentials stating information regarding the tenderer biodata & business standing.
Bidder shall not be under liquidation, court receivership or similar proceeding. Undertaking
to this effect to be submitted by bidder.

Bidder shall not be serving any Holiday Listing orders issued by BPCL or MOPNG debarring
them from carrying on business dealings with BPCL/MOPNG or serving a banning order by
another Oil PSE. Undertaking to this effect to be submitted by bidder.

Compliance of Restrictions for Countries which share land with India {Restrictions

under Rule 144(xi) of the General Financial Rules, 2017-Reference OM no.
6/18/2019 — PPD dtd. 23.07.2020 (read along with any subsequent
clarifications/amendments thereof) issued by Ministry of Finance, Public
Procurement Division (https://doe.gov.in/procurement- policy divisions)}.

Acceptance of Social Media Guidelines.

Acknowledged sheets confirming that the party has understood all the terms and conditions.

Information regarding the Bidder

4. Price Bid Evaluation Criteria:

a)

b)

Price evaluation shall be carried out on an Overall Lowest Landed Cost Basis for
complete Scope of Work.

The price bid shall be opened only to those bidders who meet the technical and financial criteria.
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5. Award Criteria:

The complete job shall be awarded to the Lowest Bidder. There is no splitting applicable for this
tender job.

Type of Job — Supply / Service / Works Contract Supply
Divisibility of the tender Non-Divisible
Purchase Preference (MSE) Applicable
SIGNATURE OF VENDOR: PAGE 8
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3. SPECIAL CONDITIONS OF CONTRACT

SUPPLY OF VORTEX AIR FLOW METER AT LUCKNOW LPG PLANT

Note: Bidders must read these conditions carefully and comply strictly while submitting their bids.
Rates once quoted shall be firm and finally, no revision of rates shall be permitted.

1.

All the parts like the tender schedule, Technical Specification, Special Conditions of Tender, General
Conditions of tender etc. are to be read together and shall be supplementary to each other. In case of
any contradiction between provision of GCC and SCC, provisions in SCC shall overrule that in GCC
only to the extent of contradiction. Similarly in case of any contradiction between provisions in
technical specification and SCC, provisions in SCC will overrule that in Technical Specification
only to the extent of contradiction. SCC and Technical specification are supplementary to Schedule.
Hence in case of any contradiction to schedule, the same has to be brought to the notice of Engineer
in Charge and his decision shall be final and will be binding on the contractor. No claim will be
entertained on account of any such changes.

Please quote your lowest rates for the job in E-Tender format only as given in the online GeM portal.
The tender will be evaluated based on total cash outflow.

All the tender documents should be digitally signed as a token of acceptance of all terms &
conditions. Participating in the tender shall be deemed as acceptance of all clauses, terms and
conditions, and others specified in the tender documents.

All quantities mentioned in Tender are approximate and indicative and may vary at the time of
execution. Payment will be made for the actual work done. Corporation does not guarantee any
minimum quantity under any category. The corporation will exercise absolute discretion for
operating all or some items of the schedule.

The company reserves the right to reject any one of the offers without assigning any reason.

Contractors may visit the site before quoting for the job and acquaint him with the job schedule and
available facilities at the location. If the Contractor does not visit the site, then it is presumed he has
understood all the items of the job thoroughly.

The tenderer should study the entire tender document carefully and understand the conditions before
quoting. If there are any doubts, he should obtain clarification, but this shall not be a justification for
late submission or extension of opening date / time of the tenders. This tender is floated through e-
tendering & responses through e-tendering will only be considered.
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8.

10.

11.

12.

13.

14.

15.

The tenderer should quote for all items in the tender schedule. Incomplete price bid will be straight
away rejected.

Every page of tender documents shall be signed and stamped by the tenderer or his authorized
representative and the same must be uploaded on the GeM Portal accordingly.

The contractor must ensure that the personnel engaged by the contractor wear a neat and clean
uniform at all the times, cost of which has to be borne by the contractor only. No separate payment
shall be made in this regard.

Work shall be started after taking the necessary permission from the officer concerned. The entire
job to be done as per SOP otherwise BPCL shall reserve the right to penalize the vendor if deemed

SO.

Any variation to the work specified must not be undertaken until you are in receipt from the Officer.

The terms & conditions as per enclosed General Conditions of Contract and General purchase conditions

will remain unchanged.

EMD (Earnest Money Deposit):
NOT applicable.

PURCHASE PREFERENCE FOR MSEs:

Purchase preference/benefits shall be given to MSEs in line with public procurement policy for Micro
and Small Enterprises (MSEs), 2012:

In case of non-divisible tenders, an MSE quoting in the price band of L1+15% shall be awarded for
full/complete supply of tendered value, considering the spirit of policy for enhancing government
procurement from MSEs subject to bringing down of price to L1 by the concerned MSE.

In case of more than such MSEs are in the price band of L1+15%, then L1 MSE will be offered first
and if matches the L1 price, MSE shall be allowed to supply & installation of total tendered quantity.
If L1 MSE does not match L1 price, other MSEs falling in the range of L1+15% band will be offered
in order of L2 MSE, L3 MSE, etc. until they match L1 price. No separate preference will be given to
MSE owned by SC/ST entrepreneurs over MSE owned by general person.
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Bidders claiming purchase preference for MSE need to submit the following documents:

1. MSE registration certificate

2. CA certificate for MSE
Verification of MSE registration certificate by Chartered Accountant:
BPCL shall verify/ascertain the veracity of the claim of any MSE regarding any particular enterprise
satisfying the criterion of the investment limits as mentioned in the MSMED Act, 2006 before giving
any benefit under Public Procurement Policy.

CA certificate issued by Chartered Accountants may be accepted as supporting document for
verification of the MSE Registration Certificate during the

tender evaluation process.

All bidders quoting as MSE would be required to submit CA certificate along with MSE Registration
Certificate/ document (not applicable in case of NSIC) to avail the benefits under Public
Procurement Policy as per MSMED Act 2006 / Public Procurement Policy Order 2012. The CA
certificate should be dated after the date of floating of tender and shall be specific to the tender for
which bid is being submitted. Format of CA certificate is attached for reference.

Bidder shall have to submit copy of MSE Registration certificate along with CA certificate. In

case CA certificate is not submitted, the bid shall not be eligible for benefits under Public
Procurement Policy as per MSMED Act 2006 / Public Procurement Policy Order 2012.

16. Pre-Bid Meeting:

Pre-bid meeting has been scheduled on refer GeM bid document over a Video conference. Parties
desiring to attend the pre-bid meeting through Video Conference are requested to send a prior
intimation on email id: radheykrishna@bharatpetroleum.in, latest by 5 PM on the day previous to the
pre- bid meeting date mentioned in the GeM bid document.

The link for the Virtual Pre-Bid Meeting shall be sent by BPCL to the bidders via email or available
on GEM bid document to Bidders are required to attend the Pre-Bid Meeting. If any bidder does not
attend the Pre-Bid Meeting, it shall be deemed that the bidder has fully understood all ATC, Scope
of Work, and tender documents. Any deviation or clarification sought after opening of tender or at
a later stage shall not be accepted, and appropriate action shall be initiated as per tender terms.
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4. SCOPE OF WORK

Procurement of Vortex air Flow Transmitter

1. Scope

The system shall be complete in all respects and shall include all necessary accessories, pressure
and temperature compensation arrangements, fittings, mounting hardware and other components
required for safe, reliable and continuous operation.

2. Technical Specifications

The Vortex Flow Transmitter shall meet the following minimum requirements:
o Type: Vortex Flow Transmitter with Pressure & Temperature Compensation

o Line Size: SO NB /2"

o End Connection: 150# SS Flanged Ends

o Body MOC: SS316

o Media: Gases and Steam

o Flow Range for Steam: 47 m*hr to 646 m*/hr (Minimum should be 100 m*/hr)
o Flow Range for Gases: 35.34 m*hr to 565.49 m*/hr (Minimum should be 100 m*/hr)
e Accuracy: 1% FSD or better

o Maximum Process Pressure: 16 bar

e Process Temperature: 0—100°C (standard)

o Pressure Compensation: Through suitable Pressure Transmitter for up to 16 bar
o Temperature Compensation: Through PT100 RTD, suitable up to 250°C

o Output: 4-20 mA, 2-wire

o Power Supply: 24 V DC

o Display: LCD

e Flow Unit: T/hr, Total Unit: T
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e Enclosure: Aluminium Die Cast, IP67

3. Functional Requirements
The transmitter shall have the following features:
1. Vortex-based measurement of gas and steam flow.

Automatic pressure and temperature compensation for accurate flow measurement.

Local LCD display for instantaneous flow and totalized flow.

Sl

4-20 mA output for connection with the existing monitoring/control system.

N

Configurable flow range and totalizer.
Suitable diagnostic/fault indication.

Stable operation under actual plant conditions.

© =S

The system shall maintain the specified accuracy under the applicable operating conditions.

4. Documentation
The supplier shall provide:

o Technical datasheet and manufacturer's catalogue.
e Operation & Maintenance Manual.

o (Calibration certificates.

o Warranty Certificate.

5. Warranty

The complete system shall be warranted against defects in material, workmanship, electronics and
performance for 12 months from the date of commissioning or 18 months from the date of supply,
whichever is earlier.

Any defect during the warranty period shall be rectified or the defective component replaced by
the supplier at no additional cost to BPCL.
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PENALTY CLAUSE

1. Supply and installation shall be done within 4 weeks from the date of LOI Issue.

2. In case of delay, LD is applicable as mentioned in Additional Terms and conditions.

3. In case vendor supplies any material, which does not meet the specification, same shall be
returned and not accepted.

4. In case of sub-standard installation, penal action shall be taken, and no payment shall be

made for the equipment.

1. All Goods/materials offered should be of same specification mentioned in the tender only.
2. The Quality and Quantity of Material shall confirm the standard / Specifications mentioned below
and test certificate from approved third party as directed by BPCL shall be provided.

3. Rates quoted by vendors should be supply of materials including loading/unloading, packaging and
door delivery etc. Vendor must submit all the documents and test certificates with supplied
material. Payment will be held up due to non-submission of test certificates and required

documents

4. BPCL has right to cancel the tender for partial or full quantity without assigning any reason. It shall
be sole discretion of BPCL only and BPCL is not liable for any loss occurred to vendor due to

cancellation.
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BHARAT PETROLEUM CORPORATION LIMITED

LUCKNOW LPG PLANT

SUPPLY OF VORTEX AIR FLOW METER AT LUCKNOW LPG PLANT
S.No. Long Description Qty Unit RATE AMOUNT

SUPPLY OF VORTEX

AIR FLOW METER AT

LUCKNOW LPG PLANT

1 1 Nos
Total
GST @ 18%
Note:

1. Total amount including (18 % GST) shall be considered as Bid Value for the tender on
the GEM portal. Agreement with L1 bidder will be placed on the rates quoted here. Any
deviation is not acceptable.

2. Rates once quoted in the GEM portal cannot be changed after the due date/due time of

opening of tenders. Hence, quote your rates accordingly.
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Note: Bidders must read these conditions carefully and comply strictly while submitting their
bids. Rates once quoted shall be firm and final, no revision of rates shall be permitted.

GST: Extra @18% shall be applicable.

TENDER PERIOD: Supply and installation shall be done within 4 weeks from the date of
issue of LOIL. After the said period, LD will be applicable i.e. LD is 0.5 % of the Tender
value per week up to a maximum of 5 % of total contract value. Any change will be

based on the consent of Officer in charge of BPCL only.

On mutual consent repeat order can be placed for same quantity on same rates and

same terms and condition.

Warranty: Guarantee: For 1 year from the date of delivery of material for manufacturing defect
or quality issues (Delivery at Lucknow LPG Plant). In case of any defect in material
(Manufacturing defect as well as defect arising at delivery stage), vendor must replace the

material within 3 days after intimation of defect over e-mail, Letter or any other medium.

BPCL reserves the full right to foreclose/terminate the Contract with immediate effect at
any time during the tenure of this Contract, without giving any notice in writing thereof
and no compensation for damages can be claimed by the Tenderer, if it is observed by
BPCL that the services rendered by the Contractor’s workmen are not to the satisfaction

of BPCL or any terms of the Contract are violated.

The contract shall be valid for a period of 1 (one) Year.
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Please note that the quantity mentioned in the tender is not fixed and there is a possibility that

the quantity mentioned in the tender can be increased or decreased. The tenderer is supposed

to quote the rates of each line item accordingly. In any case, BPCL will not be held responsible

for any loss of business.

For some line items, specific make & specifications have been mentioned as per site

requirement. Any objection in this regard shall not be accepted by BPCL.

TEST & PERFORMANCE CERTIFICATES: - Vendor shall Furnish for Test and Performance
Certificate.
Technical Specifications:

VI.

SPECIFICATIONS: All Goods/materials offered should be of the same mentioned in the specification

tender only.
The price quoted should be inclusive of unloading and loading charges,
transportation charges, packing and forwarding charges, calibration charges etc.

. The material should reach the plant once the delivery is confirmed, and the transportation

charges should be added in the quote itself.

PACKING AND MARKING: All Goods/materials shall be suitably packed in
weatherproof under tropical conditions and for rail or road or other appropriate transport.
The packing shall be strong and efficient enough to ensure safe perseverance up to the
final point of destination. Goods/materials shall be protected from rust by application of
rust preventive as may be necessary. The vendor must submit all the documents and test
certificates with supplied material. Payment will be made due to non-submission of test
certificates and required documents.

The vendor shall be held liable for all damage or breakage to the goods due to the
defective or insufficient packing.

Material/ spare parts not conforming to the specification are rejected and no payment
will be processed for such parts. Also, LD will be calculated till the system is not
installed at site after scheduled completion time.

VIl. HSN/SAC code should be mentioned very carefully against each line item

DATE:
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2. VENDOR'’S SCOPE OF SUPPLY

i) The scope of work shall include supply, packing, loading, transportation and unloading
of the required materials. Bidders must include the charges for all above in the price bid
provided in the e-tendering portal. No additional payments shall be made in this regar
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3.  SITE/LOCATION:

a. The site address for BPCL LPG Plants location is as provided below:

Plant Supply location address

Bharat Petroleum Corporation Limited, LPG Bottling Plant, Kursi Road, Near

Lucknow Sports College, Gudamba Lucknow- 226026

b.  The material shall be dispatched to the above locations. The price quoted by bidders must be inclusive
of transportation, loading and unloading charges. No additional payments shall be made in this regard.

In case if EMD exemption is applicable for MSE/NSIC bidders and/or BPCL enlisted vendors
please upload suitable documentary evidence in place of Bid Security Declaration.

4.  DOCUMENTS TO BE UPLOADED BY BIDDERS:
All tender documents, Annexures details as provided in the Instruction to bidders.

5.  DRAWINGS TO BE SUPPLIED BY THE CONTRACTOR: MACHINE DRAWINGS

6. ACCEPTANCE OF TENDER

Incomplete/ conditional tender quotations or those received late and/or not conforming to the terms and
conditions in the tender documents will be rejected. The company reserves the right to reject any or every
tender without assigning any reason whatso-ever and or to negotiate with the tenderers.
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7.  FREIGHT:

Please refer clause no 6.2 of General Purchase Conditions (Annexure I) for further details. However, the
following shall be applicable:

a. Scope of work is inclusive of freight for the supply of required material as specified in the scope of
work at the work site

b.  No additional payments shall be made in this regard.

8. PRICE ESCALLATION/DESCALLATION CLAUSE:
a.  Rates once quoted shall be firm for the entire duration of contract.
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9. PAYMENT TERMS:

Please refer clause no 12 of General Purchase Conditions for the details on payment terms. However, the
following will be applicable:

a. Payments shall be released upon completion of job in all respected as per scope of work, submission
of required documents/ certificates, job execution details as per instruction of Engineering-In-Charge, etc.
b.  Please note that BPCL does not guarantee any minimum quantity of product/services in any of the
items mentioned in the price bid. Payments shall be made based on actual job executed during the tenure
of tender contract

c. 100% payment shall be made within 30 days of receipt and acceptance of material at site and on
submission of all the relevant documents, including, calibration / test certificates, Performance Bank
Guarantee & original invoice.

10. TRANSIT INSURANCE:

Please refer to clause no 18 of General Purchase Conditions for further details. However, the following
shall be applicable:

a.  Transit insurance shall be covered by the bidders, and no separate payments shall be released in this
regards. Hence, please quote your rates accordingly.

11. BID VALIDITY/ VALIDITY OF OFFER:
Please refer to clause 19 of General Purchase Conditions provided along with the tender documents in
GeM Portal.

12.  The Special Purchase Conditions shall be read in conjunction with the General Purchase Conditions,
Specification of work, Drawings and any other document(s) forming part of this contract wherever the
context so requires.

13. Notwithstanding the sub-division of the documents into these separate sections and volumes every
part of each shall be deemed to be supplementary to and complementary of every other part and shall be
read with and into the contract so far as it may be practicable to do so.

14.  Where any portion of the General Purchase Conditions is repugnant to or at variance with any
provisions of the Special Purchase Conditions then, unless a different intention appears the provisions of
the Special Purchase Conditions shall be deemed to over-ride the provision of the General Purchase
Conditions and shall to the extent of such repugnance or variations, prevail.

15. Wherever it is mentioned in the specifications that the Contractor shall perform certain work or
provide certain facilities, it is understood that the contractor shall do so at his own cost.
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16. The materials, designs and workmanship shall satisfy the relevant Indian Standards, the Job
specifications contained herein and codes referred to. Where the job specifications stipulate requirements
in addition to those contained in the standard codes and specifications, these additional requirements shall
also be satisfied.

17. Rates once quoted by vendor in tender are fixed for the entire duration of contract from the date of
LOI and no escalation in rates will be entertained.

18.  The corporation shall not be liable to pay any charges other than charges mentioned in the tender format.

19. TDS shall be deducted at source from the contractor’s bills as per Govt. guidelines.

20. The tenderer shall ensure due and complete compliance with all the rules regulations and laws, bye
laws and the statutes of the Central/State govt. or any other competent authority in respect of the staff
employed, such as requirement/ liability under enactment like The Minimum Wages Act, Contract Labour
(Regulation & Compensation) Act, State Insurance Act, PF etc. and the company shall stand indemnified
against any claims on these scores.

21.  No other payment allowance or benefit etc. will accrue to the successful tenderer or any person hired
by him/her for doing the specified jobs.

22.  The Tender should be strictly in line with our terms and conditions. Any Tender not confirming the
terms and conditions prescribed in the Tender Documents shall be rejected. Counter terms and conditions
will not be accepted. Overwriting should be avoided. Corrections if any should be initiated by the tenderer.

23.  The Corporation shall have full right to foreclose / terminate the contract anytime during the tenure
of the contract if the services &/or jobs performed are not found satisfactory without giving any notice in
writing thereof and no compensation for damages can be claimed by the Tenderer.

24. Acceptance of the offer shall be valid only when advised by the Corporation in writing to the
successful Tenderer (s).

25. Any deduction/dues to be recovered from the Tenderer(s) will be directly deducted from the
corporation from the Tenderer's running bills & all the balance dues will be deducted from the Tenderer's
final bills from any other Payment due from the Tenderer.

26. The contractor shall remain at all-time liable to the corporation for any loss or damage to the
corporation including building, Plant, machinery or the property of the corporation due to careless,
negligent, inexperienced act or default of the contractor, his / their agents, representative or employees. The
corporation shall be entitled to deduct from the amounts payable to the contractor for the loss or damages
suffered.
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The tenderer should study the entire tender document carefully and understand the conditions before quoting. If
there are any doubts, he should obtain clarification, but this shall not be a justification for late submission or
extension of opening date/time of the tender. This tender is floated through e-tendering & responses through e-
tendering will only be considered.

3. The tenderer should quote for all items in the tender schedule.

4.  In case it becomes necessary for the Corporation to temporarily suspend or postpone the agreement partly o
fully due to unforeseen circumstances, the Corporation shall not be liable for any compensation, on account of
resultant losses.

2. BPCL reserves the right to reject any or all the tenders without assigning any reasons, therefore.

6.  SD (Security Deposit) Clause: -Successful tenderer must submit the security deposit equivalent to 5% of
total tender value within 7 days from date of Award of Job (LOI — letter of intent or PO- purchase order). This
Security deposit may be furnished in the form of an Account payee Demand Draft payable to BPCL or Bank
Guarantee in the prescribed format. The contractor shall have the option to adjust any Earnest Money Deposit-
(EMD) if paid by demand draft towards security deposit if he so desires or otherwise if submitted by way of
bank guarantee the validity of the same to be extended suitably as advised by BPCL. In the case of security
deposit submitted in the form of Bank guarantee, the Bank Guarantee shall be valid and remain in force till the
contractual completion period and with a claim period of six months thereafter. The Bank Guarantee shall be in
the form prescribed. No interest will be paid on security deposit. In case the successful contractor is not
furnishing the performance security deposit as referred above on award of the job, the same shall be deducted
from each running account bills at the rate of 5% of bill value till overall security deposit of 5% as mentioned
above is collected. The Bank guarantee if submitted shall be from any Indian scheduled bank or an international
bank of repute having a branch in India or a corresponding banking relationship with an Indian scheduled bank.
The security deposit/retention money shall be in Indian Rupees only. In case of failure of not providing
services/goods as desired, the security deposit submitted will be forfeited by corporation without assigning any
reason for doing so.

7. LD (Liquidity damage) Clause: - Time is the essence of the contract. If the successful tenderer does not
complete the work in the stipulated time, the Company reserves the right to recover liquidated damages at 0.5%
of the total contract value for every week of delay a part these of subject to a maximum of 5% of the total
contract value until the work is satisfactorily completed and handed over. The owner shall be at liberty to adjust
or deduct the said number of liquidated damages from any amount due to the contractor including Security
Deposit.

8. APPLICABLE LAW: The contract shall be interpreted in accordance with the laws of India, irrespective
of the place of delivery, the place of performance or place of payment under the contract. The contract shall
deem to have been made at the place in India from where the contract has been issued i.e. LUCKNOW.
NOTICES: - Any notice given by one party to the other pursuant to this contract shall be

sent in writing or by telegram or telex/able and confirmed in writing to Territory

Manager- Lucknow LPG Bottling Plant PIN-226026.

9. A notice shall be effective when delivered or on the notice's effective date whichever is later.

10. The Tenderer’s should note the site conditions before quoting. The site will be offered on AS IS WHERE I
for the execution of this job and it will be sole responsibility of the vendor to ensure that they abide by the variou
rules, regulations, by-laws and other statutory requirements, etc. Imposed by the Government / semi-Government|
and / or other local authorities governing execution of this job.

SIGNATURE OF VENDOR: PAGE 23

DATE:

[}

ur 2




11.

BHARAT PETROLEUM CORPORATION LIMITED
LUCKNOW LPG PLANT

When the person signing the tender is not sole proprietor, the necessary Power of Attorney authorizing the

person to act on behalf of the proprietor or Organization should be produced / attached with the tender in the
Un-priced Bid.

14.

The Tenderer’s should study the various tender conditions/documents etc. Carefully before submitting their

offers. If there are any doubts, they should get clarifications from BPCL Lucknow LPG plant in writing, but this
shall not be a justification for submission of late tenders or extension of the due date of the tender.

1.

10.

As far as possible, the Tenderer’s should endeavor not to stipulate any counter terms / conditions or
modifications of tender clauses and should quote strictly as per tender conditions. This will assist in proper
evaluation of each offer. However, should there be any specific comments in respect of any clauses; the
same may be highlighted in a separate deviation schedule in the Un-priced Bid.

BPCL reserves the right to reject offers not meeting its Tender requirements, Special Terms and Condition
of job and commercial conditions.

BPCL shall not be bound to accept the lowest quote and reserves right to accept any or more quotes in part.
Decision of BPCL in this connection shall be final.

BPCL reserves the right to accept any tender in whole or in part or reject any or all tenders without

Final rates must be inclusive of Basic rates, Octroi, Transportation, Loading/unloading charges & other
Levis, charges if any.

No loading and unloading charges & transportation charges and third party inspection charges will be given
by BPCL for material unloading s at Site it will be borne by Successful tenderer. No charges will be paid by
BPCL for packing and unpacking the material.

The rate quoted by the vendor shall be valid for 1 year from the tender due date. During the year, the
purchase order from BPCL may be given in either full or parts as per the requirement.

The repeat order may also be placed for original or part quantity as per requirement on same rates, terms
and conditions as per original tender.

Please note that BPCL doesn’t guarantee purchase of full quantity mentioned in the tender. BPCL may
purchase partial quantity as per requirement. Also, the quantity purchased may be less than mentioned in
the tender. Repeat order may also be placed within one year of the original tender date for quantities as per
requirement.

Any defects observed during the material receipt in the material should be immediately replaced by new
ones with same model & make within 15 days.
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27.

participating in this Bid adhere to the highest ethical standards, both during the selection process and throughout
the execution of the contract.

27.

28.

29.
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All documents listed below (in triplicate) whichever is applicable should be submitted for payments:
Invoice

Challan

Lorry Receipt/GR

Inspection release note along with the material test certificates

Calibration report of testing equipment

Original money receipt for octroi charges

Guarantee Certificate

Excise gate pass and other relevant documents

Relevant certifications such as PESO approval for explosion proof and ATEX certification.
Data sheet of the cameras.

in the bidding documents. Failure to furnish all information required in the bidding documents or submittin
a Bid not substantially responsive to the bidding documents in any respect may result in the rejection of the
Bid.

PROFESSIONAL EXCELLENCE AND ETHICS. Tendering Authority requires that all Tenderers

CONDITIONAL BIDS: If a Tenderer imposes conditions, which is in addition to or in conflict with the
conditions mentioned herein, his bid is liable to rejection. In any case none of such conditions will be
deemed to have been accepted unless specifically mentioned in the letter of acceptance of bid issued by th
Tendering Authority.

If any new tax is introduced on sale of goods/services by VENDOR to OWNER in lieu of one or more of
the then existing taxes or as a new tax altogether and the rate and impact of the new taxes is less than the

rate and impact of existing tax or taxes which it replaces, VENDOR shall pass on to OWNER the benefit
thereof by way of commensurate reduction in the amount payable by the OWNER to VENDOR. If on the
other hand, the rate of the new taxes is in excess than the rate of the new taxes it replaces, the OWNER on|
satisfactory proof shall reimburse the VENDOR the additional tax paid by the VENDOR as the result of
the imposition of the new taxes provided they are within the contractual completion date.

The vendor shall take steps viz. uploading invoice in GSTR 1, payment of the tax liability on the said
invoices and filing of Returns etc. and comply with all the requirements of applicable laws including GST
laws for the time being in force to enable the OWNER to avail tax credit/s including input tax credit. Any|
loss or non-availability of input tax credit by the OWNER due to non-compliance of applicable tax laws
including but not limited to GST laws in force or otherwise, on the part of VENDOR, an amount
equivalent to any tax liability accruing to the OWNER and/or to the extent of any loss accrued to the
OWNER due to the non-availability of input tax credit or any liability accrued to the OWNER shall either
stand cancelled or deducted from the payment due to the VENDOR or shall be reimbursed by the
VENDOR as the case may be till such default is either rectified or made good by the VENDOR and the
OWNER is satisfied that it is in a position to claim valid input tax credit within the time-lines as per
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30. Any cost, liability, dues, penalty, fees, interest as the case may be which accrues to the OWNER at any
point of time on account of non-compliance of applicable tax laws or rules or regulations thereof or
otherwise due to default on the part of VENDOR shall be borne by the VENDOR. An amount equivalent
to such cost, liability, dues, penalty, fees, and interest as the case may be shall be reimbursed by the
VENDOR within 30 days. Any GST as may be applicable on such recovery of amount shall also be borne
by VENDOR and same shall be collected by the OWNER.”

31. MSE CLAUSE & CA CERTIFICATE: Bidders who are MSME’s and MSE’s shall be allowed purchase
preference as per the government guidelines/ instructions on the subject in force from time to time.

32. Bidders claiming purchase preference as MSE need to submit the following documents:

Self-attested copy of all the pages of the EM-II certificate issued by the appropriate authorities mentioned in the
Public procurement policy of MSEs-2012 and Vendors declaration / affidavit in their Organization/Company
Letter Head, stating that, in the event of award of contract, all the ordered supplies shall be made from the unit
for which MSE certificate has been submitted. Original of the EM-II certificate to be produced for verification, if
called for (if the bidder is not already registered with BPCL as MSE vendor).

33. All bidders quoting themselves as MSE would be required to submit CA certificate along with MSE
registration certificate/document ( not applicable in case of NSIC ) to avail the benefits under Public procurement
policy order 2012. The CA certificate should be dated after the date of floating of tender and shall be specific to
the tender for which bid is being submitted .Format of CA certificate is attached as Annexure A. CA certificate i
not required if vendor submits valid NSIC certificate. Bidders shall have to submit copy of MSE Registration
certificate along with CA certificate. In case certificate is not submitted, bid of the vendor shall be rejected at
EMD stage (for open tenders).Benefits to MSME vendors are as per Public procurement policy for MSEs
(MSME order 2012 ) .
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Annexure: A

Date:
CERTIFCATE CONFIRMING ELIGIBILTY FOR BENEFITS OF PUBLIC PROCUREMENT POLICY

Ref: Tender No.............. BT

This is to confirm that we have verified the investment limits and other details of Unit pertaining to
M/s and certify that they satisfy the eligibility criteria as per MSMED Act, 2006 and other
notifications/circulars issued from time to time in this regard. Accordingly, M/s is a Micro/Small

enterprise under the said Act and are eligible to claim the benefits of public procurement policy for the tender
mentioned above.

In case applicable:

Based on our verification of share holding pattern and other details, it is certified that M/s meets the
eligibility criteria under SC/ST provision of Public Procurement Policy Order 2012 and other
notifications/circulars issued from time to time in this regard and are hence eligible to claim benefits pertaining
to SC/ST under the act.

In case applicable:

Based on our verification of share holding pattern and other details, it is certified that M/s meets the
eligibility criteria under Women Entrepreneur provision of Public Procurement Policy Order 2012 and other
notifications/circulars issued from time to time in this regard and are hence eligible to claim benefits pertaining
to Women Entrepreneur under the Act.

(Membership No. of CA along with certification / stamp)
Note: -

Vendor shall take utmost care in execution of work and shall not take any work without the proper approval of th
office in charge.
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OTHER CONTRACT RIDERS

1. This other contract riders document is also a part of General Conditions of the Tender

2. Material has to be supplied at our Plant Site. Unloading & stacking of material will be arranged by
successful vendor.

Specifications: Attached as per Annexure — 1 of this documents.

Job scope: Attached as per Annexure — 2 of this documents.

The order after confirmation by BPCL Officer shall be delivered within 15 days.

Rejected material has to be replaced within 15 days without any extra cost.

No change of specification will be allowed unless agreed by BPCL Officer.

All the statutory taxes will be deducted from the final payment.

During any part of the contract period, BPCL can arrange for testing of material specifications. If at any
glven point of time the quality of material was found to be sub-standard or in violation of our specifications, no
payment will be released for the material supplied by the vendor.

00N U AW

10. Defective material clause: A joint inspection will be done in case the material provided is not in par with th
terms and conditions. Rejected materials lying in BPCL premises must be replaced within 15 days from the date
of intimation to you.

11. Payment shall be released within 15 days after receipt and acceptance of Final certificates with necessary
drawings, reports etc. No part payments shall be released during the course of job execution. No requests for any
kind of advance payment will be accepted.

12.  Material must be submitted along with the documents confirming the originality of material

13. Iftest certificate, warranty, guarantee, Originality confirming document from OEM are required to be
submitted as applicable. Without these invoices cannot be processed.

14. The service/material may be ordered in part or full based on the requirement and part of quantities may be
ordered later. The vendor will have to ensure supply of the ordered quantity within a prescribed period, any delay
in this regard will be considered as the violation of tender guidelines & BPCL can take suitable action including
levying of penalty against the vendor.

15. In case, vendor does not replace / repair the material on due notice, rejected material will be sent to the
vendor on “Freight to pay” basis for free replacement. Material after rectification of defects shall be dispatched

by the vendor on “Freight Paid” basis. Alternatively, BPCL reserves the right to have the material replaced, at thg
vendor’s risk, cost and responsibility.
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16. BPCL reserves the right to curtail or cancel the order either in full or part thereof if the vendor fails to
comply with the delivery schedule and other terms & conditions of the order. BPCL also reserves the right to
procure the same or similar materials/equipment through other sources at vendor's entire risk, cost and
consequences. Further, the vendor agrees that in case of procurement by the owner from other sources the
differential amount paid by the owner shall be

on account of the vendor together with any interest and other costs accrued thereon for such procurement.

17.  Vendor warrants that all goods/Materials covered by this order have been produced, sold, dispatched,
delivered and furnished in strict compliance with all applicable laws, regulations, labor agreement, working
condition and technical codes and statutory requirements as applicable from time to time. The vendor shall
ensure compliance with the above and shall indemnify owner against any actions, damages, costs and expenses
of any failure to comply as aforesaid.

18.  The contractor shall supply all materials related to the project to BPCL Engg Store. The quality of material
will be checked and then it will be allowed for use. All transportation, loading/unloading and labor cost will be
taken care by the contractor only. No additional charges will be entertained on the subject.

19.  Whenever there is duplication of clause either in the terms and conditions or in the Agreement, the clause,
which is beneficial to BPCL, will be considered applicable at the time of any dispute.

20. All material shall be cleared for quality by BPCL engineer-in-charge before use. The contractor shall be
liable to rectify any defect noted by the Corporation and the job has to be done to the full satisfaction, without
delay and without any additional cost.

21. We request you to go through all Tender documents carefully before submitting your quotations. Any
clarifications regarding the job scope can be sought from our Office at BPCL, LUCKNOW LPG Bottling plant,
UP. Plan your visit on any working day during normal working hours before due date of the tender.

22. The tenderer having valid Digital Certificate and Login ID can download the tender from the tender portal:
BPCL e-proc . The downloaded documents once read carefully have to be uploaded by the tenderer under their
Login ID duly certified with Digital Certificate, in token of acceptance of all tender terms and conditions
there-in OR only Tender conditions / Technical documents duly stamped & signed should then send to the
office address as indicated in this tender. Since this is e-tender, so price bid not required to submit along with
technical documents/EMD.

23. Material is to be supplied during working hours on any working day with advance intimation to us.
Material to be supplied on Door Delivery Basis.

24. The Tender should be strictly in line with our terms and conditions. Any Tender not confirming to the
terms and conditions prescribed in the Tender Documents shall be rejected. Counter terms and conditions will
not be accepted.
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Over-writing should be avoided. Corrections if any should be initialed by the tenderer.

25. For security reasons, the responsibility of verifying the antecedent/police verification of the contractor’s
staff shall remain with the contractor and a written confirmation and undertaking will have to be given to the
Company.

26. The normal working hours of the plant is from 06:00 AM to 10:00 PM. The contractor and his staff shall
carry out all jobs within normal working hours of the plant. The contractor staff may be required to work on
Sundays / Holidays for shutdown / maintenance jobs/ extended hours with due permission of plant/ officer in-
charge. No extra payment shall

be made for working on Sundays and other plant holidays, extended hour etc.

27. All instructions given shall be promptly complied with and to the satisfaction of the concerned officer.

28. The contractor shall be fully responsible and guarantee the quality of material.

29. Any damage to the Company’s equipment / facilities due to the mistake / improper understanding / handlin
and without consulting the Engineering Officer shall be liable to be made good by the contractor / deducted from
his running bill.

30. Ifrequired, Water/ Electricity/ armored cable required for the job shall be provided by BPCL.

31. All personnel protective equipment (PPEs) such as safety helmet, safety belt, safety shoes, hand gloves,
safety goggles etc. should be used by the contractor’s staff while carrying out any job. All the personnel
protective equipment will be provided by the contractor.

32. The Contractor shall provide all necessary tools and tackles for carrying out the all jobs pertaining to
above contract and the contractor shall be fully responsible for its proper handling and use of the same. Safety
and security of the tools and tackles brought by the vendor is in his scope. BPCL is not having any responsibility
towards material, tools, tackles brought by vendor for the said job.

33. The contractor and his men shall abide by all security / safety rules / regulations in force at the plant
location.

34. The contractor shall carry out all jobs fully complying with the requirements under the labor laws and any
other statutory laws. The contractor shall be fully responsible for any breach of any statutory laws and shall keep
the Company fully indemnified against all claims, damages, legal actions etc. Contractor shall have the PF
license & labor license, if required to fulfill the labor laws compliances.

35. The Officer in-charge shall inspect the work and it shall be the responsibility of the successful bidder to
obtain the certification from the different sections with regard to having done the job up to satisfaction.
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36. BPCL is not giving any guarantee on fix qty. to be paid to successful tenderer. Payment will be made only
after receiving successful services as described in tender by successful tenderer.

37  Successful vendor has to also take comprehensive insurance policy of all his/her work force working at
BPCL LUCKNOW site before commencing the work. Without policy certificate with employee details it
will not be possible to commence the work.

38. The successful tenderer will be liable for Indian Workmen’s Compensation Act of 1923 and subsequent
amendments for personal injury caused to the workmen employed by them for the execution of above work
entrusted to the tenderer and the tenderer will indemnify our Corporation from and against any kind of payment
by way of compensation and otherwise, which the tenderer may be called upon to make under provisions of the
said act by workmen or their parties.

39. The successful tenderer will observe the various rules and regulations as laid down by the Contract Labor
(Regulation & Abolition) Act and indemnify our Corporation towards any claims arising out of non-compliance.

40. The tenderer may contact the concern officer for any related clarifications before due date during office
hours on all working days.

41. If you are not able to provide your offer for any reason, please arrange to send a regret confirmation.

40. Please sign & stamp on all the papers of the terms and conditions of the tender as a token of acceptance of
all terms & conditions and upload along with your offer on or before due date.

41. Successful tenderer has to ensure proper entry of ordered material at plant gate and need to attach with
final invoice. Without certified DC (delivery challan) invoice will not be entertained.

42. Successful tenderer has to complete the job as per the instruction of officer in-charge and need to update
daily status.

43. Tt is responsibility of successful tenderer if keeping material/paint/tools/tackles etc. at his own risk in BPCL
plant premises with due permission of plant in-charge. Safety and security of the material brought by the
successful tenderer is not in scope of BPCL.

44. Successful tenderer has to take advance permission of officer in-charge/plant in-charge before starting the
work. Work need to be start after taking respective work permit. It is duty of successful tenderer to adhere to
permit timing, norms and submit permit back to admin office before leaving the plant premises at the end of the
day.

45. If any injury happens to any workmen brought by successful tenderer it is in scope of successful tenderer
for entire medical treatment expenses, personal, financial responsibilities etc. of the injured workmen. No such
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46. Arrangement of labour, their stay, conveyance etc. is in scope of successful tenderer. No additional
charges, such facilities will be entertained by BPCL.

47. If any of the special terms and conditions , GPC (General purchase conditions) clause found not followed
by successful tenderer or their workforce then BPCL is having all rights to take disciplinary action including
impinging penalty charge without forwarding any communication.

48. Need to submit your lowest offer on or before given due date ONLINE. Physical submission of offer,
documents are not accepted.

49. Need to sign (digitally or manually) by authorized person on each page, special terms and conditions,
General purchase conditions, General conditions of contract documents before uploading quotations ONLINE.
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PPP-MII ORDER
(Public Procurement Preference to Make in India)

PROFORMA FOR SELF DECLARATION FOR LOCAL CONTENT

(On Bidder’s Letter Head)
To,
M/s BHARAT PETROLEUM CORPORATION LIMITED
CPO (MARKETING), SEWREE, MUMBAI-400015

TENDER REF. NO.:

TENDER TITLE:
[/We, the undersigned, ...........ooeiiiiiiiiii e (full names), do hereby declare,
1N MY / OUL CAPACTEY @S 1. uvtentteenteentteette et et e et eeeeate ceeenteenaeeanneennenns of

a) I / We have satisfied myself / ourselves that the goods/services/works to be delivered in terms of the above

specified bid comply with the minimum local content requirements as specified in the bid document
(refer tender document)

b) The local content has been calculated using the formula given in the “Appendix” contained in the tender
document referred above and the provisions as detailed in the PPP-MII Order attached therein.

¢) The Stipulated minimum threshold for Local content for the tendered items i.e. 20% is hereby met and

we qualify as Class I Local Supplier/ Class-II Local Supplier as defined under clause no. 5 of the
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PPP-MII Order.

d) Local content for (product name) is certified as %, as calculated in terms of the PPP
MII Order.

Note: If the bid is for more than one product, a schedule of the local content product-wise shall be attached.

a) I/ We also declare that Local Content certificate shall be submitted along with each invoice raised by
us after the contract has been awarded and we will ensure that the percentage of minimum local

content as per the Class of supplier shall be maintained during all stages of execution of contract.
f) I/ We accept that the Procurement Authority / Institution have the right that the local content be verified
in terms of the requirements of the said Policy.
g)l/ We understand that submission of incorrect data, or data that are not verifiable as described in the said

order (PPP-MII), may result in the Procurement Authority imposing any or all of the remedies as provided
under the Policy.

SIGNATURE OF AUTHORIZED SIGNATORY:

STAMP: DATE:
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CERTIFICATE BY STATUTORY AUDITOR OF BIDDER

(For quoted Value 10 cr and above)
To,
M/s BHARAT PETROLEUM CORPORATION LIMITED
CPO (MARKETING), SEWREE, MUMBAI-400015

TENDER REF. NO. :

TENDER TITLE:
We (Name of the Statutory Auditor) have verified the above declaration
of (Name of the bidder) and certify that they meet the stipulated minimum

threshold value of 20% Local content for the tendered items and are a Class I Local Supplier/Class-1I Local
Supplier as defined under clause no. 5 of the PPP-MII Order.

The Local content in the offered Products / Services is .............. %

Note: If the bid is for more than one product, a schedule of the local content product-wise shall be attached.
Name of Audit Firm:

Date:

[Signature of Authorized Signatory] Name &

Designation:

Seal:

Membership

Note: The authorized signatory in this case can be one of the following:

i) The proprietor and an independent Chartered Accountant, not being an employee of the bidder’s firm,
in case of a proprietorship firm.
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ii) Any one of the partners and an independent Chartered Accountant, not being an employee of the
bidder’s firm in the case of partnership firm.

iii) Statutory auditors in case of a company. However, where statutory auditors are not mandatory as pe

laws of the country where bidder is registered, an independent Chartered Accountant, not being an employe
of the bidder’s organization.
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CERTIFICATE CONFIRMING ELIGIBILTY FOR BENEFITS OF PUBLIC
PROCUREMENT POLICY
[To be submitted by MSE bidder (if applicable)]

Ref: Tender No..................... O
This is to confirm that we have verified the investment limits and other details of Unit pertaining
to M/s and certify that they satisfy the eligibility criteria as per MSMED Act,

2006 and other notifications/circulars/amendments issued from time to time in this regard. Accordingly, M/s
is a Micro/Small enterprise (strikethrough which is NOT applicable) under the said
Act and are eligible to claim the benefits of public procurement policy for the tender mentioned above.

In case applicable:

Based on our verification of share holding pattern and other details, it is certified that M/s meets th
eligibility criteria under SC/ST provision of Public Procurement Policy Order 2012 and other
notifications/circulars issued from time to time in this regard and are hence eligible to claim benefits
pertaining to SC/ST under the act.

In case applicable:

Based on our verification of share holding pattern and other details, it is certified that M/s meets
the eligibility criteria under Women Entrepreneur provision of Public Procurement Policy Order 2012 and
other notifications/circulars issued from time to time in this regard and are hence eligible to claim benefits
pertaining to Women Entrepreneur under the Act.

Name of CA Firm: [Signature of Authorized Signatory]
Name:
Date: Designation:
Seal:
Membership No.
UDIN No.
SIGNATURE OF VENDOR: PAGE 37
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BHARAT PETROLEUM CORPORATION LIMITED
LUCKNOW LPG PLANT

UNDERTAKING WITH RESPECT TO COMPLIANCE OF RESTRICTIONS FOR COUNTRIES WHICH SHARE LAND BORDER WITH

INDIA — AS STIPULATED BY GOVT. OF INDIA

(On Company Letter Head, to be signed by the duly authorized person)

Date:
TENDER NO: .....ccuveeeenne
TITLE OF TENDER: ..ottt eenr e sraee s v sanae e snnee

To,
BHARAT PETROLEUM CORPORATION LIMITED

Lucknow LPG Territory, Village. Gudamba, Kursi Road, Lucknow
LPG Bottling Plant PIN-226026

Dear Sir/Madam,

In line with the guidelines issued for compliance of Restrictions for Countries which share land border with
India — as issued by Govt. of India in July’2020,

I/We have read the clause regarding restrictions on procurements from a bidder of a country which shares a land border
with India and on sub-contracting to contractors from such countries; I/We certify that I/We am/are not from such a
country or, if from such a country, have been registered with the Competent Authority and will not sub-contract any work
to a contractor from such countries unless such contractor is registered with the Competent Authority.

I/We hereby certify that I/We fulfill all requirements in this regard and am/are eligible to be considered.

[Where applicable, evidence of a valid registration by the Competent Authority shall be attached]

[Signature of Authorized Signatory of Bidder] Name:

Designation: Seal:

SIGNATURE OF VENDOR: PAGE 38
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BHARAT PETROLEUM CORPORATION LIMITED
LUCKNOW LPG PLANT

ACCEPTANCE OF ADDITONAL TERMS AND CONDITIONS (ATC)

We, M/s.

(On official letter head of bidder)

having office at received the

copy of ADDITONAL TERMS AND CONDITIONS (ATC) and confirm our acceptance to all the terms
and conditions as mentioned herein in this ADDITONAL TERMS AND CONDITIONS (ATC) and we are
hereby returning this copy/uploading the Acknowledgement duly signed.

For & on behalf of M/s.

Signature:

Name:

Designation:

Place:

SIGNATURE OF VENDOR:

DATE:

( Seal / Stamp )

Date:
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BHARAT PETROLEUM CORPORATION LIMITED
LUCKNOW LPG PLANT

PROFORMA FOR UNDERTAKING WITH RESPECT TO HOLIDAY LISTING AND
LIQUIDATION STATUS

(To be uploaded duly signed/stamped on bidder’s letterhead)

We, M/s. hereby declare the following:

1. We are not currently serving any Holiday Listing orders issued by BPCL or MOPNG debarring us from
carrying any business dealings with the BPCL/MOPNG or serving a banning order by another Oil PSE.

2. We are not under Liquidation, Court Receivership or similar proceedings.

Stamp and Signature of Bidder Date:

P.S.: Offers not accompanied with a declaration may lead to rejection. Any wrong declaration in this
context shall make the Agency liable for action under BPCL Holiday Listing procedure.

CONTACT PARTICULARS NAME OF PERSON:
TEL NO. OFFICE:

TEL NO.:

MOBILE NO.:

E-MAILID

SIGNATURE OF VENDOR: PAGE 40

DATE:




BHARAT PETROLEUM CORPORATION LIMITED
LUCKNOW LPG PLANT

FORMAT OF ACKNOWLEDGEMENT FOR SOCIAL MEDIA GUIDELINES
(On Company Letter Head, to be signed by the duly authorized person)

To,

[Insert details to whom such acknowledgement may be addressed]

[In the case of an individual or sole proprietorship]

Tam ... ,aninhabitant of .................... and carrying on business
OR

We are [insert names of all partners of firm] carrying on business in partnership under the firm name and style of
VS, e

OR

[Insert name of Limited Company or a Co-operative Society / Trust Co-operative] incorporated under the laws of
India and having its Registered Office at ..o,

I/ We have entered into a [insert name of agreement] dated [insert date] (“Agreement”) for the [insert purpose],
with Bharat Petroleum Corporation Limited (BPCL).

In furtherance thereof, we have been provided with a copy of the Terms and Conditions for Acceptable Use of
Social Media by Business Partners, issued by the Corporation.

1/ We have read and understood BPCL’s Terms & Conditions for Acceptable Use of Social Media by Business
Partners and agree to abide by it.

1/ We understand that any violation of the above conditions may result in disciplinary action, or termination or
revocation of the Agreement.

In acknowledgement thereof, please see below our acceptance of the Terms and Conditions for Acceptable Use of
Social Media by Business Partners, issued by the Corporation, duly signed and acknowledged by [insert name], in
the capacity of our authorized representative.

A copy of such authorization is also attached for your record.

(Signature & seal)
NSIORATURE OF VENDOR: PAGE 41

DATE:




BHARAT PETROLEUM CORPORATION LIMITED
LUCKNOW LPG PLANT

Designation:
Date:
BHARAT PETROLEUM CORPORATION LTD
ACKNOWLEDGEMENT
We, M/s. having office at received the

copy of GENERAL CONDITIONS OF CONTRACT and confirm our acceptance to all the terms and
conditions as mentioned herein in this General Conditions of Contract and we are hereby returning this

copy of Acknowledgement duly signed.

For & on behalf of M/s.

Signature :
Name :

Designation :

Place :

SIGNATURE OF VENDOR:

DATE:

( Seal / Stamp )

Date:
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SIGNATURE OF VENDOR:

BHARAT PETROLEUM CORPORATION LIMITED
LUCKNOW LPG PLANT

ACKNOWLEDGEMENT LETTER

Date: /

To,

GeM Bid Ref:
Title:
Respected Sir,

I/We hereby confirm that I/We have gone through & read all the tender documents in detail including
technical specifications of all the items covered in the subject tender and understood the scope of work
and all the terms and conditions contained in subject tender.

I/We, also confirm our acceptance (without any deviations) to the scope of work, Special Conditions of
Contract, Technical Specifications, General Conditions of Contract (GCC), Safety and Security Regulations,
corrigendum (if any) and all the terms and conditions contained in subject tender and we are hereby
returning this copy as an acknowledgment of receipt and acceptance, duly signed and stamped.

I/We, hereby confirm that I/We have quoted in the Price Bid attached in the E-Tender Portal against all
the items of the subject tender. The rate quoted is workable for us. I/We are hereby ready to work with
our offered rates and will not compromise with the quality of job with all terms and conditions of the
tender.

I/We also declare that |/We are not currently serving any Holiday Listing orders issued by BPCL or MOPNG
debarring us from carrying on business dealings with the BPCL/MOPNG or serving a banning order by
another Oil PSE.

Thanking you,

Yours faithfully, (Name of the bidder with sign & stamp

DATE:
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BHARAT PETROLEUM CORPORATION LIMITED
LUCKNOW LPG PLANT

INFORMATION REGARDING THE TENDERER
1. Name of the firm :

2. Vendor Code in BPCL (If available)

3. Whether Public Ltd./Private Ltd./Proprietorship
Or Partnership Firm

4. Year of Establishment

5. Registered Office address with Pin Code

6. E-mail address of Registered Office

7. Phone No./Fax No. of the Registered Office

8. PAN Number of the Company / Partnership
Firm /Proprietorship Firm
9. Name & Designation of the Holder of

Power of Attorney on behalf of Company / Proprietorship firm
or Partnership firm

10. Name of the Partners with their profit sharing
Ratio

11. Address of Holder of Power of Attorney
With telephone No./Fax No./E-mail ID

12. Address of the Factory where Job
To be carried out with Pin Code number

13. Telephone. No. / Fax Number & E-mail ID
of the factory premises

14. Name of Banker/full address with details of : Account
No., Type of Account, Bank MICR Code. Enclose

siGNAPRRE sV ERGBIE: PAGE 44
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15. Head Office Address, if any, with Tel. No./Email ID

SIGNATURE OF VENDOR:

DATE:

BHARAT PETROLEUM CORPORATION LIMITED
LUCKNOW LPG PLANT
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BHARAT PETROLEUM CORPORATION LIMITED
LUCKNOW LPG PLANT

In case of any clarifications etc. the same can be had from following between 0900 to 1730 hrs on all working
days except Sundays/Holidays.

1) Mr. Radhey krishna, Assistant Executive OPS, Lucknow LPG Plant
(a) (Email ID: radheykrishna@bharatpetroleum.in ; Contact no: 8769091694)

i1) Mr. Nepolian Das, Assistant Executive OPS, Lucknow LPG Plant
(a) (Email ID: nepoliandas@bharatpetroleum.in; Contact no: 6033225251)

ii1) Mr. M Mohana Rao, Plant Manager, Lucknow LPG Plant
(a) (Email ID: mmohanarao@bharatpetroleum.in Contact no: 7702255499)

Contact address: Bharat Petroleum Corporation Ltd Lucknow LPG Territory, Village. Gudamba, Kursi
Road, Lucknow
LPG Bottling Plant PIN-226026

CERTIFICATE: I/We have fully understood all the above terms and conditions and I/we accept the same fully.

SIGNATURE OF VENDOR: PAGE 46

DATE:
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GENERAL CONDITIONS OF CONTRACT
SECTION - I
DEFINITION OF TERMS

In the contract documents as herein defined where the context so admits, the following words and expressions will have following
meanings :

1) “The Owner/Company/BPCL"” means the Bharat Petroleum Corporation Limited, incorporated in India having its
registered office at 4 & 6, Currimbhoy Road, Ballard Estate, Mumbai - 400 038 or their successors or assigns

2) “The Contractor” means the person or the persons, firm or Company whose tender has been accepted by the Owner
and includes the Contractor’s legal representative, his successor and permitted assigns.

3) The “Managing Director” shall mean the Chairman and Managing Director of the Bharat Petroleum Corporation
Limited or his successor in office designated by the Owner.

4) The “Engineer-in-Charge” shall mean the person designated as such by the Owner and shall Include those who are
expressly authorised by the Owner to act for and on his behalf for operation of this contract.

5) The “Work” shall mean the works to be executed in accordance with the contract or part thereof as the case may be
and shall include extra, additional, altered or substituted works as required for purpose of the contract.

6) The “Permanent Work” means and includes works which will be incorporated in and form a part of the work to be
handed over to the Owner by the Contractor on completion of the contract.

7) The “Construction Equipment” means all appliances, Tools/Tackles and equipment of whatsoever nature for the use
in or for the execution, completion, operation or maintenance of the work unless intended to form part of the
Permanent work.

8) The “Site” means the areas on which the permanent works are to be executed or carried out and any other places
provided by the Owner for purpose of the contract.

9) The “Contract Document” means collectively the Tender Document. Designs. Drawings or Specifications, agreed
variations, if any, and such other document constituting the tender and acceptance thereof.

10) The “Consultant” means the consulting engineers Nominated/appointed by the Owner for this Project / job.

11) The “Sub-Contractor” means any person or firm or Company (other than the Contractor) to whom any part of the

work has been entrusted by the Contractor, with the written consent of the Engineer-in-Charge, and the legal personal
representatives, successors and permitted assigns of such person, firm or company.

12) The “Contract” shall mean the Agreement between the Owner and the Contractor for the execution of the works
including therein all contract documents.

13) The “Specification” shall mean the various technical specifications attached and referred to in the tender documents.
It shall also include the latest editions, including all addenda/corrigenda, of relevant Indian Standard Specification,
specifications of the other country published before entering into Contract.

14) The “Drawings” shall include maps, plans and tracings or prints thereof with any modifications approved in writing
by the Engineer-in-Charge and such other drawings as may, from time to time, furnished or approved in writing by
the Engineer-in-Charge.

15) The “Tender” means the tender submitted by the Contractor for acceptance by the Owner.

16) The “Alteration Order” means an order given in writing by the Engineer-in-Charge to effect additions to or deletion
from and alterations in the works.

17) The “Completion Certificate” shall mean the certificate to be issued by the Engineer-in-Charge to the contractor when
the works have been completed to his satisfaction.

18) The “Final Certificate” in relation to a work means the certificate issued by the Engineer-in-Charge after the period
of liability is over for releasing the retention money/ PBG /Insurance Surety Bond .

19) The “Period of Liability” in relation to a work means the specified period during which the Contractor stands
responsible for rectifying all defects that may appear in the works.



2.1

2.2

2.3

2.4

SECTION - II

GENERAL INFORMATION ABOUT SITE

LOCATION OF SITE &ACCESSIBILITY:

The site location is described in the Special Conditions of Contract. The intending tenderer should inspect the site
and make himself familiar with site conditions and available facilities.

Entry into the BPCL areas is restricted depending on location/site. Only pass holders as also vehicles with special
permits are permitted in such restricted areas. Inside the premises access to various work spots is also further
regulated by permits issued for each area. Non-availability of access roads or permits for entry of vehicles/equipment
to any specific area shall in no case be the cause to condone any delay in execution of works or be the cause for any
claims or extra compensations.

SCOPE OFWORK

The scope of work is defined in the Special Conditions of Contract and specifications. The Contractor shall provide all
necessary materials, equipments / Tools and Tackles / Supervision / labour etc. for the execution and maintenance
of the work till completion unless otherwise mentioned in these tender documents. All materials that go with the
work shall be approved by Engineer-in-Charge prior to procurement and use.

LAND FOR CONTRACTOR'S FIELD, GODOWN AND WORKSHOP:

The tenderer should visit the site and acquaint himself with site conditions, availability of water, electricity, approach
roads, construction materials as per specifications, shelter for his staff, etc. since these are to be provided/arranged
by the tenderer (unless otherwise specified) at his cost.

The owner will, at his discretion and convenience based on availability for the duration of the execution of the work,
make available, land for construction of contractor’s field office, go-downs, workshop and fabrication yard required
for the execution of the contract. The contractor shall at his own cost construct all these temporary buildings and
provide suitable water supply and sanitary arrangement approved by the Engineer-in-Charge.

On completion of the works undertaken by the Contractor, he shall remove all temporary works/ shed erected by him
and have the site cleaned as directed by Engineer-in-Charge if the contractor shall fail to comply with these
requirements, the Engineer-in-charge may at the expenses of the Contractor remove such surplus and rubbish
material, dispose off the same as he deems fit and get the site cleared as aforesaid; and the contractor shall forthwith
pay the amount of all expenses so incurred and shall have no claim in respect of any such surplus materials disposed
off as aforesaid. But the Owner reserves the right to ask the Contractor any time during the pendency of the contract
to vacate the land by giving seven days notice on security reasons or on material interest otherwise.

SAFETY STANDARDS FOR TEMPORARYBUILDINGS

All temporary buildings, sheds, workshops, field stations etc. shall be constructed in conformation with the safety and
security regulations of the owner as regards location and type of structure.
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4.5

SECTION - IIT

GENERAL INSTRUCTION FOR THE TENDERER

SUBMISSION OF TENDER:

The quotation should be submitted only in the manner and the form prescribed in the Request For Quotation
(RFQ)/Tender enquiry.

Addenda/Corrigenda to this tender document if issued must be signed and submitted along with the tender document.
The tenderer should consider the Addenda/Corrigenda and should price the work based on revised quantities when
amendments for quantities are issued in addenda.

Tenders should always be placed in double sealed covers, superscribing Tender No Tender for
(name of job), Bharat Petroleum Corporation Limited, due for opening on

The full name, postal address and telegraphic address of the tenderer shall be written on the bottom left hand corner
of the sealed cover. (This will not be applicable in the case of e-tenders) Tenders received in open condition (priced
bid) are liable to be rejected.

Instructions for two part bidding

i) The bid should be submitted in two parts viz.
a. Techno-commercial bid.
b. Price bid.
i) Techno-commercial bid shall have the following information/details
a. Technical deviation if any.
b. Commercial deviation if any like extra taxes, duties etc.
¢. Copy of price bid with prices blanked off.
d. Any other relevant information.
iii) Price Bid shall have only prices as per schedule of Rates.
iv) Techno-commercial bid and price bid shall be enclosed in two separate envelopes with the subject job, type of
bid, bidders name super-scribed on top. Both these envelopes shall be sealed in a common envelope and submitted
as specified above and in covering letter. (This will not be applicable in the case of e-tenders)

DOCUMENTS:
The tenders, as submitted shall include all documents/details asked for by BPCL in the RFQ/Tender enquiry.

All pages to be initialed:

Wherever signed tender documents are submitted, all signatures in the documents shall be dated, as well as all the
pages of the documents shall be initialed at the lower right hand corner and signed wherever required in the tender
papers by the tenderer or by a person holding power of attorney authorizing him to sign on behalf of the tenderer
before submission of tender. Tenders without signatures as stated above are liable to be rejected.

Rates to be in Figures and Words:

The tenderer should quote the rates in English both in figures as well as in words. Offers received without the rates
in figures and in words are liable for rejection. In case of discrepancy exists between the rate quoted in figures and
in words, the rates quoted in words will prevail.

Corrections and Erasures:

All corrections and alteration in the entries of tender papers will be signed in full by the tenderer with date. No
erasures or over-writings are permissible.

In case of priced bids containing overwriting/cuttings/erasures in the quoted rates and in case these are not
attested by the signatory of the bid, such priced bids are liable to be rejected without giving any further notice.

Signature of Tenderer:

The tender shall contain the name, residence and place of business of person or persons making the tender and shall
be signed by the tenderer with his usual signature with company stamp. Partnership firms shall furnish the full names
of all partners in the tender. It should be signed in the partnership name by all the partners or by duly authorized
representative followed by the name and designation of the person signing with company stamp.

Tender by Company or Corporation registered under the relevant companies act, shall be signed by the authorized
representative and a power of attorney in that behalf shall accompany the tender.Transfer of tender documents
issued to one intending tenderer to another is not permissible.



PURCHASE PREFERENCE:

Owner reserves its right to allow Public Sector Enterprises (Central/State), purchase preference as admissible/applicable
from time to time under the existing Govt. policy. Purchase preference to a PSE shall be decided based on the price
quoted by PSE as compared to L1 Vendor at the time of evaluation of the price bid.

Owner reserves its right to allow Micro and Small Enterprises (MSEs), MSEs owned by Women Entrepreneurs and
MSEs owned by Scheduled Caste (SC) or the Scheduled tribe (ST) entrepreneurs, purchase preference as
admissible/applicable from time to time under the existing Govt. policy. Purchase preference to a MSE, a MSE owned
by women entrepreneurs and a MSE owned by SC/ST entrepreneurs shall be decided based on the price quoted by
the said MSEs as compared to L1 Vendor at the time of evaluation of the price bid.

(a) EARNEST MONEY:

The tenderer must submit/ deposit earnest money, if specified in the RFQ/Tender enquiry, failing which the tender is
liable to be rejected. Earnest Money Deposit shall be submitted in the form of crossed Demand Draft in favour of "Bharat
Petroleum Corporation Ltd.” / Electronic Funds Transfer to BPCL Bank Account / Bank Guarantee executed by any
Scheduled Bank approved by Reserve Bank of India (as per Proforma provided in Annexure) / Insurance Surety Bond (as
per Proforma provided in Annexure). Earnest Money Deposit (EMD) shall be valid for a period of 6 (Six) months from the
due date of opening of Techno-commercial Bids and shall be submitted from any Indian Scheduled Commercial Bank /
Indian Branch of Foreign Bank. EMD submitted by foreign vendors shall be in USD / EURO only.

In case of limited tender, Earnest Money deposit (EMD) is not applicable for registered contractors of BPCL.

NOTE : Exemption of Bidding Document fee and EMD will be applicable for Micro and Small Enterprises (MSEs) registered
with District Industries Centres (DIC) or Khadi and Village Industries Commission or Khadi and Village Industries Board
or Coir Board or National Small Industries Corporation (NSIC) or Directorate of Handicraft and Handloom or MSEs having
Udyog Aadhaar Memorandum or any other body specified by Ministry of Micro, Small and Medium Enterprises. Such
bidder shall submit Self attested copy of the certificate, valid upto validity of the offer, indicating that their registration
includes the items/works under tender. The registration certificate should remain valid during the period of the contract
that may be entered into such successful bidder. Such tenderers should ensure validity of the Registration Certificate for
the purpose.

NOTE: No interest shall be paid by the Owner on the earnest money deposit by the tenderer. The earnest money of the
unsuccessful tenderer will be refunded after the completion of BQC evaluation / Technical Evaluation / Priced Bid
Evaluation as applicable.

(b) CONVERSION OF EMD TO SECURITY DEPOSIT:

The earnest money deposit (EMD) of the contractor whose tender may be accepted, if paid in forms other than Bank
Guarantee / Insurance Surety Bond, can be converted to security deposit for due performance of the contract if the
contractor so desires. The “performance security deposit/retention money” vide clause 18 shall also be applicable limiting
to a maximum of 10% of the contract value.

(a) BID VALIDITY:

Tender submitted by tenderers shall remain valid for acceptance for a period of four months from the date of opening
of the tender (Technical Bid in the case of two bid). The tenderer shall not be entitled during the said period of four
months, without the consent in writing of the Owner, to revoke, or cancel his tender or vary the tender given or any
term thereof. In case of tenderer revoking or canceling his tender, varying any terms in regard thereof without the
consent of Owner in writing, appropriate penal action will be taken by BPCL as deemed fit including putting the
tenderer/contractor on ‘Holiday listing’/'Delisting’ barring the tenderer/contractor from participating in future tenders
for an appropriate period from the date of revocation/cancellation/varying the terms. Further in the case of contractors
who are not registered with BPCL, the earnest money deposited by him will be forfeited. Once the quotation is
accepted the rates quoted shall be firm till the entire work is completed.

(b) LANGUAGE OF BID:

The Bid, all correspondence and documents relating to the bid, between Bidder and BPCL, shall be written in English
language only. Any supporting document furnished by Bidder may be written in other language provided that this
literature is accompanied by an authenticated English translation in which case, for purpose of interpretation of the Bid,
the English translation shall govern.

ADDENDA / CORRIGENDA:
Addenda/ Corrigenda to the tender documents may be issued prior to the date of opening of the tenders to clarify

documents or to effect modification in the design or tender terms. All addenda/corrigenda issued shall become part
of tender Document.
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RIGHT OF OWNER TO ACCEPT OR REJECT TENDER:

The right to accept the tender will rest with the Owner. The Owner, however, does not bind itself to accept the lowest
tender, and reserves to itself the authority to reject any or all the tenders received without assigning any reason
whatsoever.

The whole work may be split up between two or more contractors or accepted in part and not entirely if considered
expedient.

Tenders in which any of the particulars and prescribed informations are missing or are incomplete in any respect
and/or the prescribed conditions are not fulfilled are liable to be rejected.

Canvassing in connection with tenders is strictly prohibited and tenders submitted by the tenderer who resort to
canvassing will be liable to rejection.

Tender containing uncalled remarks or any additional conditions are liable to be rejected.

(a) INTEGRITY PACT (IP):

Vendors are requested to sign & return our pre-signed IP document, if applicable. This document is essential &
binding. Vendor's failure to return the IP document duly signed along with Bid Document may result in the bid not
being considered for further evaluation.

(b) HOLIDAY LISTING:

The vendors / contractors are expected to adopt the ethics of highest standards and a very high degree of integrity,
safety and quality consciousness, commitment and sincerity towards the work undertaken and dealing with BPCL in
such matters. Also, while participating in the tender and performing the contracts, Contractors are required to meet
certain performance criteria and adherence to the terms and conditions of the tender / contract. BPCL shall have the
right to remove from the list of approved suppliers / contractors or to ban business dealings, if any agency has been
found to have committed misconduct or fraud or poor performance or anything unethical not expected

from a reputed agency. The guidelines and procedures for Holiday Listing as adopted by BPCL and available separately
in BPCL website shall be applicable in the context of all tenders floated and consequently, all Orders / Contracts /
Purchase  Orders placed, by BPCL. It «can be accessed using the following link:
https://www.bharatpetroleum.in/pdf/Holiday-Listing-Policy-2024.pdf

(c) FOREIGN BIDDERS:

It is mandatory for the foreign bidder to furnish the documents for the compliance to requirement of PAN No. , Tax
Residency Certificate and Form No.10F (applicable for foreign bidder in case of services in India is required as per scope
of bidding document) as per Income Tax Act in case his receipts are subject to tax deduction at source in India:

(i) PAN No.

PAN as per the Indian Income Tax requirements shall be submitted, failing which the Supplier/Contractor/Consultant
shall be responsible for any additional tax deduction at source as per the provisions of the Indian Income Tax Act/Rules
and the same shall be deducted from the payment made to supplier/contractor/consultant.

(ii) Tax Residency Certificate (TRC)

TRC containing prescribed particulars as per the Annexure from the Government of foreign country in order to claim
the benefits of DTAA as per the Indian Income Tax requirements shall be submitted, failing which the relief under DTAA
will not be available and consequently the actual rate of withholding tax will be applicable and deducted from the
payment made to supplier/contractor/consultant (i.e., non-resident taxpayer). The TRC shall be duly verified by the
Government of the country of which the assessee claims to be a resident for the purposes of tax.

(iii) Form 10F

In additional to TRC, in order to claim the benefits of DTAA, bidder shall also submit additional information in form no.
10F as per Annexure. Form 10F has to be signed & verified by the assessee himself.

The above shall be furnished before release of any payment or within one month of the release of Order, whichever is
earlier. In case of failure to submit the above information, any additional tax liability on Owner, will be deducted from
the payment due to the contractor.

COLLECTION OF DATA TENDERER’S RESPONSIBILITY & TIME SCHEDULE:

The tenderer shall visit the site and acquaint himself fully of the site and no claims whatsoever will be entertained on
the plea of ignorance or difficulties involved in execution of work or carriage of materials.

The time period allowed for carrying out the job shall be as shown in tender document. Request for revision for time
schedule after tenders are opened will not be received for consideration.

RETIRED GOVERNMENTS OR COMPANYOFFICER:

No Engineer of Gazetted rank or other Gazetted Officer, employed in Engineering or Administrative duties in an
Engineering Department of the States/Central Government or of the Owner is allowed to work as a Contractor for a
period of two years after his retirement from Government service or from the employment of the Owner without the
previous permission of the Owner. The contract, if awarded, is liable to be cancelled if either the contractor or any of
his employees is found at any time to be such a person, who had not obtained the permission of the State/ Central
Government, or of the Owner as aforesaid before submission of tender, or engagement in the Contractor’s service as
the case may be.


https://www.bharatpetroleum.in/pdf/Holiday-Listing-Policy-2024.pdf
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SIGNING OF THECONTRACT:

The successful tenderer shall be required to execute an agreement in the proforma attached with tender enquiry
within a period of one month of the receipt by him of the notification of acceptance of tender. The payment will not
be processed till the time the agreement is executed.

(a) FIELD MANAGEMENT:

The field management will be the responsibility of the Engineer-in-Charge, who will be nominated by the Owner. The
Engineer-in-Charge may also authorize his representatives to perform his duties and functions.

Coordination of Work - The Engineer-in-Charge shall coordinate the work of various agencies engaged at site to
ensure minimum disruption of work carried out by different agencies. It shall be the responsibility of the contractor
to plan and execute strictly in accordance with the site instructions to avoid hindrance to the works being executed
by other agencies.

(b) CONSULTANCY CONTRACTS:

This General Conditions of Contract (GCC) will be binding for Consultancy jobs only to the extent of its applicability
to the context of consultancy jobs.

10
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SECTION - IV
INTERPRETATION OF CONTRACT DOCUMENTS

INTERPRETATION OF CONTRACTDOCUMENT:

Except if and to the extent otherwise provided by the Contract, the provisions of the General Conditions of Contract
and special conditions shall prevail over those of any other documents forming part of the contract. Several documents
forming the contract are to be taken as mutually explanatory. Should there be any discrepancy, inconsistency, error
or omission in the contract or any of the matter may be referred to Engineer-in-Charge, who shall give his decisions
and issue to the Contractor instructions directing in what manner the work is to be carried out. The decision of the
Engineer-in-Charge shall be final and conclusive and the contractor shall carry out work in accordance with this
decision.

Works shown upon the drawing but not mentioned in the specifications or described in the specification without being
shown on the drawings shall nevertheless be held to be included in the same manner as if they had been specifically
shown upon the drawings and described in the specifications.

Headings and marginal notes to the clauses of these General Conditions of Contract or to specifications or to any
other tender document are solely for the purpose of giving a concise indication and not a summary of the content
thereof, and they shall never be deemed to be part thereof or be used in the interpretation or construction thereof
of the Contract.
Singular and Plural:

In these contract documents unless otherwise stated specifically, the singular shall include the plural and vice-versa
wherever the context so requires. Words indicating persons shall include relevant incorporated companies/ registered
as associations/ body of individual/ firm or partnership.

SPECIAL CONDITIONS OF CONTRACT:

Special Conditions of contract shall be read in conjunction with the General Conditions of Contracts, specification of
work, Drawings and any other documents forming part of this contract wherever the context so requires.
Notwithstanding the sub-division of the documents into these separate sections and volumes every part of each shall
be deemed to be supplementary to and complementary of every other part and shall be read with and into the
contract so far as it may be practicable to do so.

Where any portion of the General Conditions of Contract is repugnant to or at variance with any provisions of the
Special Conditions of Contract then, unless a different intention appears the provisions of the Special Conditions of
Contract shall be deemed to over-ride the provision of the General Conditions of Contract and shall to the extent of
such repugnance or variations, prevail.

Wherever it is mentioned in the specifications that the Contractor shall perform certain work or provide certain
facilities, it is understood that the contractor shall do so at his own cost.

The materials, designs and workmanship shall satisfy the relevant Indian Standards, the Job specifications contained
herein and codes referred to. Where the job specifications stipulate requirements in addition to those contained in
the standard codes and specifications, these additional requirements shall also be satisfied.

CONTRACTOR TO OBTAIN HIS OWN INFORMATION:

The contractor in fixing rate shall for all purposes whatsoever be deemed to have him self independently obtained all
necessary information for the purpose of preparing his tender. The contractor shall be deemed to have examined the
Contract Documents, to have generally obtained his own information in all matters whatsoever that might affect the
carrying out the works at the scheduled rates and to have satisfied himself to the sufficiency to his tender. Any error
description of quantity or omission there from shall not vitiate the contract or release the Contractor from executing
the work comprised in the contract according to drawing and specifications at the scheduled rates. He is deemed to
have known the scope, nature and magnitude of the works and the requirements of materials and labour involved etc.
and as to what all works he has to complete in accordance with the contract documents whatever be the defects,
omissions or errors that may be found in the Contract Documents. The Contractor shall be deemed to have visited
surrounding to have satisfied himself to the nature of all existing structures, if any, and also as to the nature and the
conditions of the Railways, roads, bridges and culverts means of transport and communications, whether by land,
water or air, and as to possible interruptions thereto and the access to and regress from the site, to have made
enquiries, examined and satisfied himself as to the sites for obtaining sand, stones, bricks and other materials, the
sites for disposal of surplus materials the available accommodation as to whatever required, depots and such other
building as may be necessary for executing and completing the works, to have made local independent enquiries as to
the sub-soil water and variations thereof, storms, prevailing winds, climate conditions and all other similar matters
affecting these works. He is deemed to have acquainted himself as to his liability for payment of Government taxes,
customs duty and other charges.

Any neglect or failure on the part of the Contractor in obtaining necessary and reliable information upon the foregoing
or any other matters affecting the contract shall not relieve him from any risk or liabilities or the entire responsibility
from completion of the works at the scheduled rates and time in strict accordance with the contract documents.

No verbal agreement or inference from conversation with any officer or employee of the owner either before or after
the execution of the contract agreement shall in any way affect or modify any of the terms or obligations herein
contained.

11
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PERFORMANCE SECURITY DEPOSIT/RETENTION MONEY:

To ensure performance of the contract and due discharge of the contractual obligations, the successful contractor
will have to provide security deposit of 10% of the basic value of contract unless otherwise specified in the Special
Conditions of Contract. Amount received/retained towards this clause will be considered as security deposit.

This Security deposit may be furnished in the form of an Account payee Demand Draft payable to BPCL or Bank
Guarantee / Insurance Surety Bond in the prescribed format. The contractor shall have the option to adjust any Earnest
Money Deposit- (EMD) if paid by demand draft towards security deposit if he so desires or otherwise if submitted by
way of bank guarantee / Insurance Surety Bond the validity of the same to be extended suitably as advised by BPCL.
In the case of security deposit submitted in the form of Bank guarantee / Insurance Surety Bond, the Bank Guarantee

/ Insurance Surety Bond shall be valid and remain in force till the contractual completion period (expiry of the defect
liability period- refer clause-74, if applicable) and with a claim period of six months thereafter. The Bank Guarantee /
Insurance Surety Bond shall be in the form prescribed.

In case the successful contractor is not furnishing the performance security deposit as referred above on award of
the job, the same shall be deducted from each running account bills at the rate of 10% of bill value till overall security
deposit of 10% as mentioned above is collected.

The security deposit will be retained till the successful completion of the work and thereafter till the expiry of the
defect liability period (refer clause-74), if applicable. This retention money / Bank guarantee / Insurance Surety Bond
held shall be released after the expiry of the defect liability period provided that any defects appearing during that
period are corrected by the contractor and subject to Clause 18.2 below.

In the case of value/rate/quantity contracts, the security deposit shall be based on individual release orders issued. In
case of LSTK (Lump Sum Turnkey Contracts) / EPC: PBG / Insurance Surety Bond @ 10% within 15 days of notification
of award. In case of Annual Rate Contracts (ARCs): Submission of PBG / Insurance Surety Bond @ 10% of Total Contract
Value (TCV) or submission of initial security deposit @ 2.5% of TCV within 15 days of notification of award. In cases
where only 2.5% of TCV has been submitted, 7.5% of individual release order shall be subsequently deducted from RA
bills.

Vendors/contractors shall be asked to submit the SD within 15 days from the date of notification of award and in the
event of delay in submission of SD, the contract can be terminated. However, if termination of contract is not in the
interest of the work/ BPCL, an additional time up to 30 days can be allowed for submission of SD depending on merits
of each case, beyond which the contract may be terminated with subsequent actions following termination as per
tender/procedure.

If the contractor/ sub-contractor or their employees shall break, deface or destroy any property belonging to the
Owner or other agency during the execution of the contract, the same shall be made good by the Contractor at his
own expenses and in default thereof, the Engineer-in-Charge may cause the same to be made good by other agencies
and recover expenses from the contractor (for which the certificate of the Engineer-in-Charge shall be final). These
expenses can be recovered from the security deposit/retention money if recovery from other sources is not possible.

All compensation or other sums of money payable by the contractor to the Owner under terms of this contract may
be deducted from his security deposit/retention money or from any sums which may be or may become due to the
contractor by the Owner on any account whatsoever and in the event of his security deposit/retention money being
reduced by reasons of any such deductions. The contractor shall within ten days thereafter make good any sum or
sums, which may have been deducted from his security Deposit/retention money. No interest shall be payable by the
Owner from sum deposited as security deposit/retention money.

The security deposit shall be held by the Owner, as security for the due performance of the Contractor’s obligations
under the contract, provided that nothing herein stated shall make it incumbent upon the Owner to utilize the security
deposit/retention money in preference to any other remedy which the Owner may have, nor shall be construed as
confining the claims of the Owner against the contractor to the quantum of the Security Deposit/retention money.

The Bank guarantee if submitted shall be from any Indian scheduled bank or an international bank of repute having
a branch in India or a corresponding banking relationship with an Indian scheduled bank. The security
deposit/retention money shall be in Indian Rupee in the case of domestic bidders and in US Dollars/EUROS in the
case of foreign bidders. In case of Insurance Surety Bond, the same shall be from the Insurance company as approved
by Insurance Regulatory and Development Authority of India (IRDAI).

Process for submitting Bank Guarantee / PBG under SFMS (Structured Financial Messaging System) mode as follows:

Vendors shall insist their Bank for issuance of SFMS Bank Guarantee for faster payments. Vendors shall provide BPCL's
Bank Account No. & IFSC Code (Details given below) to their Bank as beneficiary at the time of application for Bank
Guarantee in favor of BPCL. Issuing Bank shall issue the Bank Guarantee & send SFMS message to BPCL's Bank confirming
the authenticity of Bank Guarantee who in turn shall send the confirmation to BPCL.

Vendor should ensure the following for issue of E- bank guarantee:

a. The issuing bank is on SFMS platform

b. SFMS Message type used is 760 COV and SFMS Delivery report/ Message copy is sent along with original BG
¢. For BG amendment, message type 767COV is to be used.

d. SFMS contains following details:

i Beneficiary's bank name: ICICI Bank

ii. IFSC Code: ICIC0000393

12
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iii BPCL'S Customer 1D: 8PCL583493800

BG Issuing Bank should send the BG Issuance advice through SFMS to BPCL's designated Banker: ICICI Bank, Backbay
Branch, Mumbai (IFSC: 1CIC0000393).

. BG Issuance advice should mention applicable Unique Identifier Code (U1C) in row/ field number 7037 of SFMS Delivery
Report.
a. BPCL Location : Kharghar , Navi Mumbai
b. Head office : Ballard Estate
c. UIC : BPCL583493800

. The Original BG should be submitted along with print out of SFMS Delivery report from the BG Issuing Bank Branch.
. SFMS BG will help in faster verification of BGs and prompt release of payments to Vendors.

TIME OF PERFORMANCE:

The work covered by this contract shall be commenced as detailed in the purchase order or as per the instructions of
the Engineer in charge and be completed in stages on or before the dates as mentioned in the time schedule of
completion of work. The contractor should bear in mind that time is the essence of this agreement unless such time
be extended pursuant to the provision of clause No. 21. Request for revision of Completion time after tenders are
opened will not receive consideration.

Time Schedule of Completion: The general time schedule of completion is given in the tender document. Contractor
should prepare a detailed monthly and weekly execution programme, jointly with the Engineer-in-Charge within two
weeks of receipt of Letter of Intent or acceptance of tender. The work shall be executed strictly as per the time
schedule given in this document. The period of completion given includes the time required for testing, rectifications,
if any, retesting and completion in all respects to the entire satisfaction of the Engineer-in-Charge.

FORCE MAJEURE

Circumstances leading to force majeure
(a) Act of terrorism;

(b) Riot, war, invasion, act of foreign enemies, hostilities (whether war be declared or not), civil war, rebellion, revolution,
insurrection of military or usurped power;

(c) Ionising radiation or contamination, radio activity from any nuclear fuel or from any nuclear waste from the
combustion of nuclear fuel, radioactive toxic explosive or other hazardous properties of any explosive assembly or nuclear
component;

(d) epidemics, earthquakes, flood, fire, hurricanes, typhoons or other physical natural disaster, but excluding weather
conditions regardless of severity; and

(e) freight embargoes, strikes at national or state-wide level or industrial disputes at a national or state-wide level in any
country where Works are performed, and which affect an essential portion of the Works but excluding any industrial
dispute which is specific to the performance of the Works or the Contract.

For the avoidance of doubt, inclement weather, third party breach, delay in supply of materials (other than due to a
nationwide transporters’ strike) or commercial hardship shall not constitute a Force Majeure event.

o Notification of Force Majeure

Contractor shall notify within [10(ten)] days of becoming aware of or the date it ought to have become aware of the
occurrence of an event of Force Majeure giving full particulars of the event of Force Majeure and the reasons for the
event of Force Majeure preventing the Affected Party from, or delaying the Affected Party in performing its obligations
under the Contract.

o Right of either party to terminate

If an event of Force Majeure occurs and its effect continues for a period of 180 (one hundred eighty days) or more in a
continuous period of 365 (three hundred sixty five) days after notice has been given under this clause, either Party may
terminate the Contract by issuing a written notice of 30 (thirty) days to the other Party.

e Payment in case of termination due to Force Majeure

The Contract Price attributable to the Works performed as at the date of the commencement of the relevant event of
Force Majeure.

The Contractor has no entitlement and Owner has no liability for:

a) Any costs, losses, expenses, damages or the payment of any part of the Contract Price during an event of Force
Majeure; and

13



21

22,

22.1

222

23

24

24.1

24.2

25.

26

b) Any delay costs in any way incurred by the Contractor due to an event of Force
Majeure. Time extension for such cases will be worked out appropriately.

EXTENSION OF TIME:

If the contractor shall desire an extension of the time for completion of the work on the grounds of his having been
unavoidably hindered in its execution or on any other grounds, he shall apply in writing to the Engineer-in-Charge
within two weeks of the date of hindrance on account of which he desires such extension as aforesaid, and the
Engineer-in-Charge shall if in his opinion (which shall be final), reasonable grounds have been shown thereof,
authorize such extension of time as may in his opinion be necessary or proper.

In the event of extension of Time of the contract, if granted, the contractor shall be required to suitably extend the
period of Bank Guarantee / Insurance Surety Bond if submitted, towards security Deposit/retention money suitably.

LIQUIDATED DAMAGES FORDELAY:

Time is the essence of the contract. In case the contractor fails to complete the whole work within the stipulated
period, he shall be liable to pay liquidated damages of 0.5% of the basic value of contract per week and or part
thereof of the delay subject to a maximum of 5% of the value of the contract. The parties agree that this is a genuine
pre- estimate of the loss/damage which will be suffered by the owner on account of delay on the part of the contractor
and the said amount will be payable on demand without there being any proof of the actual loss or damages having
been caused by such delay/breach. The owner shall be at liberty to adjust or deduct the said amount of liquidated
damages from any amount due to the contractor including Security Deposit. In case where the concluded contract
value is different from the original contract value due to the change orders/variation in executed quantities/extension
of time, etc., the concluded contract value should be considered for recovery of Liquidated Damages for late
delivery/delayed completion.

The owner shall be at liberty to deduct or retain from any amount payable to the contractor periodically, the
proportionate or full amount of liquidated damages as the case may be for the delay periodically caused by the
contractor.

SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED AS REASONABLE COMPENSATION
WITHOUT REFERENCETO ACTUAL LOSS:

All sums payable by way of compensation under any of the conditions shall be considered as reasonable compensation
without reference to the actual loss or damage, which shall have been sustained by the Owner.

TERMINATION/OFFLOADING:

The contractor fully understands that timely completion of the work as per the schedule is of paramount necessity as
otherwise it would lead to adversely affecting the schedules of other works/project with resultant financial and other
losses to the Company/owner. In view of this, the contractor unconditionally agrees and binds himself to be liable for
all the consequences for non-completion of the work within the stipulated time.

In case a situation is brought about by the contractor warranting termination/off-loading of the whole or any part of
the work for any reason whatsoever, the Company/owner shall have the liberty and right to entrust/engage/award
the work so terminated/off loaded at the risk and cost of the contractor to any other agency/contractor by adopting
any mode of inviting tenders, i.e. open/limited/single party/negotiation basis etc. in order to ensure completion of
the work as per the schedule or at the quickest possible time.

FORFEITURE OF SECURITYDEPOSIT:

Whenever any claim against the Contractor for the payment of a sum of money arises out of or under the contract,
the Owner shall be entitled to recover such sum by appropriating in part or whole, security deposit of the contractor,
forming whole or part of such security being insufficient or if no security has been taken from the Contractor then
the balance or the total sum recoverable, as the case may be, shall be deducted from any sum then due or which at
any time thereafter may become due to the Contractor. The contractor shall pay to the owner on demand any balance
remaining due.

ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED:

In any case in which, under any clause or clauses of this contract, the contractor shall have forfeited the whole of his
security deposit (whether paid in one sum or deducted by installment) or have committed a breach of any of the
terms contained in this contract, the owner shall have power to adopt any of the following courses as he may deem
best suited to his interest:

a) Torescind the contract (of which rescission notice in writing to the contractor under the hand of the owner
shall be conclusive evidence) in which case the security deposit of the contractor shall stand forfeited and
be absolutely at the disposal of the Owner.

b) To employ labour paid by the owner and to supply materials to carry out the work any part of the work,
debiting contractor with the labour cost of tools and plants and equipment charges, the cost of the materials
for which a certificate of the Engineer-in-Charge shall be final and conclusive against the Contractor and
10% of costs as above to cover all departmental charges and crediting him with the value of the work done

14



27

28

29

30

31

in all respects in the manner and at the same rates as if it had been carried out by the Contractor under
the term of his contract. The certificate of Engineer-in-Charge as to the value of the work done shall be

final and conclusive against the contractor.

c) To measure up the work of the contractor and to take such part thereof as shall be unexecuted out of his
hand to give it to another contractor to complete in which case any expenses which may be incurred in
excess of the sum which would have been paid to the original contractor, if the whole work had been
executed by him (of the amount of which excess, the certificate in writing of the Engineer-in-Charge shall
be final and conclusive) shall be borne and paid by the original contractor and may be deducted from any
money due to him by the Owner under the contract or otherwise or from his security deposit or from the
proceeds of sale thereof, of a sufficient part thereof.

In the event of any of the above course being adopted by the Owner, the contractor shall have no claim to
compensation for any loss sustained by him by reason of his having purchased or procured any materials
or entered into any agreements or made any advances on account of or with a view to the execution of
the work of the performance of the contract. In case the Contractor shall not be entitled to recover or be
paid any sum for any work actually performed under this contract unless the Engineer-in- Charge will certify
in writing the performance of such work and the value payable in respect thereof and he shall only be
entitled to be paid the value so certified.

CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION NOT TAKEN UNDER CLAUSE
26:

In any case in which any of the powers conferred upon the owner by clause 26 thereof shall have become exercisable
and the same had not been exercised, the non exercise thereof shall not constitute a waiver of any of the conditions
hereof and such powers shall notwithstanding be exercised in the event of any further case of default by the contractor
for which any clause of hereof he is declared liable to pay compensation amounting to the whole of his security
deposit and the liability of the contractor for past and future compensation shall remain unaffected. In the event of
the Owner putting in force the power under sub-clause (a), (b) or (c) vested in him under the proceeding clause he
may, if he so desires takes possession of all or any tools and plants materials and stores in or upon the works or the
site thereof belonging to the contractor or procured by him and intended to be used for the execution of the work or
any part thereof paying or allowing for the same in account at the contract rates or in case of these not being
applicable at current market rates to be certified by the Engineer-in-Charge whose certificate thereof shall be final
otherwise the Engineer-in-Charge may give notice in writing to the contractor or his clerk of the works, supervisor or
other authorized agent, requiring him to remove such tools, plant, materials or stores from the premises (within a
time to be specified in such notice) and in the event of the contractor failing to comply with any such requisition, the
Engineer-in-Charge may remove them at the contractors expense or sell them by auction or private sale on account
of the contractor and at his risk in, all respects without any further notice as to the date, time or place of sale and
the certificate of the Engineer-in-Charge as to the expense of any such removal and the amount of proceeds and any
expenses of any such sale shall be final and conclusive against the contractor.

NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK:

If at any time from the commencement of the work the owner shall for any reasons whatsoever, not require the
whole or part thereof as specified in the tender to be carried out, the Engineer-in-Charge shall give notice in writing
of the fact to the contractor, who shall have no claim to any payment or compensation whatsoever on account of any
profit or advantage which he might have derived from the execution of the work in full, but which he did not derive
in consequence of the full amount of the work not having been carried out, neither shall he have any claim for
compensation by reason of any alterations having been made in the original specifications, drawings, designs and
instructions which shall involve any curtailment of the work as originally contemplated.

CHANGES IN CONSTITUTION:

Where the contractor is a partnership firm, the prior approval, in writing, of the Owner shall be obtained before any
change is made in the constitution of the firm, where the contractor is an individual or a Hindu undivided family
business concern, such approval as aforesaid shall likewise be obtained before sub-contractor enters into any
agreement with other parties, where under the reconstituted firm would have the right to carryout the work hereby
undertaken by the contractor. In either case if prior approval as aforesaid is not obtained, the contract shall be
deemed to have been allotted in contravention of clauses 35 hereof and the same action may be taken and, the same
consequence shall ensure as provided in the said clause.

IF THE CONTRACTOR DIES

Without prejudice to any of the rights or remedies under his contract, if the contractor dies, the Owner shall have
the option of terminating the contract without compensation to the contractor.

EMPLOYEES OF THE OWNER NOT INDIVIDUALLY LIABLE:
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i)

i)

iv)

v)

No director or official or employee of the Owner shall in any way be personally bound or liable for the acts or
obligations of the Owner under the contract or answerable for any default or omission in the observance or
performance of any of the acts, matters or things which are herein contained.

OWNER NOT BOUND BY PERSONAL REPRESENTATIONS:

The contractor shall not be entitled to any increase on the item rates of the contract or any other right or claim
whatsoever by reason of representation, explanation or statement or alleged representation, promise or guarantees
given or alleged to have been given to him by any person.

CONTRACTOR'’S OFFICE ATSITE:

The contractor shall provide and maintain an office at the site, if space provided by the owner, for the accommodation
of his agent and staff and such office shall be open at all reasonable hours to receive instruction, notices, or other
communications.

CONTRACTOR'’S SUBORDINATE STAFF AND THEIR CONDUCTS:

34.1 The contractor, on or after award of the work shall name and depute a qualified personnel having sufficient
experience in carrying out work of similar nature to whom the equipments materials, if any, shall be issued
and instructions for works given. The contractor shall also provide to the satisfaction of the Engineer-in-
Charge sufficient and qualified staff to supervise the execution of the-works, competent sub-agents,
supervisor and leading hands including those specially qualified by previous experience to supervise the
type of works comprised in the contract in such manner as will ensure work of the best quality, expeditious
working. Whenever in the opinion of the Engineer-in-Charge, additional properly qualified supervision staff
is considered necessary, they shall be employed by the contractor without additional charges on account
thereof. The Contractor shall ensure to the satisfaction of the Engineer-in- Charge that sub-contractors, if
any shall provide competent and efficient supervision over the work entrusted to them.

34.2 If and whenever any of the Contractor’s or sub-contractor’s agents, sub-agents, assistants supervisor or
other employees shall in the opinion of Engineer-in-Charge be guilty of any misconduct or be incompetent
or insufficiently qualified or negligent in the performance of their duties or that in the opinion of the owner
or Engineer-in-Charge, it is undesirable for administrative or any other reason for such person or persons
to be employed in the works, the contractor, if so directed by the Engineer-in- Charge, shall at once remove
such person or persons from employment thereon. Any person or persons so removed from the works shall
not again be employed in connection with the works without the written permission of the Engineer-in-
Charge. Any person so removed from the works shall be immediately replaced at the expense of the
contractor by a qualified and competent substitute. Should the contractor be requested to repatriate any
person removed from the works he shall do so and shall bear all costs in connection herewith.

343 The contractor shall be responsible for the proper behaviour of all the staff, supervisor, workmen and others
and shall exercise a proper degree of control over them and in particular, and without prejudice to the said
generality, the contractor shall be bound to prohibit and prevent any employees from trespassing or acting
in any way detrimental or prejudicial to the interest of the community or of the properties or occupiers of
land and properties in the neighborhood and in the event of such employee so trespassing, the contractor
shall be responsible therefore and relieve the Owner of all consequent claims or actions for damages or
injury or any other grounds whatsoever. The decision of the Engineer-in-Charge upon any matter arising
under this clause shall be final. Contractor shall ensure that none of their employees are ever engaged in
any anti-national activities.

344 All contractor’s personnel entering upon the Owner’s premises shall be properly identified by badges issued
by owner which must be worn all times on Owner’s premises.

SUB-LETTING OF WORK:

Sub letting of contracts shall not be generally permitted. However owner may permit sub letting of work on specific
cases subject to the following:-

No part of the contract nor any share of interest there shall in any manner or degree be transferred assigned
sublet by the contractor directly or indirectly to any firm or corporation whosoever except as provided for in the
succeeding sub-clause, without the consent in writing of the Owner.

Sub Contractors for Temporary Works Etc.:- The Owner may give written consent to sub-contract for execution
of any part of the works at the site, being entered into by the contractor provided each individual sub-contract
is submitted to the Engineer-in-Charge before being entered into and is approved by him.

List of Sub-Contractors to be supplied: - At the commencement of every month the contractor shall furnish to
the Engineer-in-Charge list of all sub-contractors or firms engaged by the contractor and working at the site
during the previous month with particulars of the general nature of the sub-contract or works.

Contractor’s Liability Not Limited By Sub-Contractors:- Notwithstanding any sub-letting with such approval as
aforesaid and notwithstanding that the Engineer-in-Charge shall have received copies of any sub-contracts, the
contractor shall be and shall remain solely responsible for the quality and proper and expeditious execution of
the works and the performance of all the conditions of the contract in all respects as if such sub-letting or sub-
contracting had not taken place and as if such work had been done directly by the Contractor.

Owner may Terminate Sub-Contracts:- If any sub-contractor engaged upon the works at the site executes any
work which in the opinion of the Engineer-in-Charge is not in accordance with the Contract documents, the
owner may by written notice to the contractor request him to terminate such sub-contract and the contractor
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vi)

upon the receipt of such notice shall terminate such sub contract and the latter shall forthwith leave the works,
failing which the owner shall have right to remove such sub-contractors from the Site.

No Remedy For Action Taken Under This Clause:- No action taken by the owner under the clause shall relieve
the contractor of any of his liabilities under the contract or give rise to any right to compensation, extension of
time or otherwise failing which, the owner shall have right to remove such sub-contractors from the Site.

POWER OF ENTRY:

If the contractor shall not commence the work in the manner previously described in the contract document or if he
shall, at any time in the opinion of the Engineer-in-Charge.
i. Fail to carryout the works in conformity with the contract documents, or
ii. Fail to carryout the works in accordance with the time schedule, or
ii. Substantially suspend work or the works for a period of Fourteen days without authority from the
Engineer-in-Charge, or
iv.  Fail to carryout and execute the works to the satisfactions of the Engineer-in-Charge, or
v. Fail to supply sufficient or suitable constructional equipments, temporary works, labour materials or things,
or
vi. Commit or suffer or permit any other breach of any of the provisions of the contract on his part to be
performed or observed or persist in any of the above mentioned breaches of the contract for the fourteen
days, after notice in writing shall have been given to the Contractor by the Engineer-in-Charge requiring
such breach to be remedied, or
vii.  Abandon the works, or
vii. ~ During the continuance of the contract, become bankrupt, make any arrangement or composition with his
creditors, or permit any execution to be levied or go into liquidation whether compulsory or voluntary not
being merely a voluntary liquidation for the purpose of amalgamation or reconstruction.

Then in any such case, the Owner shall have the power to enter upon the works and take possession thereof and of
the materials, temporary works, constructional equipment, and stock thereon, and to revoke the contractor’s license
to use the same, and to complete the works, by his agents, other contractor or workmen, or to re-let the same upon
any terms and to such other person firm or corporation as the Owner in his absolute discretion may think proper to
employ and for the purpose aforesaid to use or authorize the use of any materials, temporary works constructional
equipment, and stock as aforesaid without making payment or allowances to the contractor for the said materials
other than such as may be certified in writing by the Engineer-in-Charge to be reasonable, and without making any
payment or allowance to the contractor for the use of the temporary said works, constructional equipments and stock
or being liable for any loss of damage thereto, and if the Owner shall by reason of his taking possession of the works
or of the works being completed by other contractors (due account being taken of any such extra work or works
which may be omitted) then the amount of such excess as certified by the Engineer-in- Charge shall be deducted
from any money which may be due for work done by the contractor under the contract and not paid for. Any deficiency
shall forthwith be made good and paid to the Owner by the contractor and the Owner shall have power to sell in such
manner and for such price as he may think fit all or any of the constructional equipment, materials etc. belonging to
and to recoup and retain the said deficiency or any part thereof out of the proceeds of the sale.

CONTRACTORS RESPONSIBILITY WITH OTHER AGENCIES:

Without repugnance to any other condition, it shall be the responsibility of the contractor executing the work of civil
construction, to work in close co-operation and co-ordinate the works with other contractors or their authorized
representatives and the contractor will put up a joint scheme, showing the arrangements, with other contractors /
agencies for carrying his portion of work to the Engineer-in-Charge, and get the approval. The contractor before
finally submitting the schemes to the Engineer-in-Charge shall have the written agreement of the other agencies. The
Engineer-in-Charge before communicating his approval of the scheme, with any required modifications shall get the
final agreement of all the agencies, which shall be binding. No claim shall be entertained on account of the above.
The contractor shall conform in all respects with the provisions of any statutory regulations, ordinances or by laws of
any local or duly constituted authorities or public bodies which may be applicable from time to time to the works or
any temporary works. The contractor shall keep the Owner Indemnified against all penalties and liabilities of every
kind arising out of non-adherence to such statutes ordinances, laws, rules, regulations, etc.

OTHER AGENTS ATSITE:

The contractor shall have to execute the work in such place and condition where other agencies might also be
engaged for other works such as site grading, filling and leveling, electrical and mechanical engineering works etc.
No claim shall be entertained to works being executed in the above circumstances.

NOTICES:

Any notice hereunder may be served on the contractor or his duly authorized representative at the job site or may

be served by registered mail direct to the address furnished by the Contractor. Proof of issue of any such notice could
be conclusive of the contractor having been duly informed of all contents therein.
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43.1

RIGHTS OF VARIOUS INTERESTS:

i) The Owner reserves the right to distribute the work between more than one contractor. The contractor shall co-
operate and afford other contractors reasonable opportunity for access to the works for the carriage and storage of
materials and execution of their works.

i) Whenever the work being done by any department of the Owner or by other contractors employed by the Owner
is contingent upon work covered by the contract, the respective rights of the various interests involved shall be
determined by the Engineer-in-Charge to secure the completion of the various portions of the work in general
harmony.

RIGHT OF OWNER TO DETERMINE / TERMINATE CONTRACT

i) Owner shall, at any time be entitled to determine and terminate the contract, if in the opinion of the Owner the
cessation of the work becomes necessary owing to paucity of funds or for any other cause whatsoever, in which case,
the cost of approved materials at the site at current market rates as verified and approved by Engineer-in- Charge
and of the value of the work done to date by the contractor shall be paid for in full at the rates specified in the
contract. A notice in writing from the Owner to the contractor of such determination and termination and the reason
thereof, shall be the conclusive proof of the fact that the contract has been so determined and terminated by the
Owner.

i) Should the contract be determined under sub-clause (i) of this clause and the contractor claims payments to
compensate expenditure incurred by him in the expectation of completing the whole of the work, the Owner shall
consider and admit such claim as are deemed fair and reasonable and are supported by vouchers to the satisfaction
of the Engineer-in-Charge. The Owner’s decision on the necessity and propriety of any such expenditure shall be final
and conclusive and binding on the contractor.

TERMINATION FOR CONVENIENCE :

BPCL shall, in addition to any other right enabling it to terminate the contract, have the right to terminate the contract
at any time by giving prior written notice of at least 14 days to the contractor. Such termination shall be without prejudice
to the rights of the parties that have accrued on or before the date of termination of the contract.

If the contract is terminated under this provision, the contractor is entitled to be compensated as under:-

a.

b.

the contract price attributable to the works performed as at the date of termination

and
the reasonable costs incurred by the contractor for termination of subcontractors or the repatriation of the
contractors’ and subcontractors’ employees

less

the aggregate of all previous payments allocated to the works.

Any sums due to BPCL from the contractor accruing prior to the date of termination will be deducted from the amount
to be paid to the contractor under the contract.

If, as a result of any such deductions, there is a negative amount payable to the contractor, then the contractor must
pay an amount equal to such negative sum to BPCL within 15 days of BPCL intimating the contractor.

PATENTS AND ROYALTIES:

The contractor, if licensed under any patent covering equipment, machinery, materials or compositions of matter to
be used or supplied or methods and process to be practiced or employed in the performance of this contract, agrees
to pay all royalties and licence fees which may be due with respect thereto. If any equipment, machinery, materials
or composition matters, to be used or supplied or methods and process to be practised or employed in the
performance of this contract, is covered by a patent under which contractor is not licensed then the contractor before
supplying or using the equipment, machinery, materials, compositions method or processes shall obtain such licences,
and pay such royalties and licence fees as may be necessary for performance of the contract. In the event, the
contractor fails to pay any such royalties or obtain any such licence, any suit for infringement of such patents which
is brought against the contractor or the Owner as a result of such failure will be defended by the contractor at his
own expenses and the contractor will pay any damages and costs awarded in such suit. The contractor shall promptly
notify the owner if the contractor has acquired knowledge of any patent under which a suit for infringement could be
reasonably brought because of the use by the Owner of any equipment, machinery, materials, and process methods
to be supplied hereunder. The contractor agrees to and does hereby grant to Owner, together with the right to extend
the same to any of the subsidiaries of the Owner as irrevocable, royalty- free licence to use in any country, any
invention made by the contractor or his employee in or as a result of the performance of the work under the contract.
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43.2

43.3

44

4.1

4.2

45

45.1

45.2

The Owner shall indemnify and save harmless the contractor from any loss on account of claims on contractor for the
contributory infringement of patent rights arising out and based upon the claim that the use by the Owner of the
process included in the design prepared by the Owner and used in the operation of the plant infringes on any patent
right with respect to any sub-contract entered into by contractor pursuant to the provisions of sub-contractor
an undertaking to provide the Owner with the same patent protection that contractor is required to provide under
the provisions of this clause.

All drawings, blue prints, tracings, reproducible, models, plans, specification and copies thereof, furnished by the
Owner as well as drawings, tracings, reproducible, plans specifications, design, calculations etc. prepared by the
contractor for the purpose of execution of works covered in or connected with this contract shall be the property of
Owner and shall not be used for any other work but are to be delivered to the Owner at the completion of the contract.

Where so desired by Engineer-in-Charge, the contractor agrees to respect the secrecy of any document, drawings
etc. issued to him for the execution of this contract, and restrict access to such documents, drawing etc. to the
minimum and further, the contractor agrees to execute an individual SECRECY agreement from each or any person
employed by contractor having access to such documents, drawings and to any other agency or individual, without
the written approval by Engineer-in-Charge.

LIENS:

If, at any time, there should be evidence or any lien or claim for which the Owner might have become liable and
which is chargeable to the contractor, the Owner shall have the right to retain out of any payment then due or
thereafter to become due an amount sufficient to completely indemnify the owner against such lien or claim and if
such lien or claim be valid the Owner may pay and discharge the same and deduct the amount so paid from any
money which may be or may become due and payable to the Contractor. If any lien or claim remain unsettled after
all payments are made, the contractor shall refund or pay to the Owner all moneys that the latter may be compelled
to pay in discharging such lien or claim including all costs and reasonable expenses.

Contractor will not disclose details of the work to any person or persons except those engaged in its performance,
and only to the extent required for the particular portion of the work being done.

Contractor will not give any items concerning details of the work to the press or a news disseminating agency without
prior written approval from Engineer-in-Charge. Contractor shall not take any pictures on site without written approval
of Engineer-in-Charge

OPERATION OF CONTRACT:

Law Governing:

Regardless of the place of contracting, place of performance or otherwise, this Agreement, and all amendments,
modifications, alterations, or supplements, thereto shall be governed by the laws of India and respective state laws
for the nature, validity and interpretation thereof.

Non-Waiver of Default:
Any failure by the Owner or Contractor at any time, or from time to time, to enforce or require the strict keeping and
performance of any of the terms or conditions of this agreement, or to exercise a right hereunder, shall not constitute

a waiver of such terms, conditions or rights, and shall not affect or impair same, or the right of the Owner or the
Contractor, as the case may be at any time to avail itself of same.
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50.1

50.2

50.3

50.4

SECTION -V
PERFORMANCE OF WORK
EXECUTION OF WORKS:

All the works shall be executed in strict conformity with the provisions of the contract documents and with such
explanatory detailed drawings, specifications, and instructions as may be furnished from time to time to the contractor
by the Engineer-in-Charge whether mentioned in the contract or not. The contractor shall be responsible for ensuring
that works throughout are executed in the most substantial, proper and workman like manner with the quality of
material and workmanship in strict accordance with the specifications following all safety requirements of BPCL and
as stipulated in work permits as per the directions and to the entire satisfaction of the Engineer-in- Charge.
Wherever it is mentioned in the specifications that the Contractor shall perform certain work or provide certain
facilities/materials, it is understood that the contractor shall do, so at his cost unless otherwise specified.

The materials, design and workmanship shall satisfy the relevant Indian Standards, the Job specification contained
herein and codes referred to. Where the job specification stipulate requirements in addition to those contained in the
standards codes and specifications, these additional requirements shall also be satisfied.

COORDINATION AND INSPECTION OFWORK:

The coordination and inspection of the day-to-day work under the contract shall be the responsibility of the Engineer-
in-Charge. The written instructions regarding any particular job will be normally be passed by the Engineer-in-Charge
or his authorized representative. A work order book / logbook will be maintained by the Contractor for each job in
which the aforesaid written instructions will be entered. These will be signed by the contractor or his authorized
representative by way of acknowledgment within 12 hours. The non maintaining of the order book or non signing by
the contractor shall not preclude the contractor from complying with the instructions.

WORK IN MONSOON ANDDEWATERING:

The completion of the work may entail working in the monsoon also. The contractor must maintain a minimum labour
force as may be required for the job and plan and execute the construction and erection according to the prescribed
schedule. No extra rate will be considered for such work in monsoon.

During monsoon and other period, it shall be the responsibility of the contractor to keep the construction work site
free from water at his own cost.

WORK ON SUNDAYS ANDHOLIDAYS:

For carrying out work on Sundays and Holidays if needed, the contractor will approach the Engineer-in-Charge or his
representative at least two days in advance and obtain permission in writing. No special compensation on this account
will be payable.

GENERAL CONDITIONS FOR CONSTRUCTION AND ERECTION WORK:

Place of Work:

The work has to be executed at specified premises as per the tender. Contractor should apprise himself of all the
conditions prevailing in such location and the restrictions placed on movement of personnel and equipment, types of
equipment and tools permitted, working methods allowed etc. in the light of security and safety regulations operative
in the area.

The safety regulations to be complied with, by the contractor will also be provided along with the tender. No idle time
wages or compensation for temporary stoppage of work or restrictions would be paid, and the rate quoted for the
various items of work should cover the cost of all such contingencies and eventualities. Substantial structures and
utilities exist both above ground and underground, adjacent to the work site. (The construction activity gets restrained
by the existence of such structures and utilities). Special care is necessary in transportation, storage, working on
equipments and other construction activities to protect the existing features and prevent damage to any facility.
Necessary protective structures barricades etc. have to be erected at various places as directed by Engineer-in-
Charge. No extra payment of such protective works will be made unless specially provided in the tender.

The working time or the time of work is 48 hours per week normally. Overtime work is permitted in cases of need
and the Owner will not compensate the same. Shift working at 2 or 3 shifts per day may become necessary and the
contractor should take this aspect into consideration for formulating his rates for quotation. No extra claims will be
entertained by the Owner on this account.

The contractor must arrange for the placement of workers in such a way that the delayed completing of the work or
any part thereof for any reasons whatsoever will not affect their proper employment. The Owner will not entertain
any claim for idle time payment whatsoever.

The contractor shall submit to the Owner reports at regular intervals regarding the state and progress of work. The
details and proforma of the report will mutually be agreed after the award of contract.
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53.5

54

55

55.1

55.2

553

DRAWINGS TO BE SUPPLIED BY THE OWNER:

Where drawings are attached with tender, these shall be for the general guidance of the contractor to enable him to
visualize the type of work contemplated and scope of work involved. The contractor will be deemed to have studied
the drawings and formed an idea about the work involved.

Detailed working drawings on the basis of which actual execution of the work is to proceed will be furnished from
time to time during the progress of the work. The contractor shall be deemed to have gone through the drawings
supplied to him thoroughly and carefully and in conjunction with all other connected drawings and bring to the notice
of the Engineer-in-Charge, discrepancies, if any, therein before actually carrying out the work.

Copies of all detailed working drawings relating to the works shall be kept at the contractor’s office of the site and
shall be made available to the Engineer-in-Charge at any time during the contract. The drawings and other documents
issued by the Owner shall be returned to the Owner on completion of the works. Reference is also invited to clause
43.2 and 43.3 above regarding drawings and other documents.

DRAWINGS TO BE SUPPLIED BY THE CONTRACTOR:

Where drawings/data are to be furnished by the contractor, they shall be as enumerated in the special conditions of
contract, and shall be furnished within the specified time.

Where approval of drawings before manufacture / construction / fabrication has been specified, it shall be contractor’s
responsibility to have these drawings prepared as per the directions of Engineer-in-Charge and got approved before
proceeding with manufacture construction / fabrication, as the case may be. Any changes that may have become
necessary in these drawings during the execution of the work shall have to be carried out by the contractor to the
satisfaction of Engineer-in-Charge at no extra cost. All final drawings shall bear the certification stamps duly signed
by both the contractor and the Engineer-in-Charge.

A period of 3 weeks from the date of receipt shall be required normally for approval of drawings by the Engineer-in-
Charge.

SETTING OUT WORKS:

The Engineer-in-Charge shall furnish the contractor with only the four corners of the work site and a level bench mark
and the contractor shall set out the works and shall provide efficient staff for the purpose and shall be solely
responsible for the accuracy of such setting out.
The contractor shall provide, fix and be responsible for the maintenance of all stacks, templates, level marks, profiles
and other similar things and shall take all necessary precaution to prevent their removal or disturbance and shall be
responsible for the consequence of such removal or disturbance should the same take place and for their efficient
and timely reinstatement. The contractor shall also be responsible for the maintenance of all existing survey marks,
boundary marks, distance marks and centre line marks, either existing or supplied and fixed by the contractor. The,
work shall be set out to the satisfaction of the Engineer-in-Charge. The approval thereof or joining in setting out the
work shall not relieve the contractor of any of his responsibilities.
Before beginning the works, the contractor shall at his own cost, provide all necessary reference and level posts,
pegs, bamboos, flags, ranging rods, strings and other materials for proper layout of the work in accordance with the
scheme, for bearing marks acceptable to the Engineer-in-Charge. The centre, longitudinal or face lines and cross lines
shall be marked by means of small masonry pillars. Each pillar shall have distinct marks at the centre to enable
theodolite to be set over it. No work shall be started until all these points are checked and approved by the Engineer-
in-Charge in writing but such approval shall not relieve the contractor of any of his responsibilities. The contractor
shall also provide all labour, material and other facilities, as necessary, for the proper checking of layout and inspection
of the points during construction.
Pillars bearing geodetic marks located at the site of work under construction should be protected and fenced by the
contractor.
On completion of works, the contractor must submit the geodetic documents according to which the work was carried
out.

RESPONSIBILITY FOR LEVEL ANDALIGNMENT:

The contractor shall be entirely and exclusively responsible for the horizontal and vertical alignment, the levels and
correctness of every part of the work and shall rectify effectually any errors or imperfections therein. Such
rectifications shall be carried out by the contractor, at his own cost, when instructions are issued to that effect by the
Engineer-in-Charge.

MATERIALS TO BE SUPPLIED BY CONTRACTOR:

The contractor shall procure and provide the whole of the materials required for construction including tools, tackles,
construction plant and equipment for the completion and maintenance of the works except the materials which will
be issued by Owner and shall make his own arrangement for procuring such materials and for the transport thereof.
The materials procured by the contractor shall be BPCL approved/specified quality.

All materials procured should meet the specifications given in the tender document. The Engineer-in-Charge may, at
his discretion, ask for samples and test certificates for any batch of any material procured. Before procuring, the
contractor should get the approval of Engineer-in-Charge for any material to be used for the works.

Manufacturer’s certificate shall be submitted for all materials supplied by the contractor. If, however, in the opinion
of the Engineer-in-Charge any tests are required to be conducted on the materials supplied by the contractor, these
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will be arranged by the contractor promptly at his own cost.
56 MATERIALS SUPPLIED BYOWNER:

56.1 If the specifications of the work provides for the use of any materials of special description to be supplied from the
Owner’s stores, price for such material to be charged therefore as herein after mentioned being so far as practicable
for the convenience of the contractor but not so as in any way to control the meaning or effect of the contract. The
contractor shall be bound to purchase and shall be supplied such materials as are from time to time required to be
used by him for the purpose of the contract only. The sums due from the contractor for the value of the actual
materials supplied by the Owner will be recovered from the running account bill on the basis of the actual consumption
of materials in the work covered and for which the running account bill has been prepared. After the completion of
the works, however, the contractor has to account for the full quantity of materials supplied to him as per relevant
clauses in this document.

56.2 The value of the materials as may be supplied to the contractor by the Owner will be debited to the contractor’s
account at the rates shown in the schedule of chargeable materials and if they are not entered in the schedule, they
will be debited at cost price, which for the purpose of the contract shall include the cost of carriage and all other
expenses whatsoever such as normal storage supervision charges which shall have been incurred in obtaining the
same at the Owner’s stores. All materials so supplied to the contractor shall remain the absolute property of the
Owner and shall not be removed on any account from the site of the work, and shall be at all times open for
inspection to the Engineer-in-Charge. Any such materials remaining unused at the time of completion or termination
of the contract shall be returned to the Owner’s stores or at a place as directed by the Engineer-in- Charge in
perfectly good condition, at contractor’s cost.

57 CONDITIONS FOR ISSUE OF MATERIALS:

i) Materials specified to be issued by the Owner will be supplied to the contractor by the Owner from his
stores/location. It shall be the responsibility of the contractor to take delivery of the materials and arrange for its
loading, transport and unloading at the site of work at his own cost. The materials shall be issued between the
working hours and as per the rules of the Owner framed from time to time.

i) The contractor shall bear all incidental charges for the storage and safe custody of materials at site after these
have been issued to him.

iii) Materials specified to be issued by the Owner shall be issued in standard sizes as obtained from the manufacturer.

iv) The contractor shall construct suitable godown at the site of work for storing the materials safe against damage
by rain, dampness, fire, theft etc. He shall also employ necessary watch and ward establishment for the purpose.

v) It shall be duty of the contractor to inspect the material supplied to him at the time of taking delivery and satisfy
himself that they are in good condition. After the materials have been delivered by the Owner, it shall be the
responsibility of the contractor to keep them in good condition and if the materials are damaged or lost, at any
time, they shall be repaired and/ or replaced by him at his own cost, according to the directions of the Engineer-
in-Charge.

vi) The Owner shall not be liable for delay in supply or non-supply of any materials which the Owner has undertaken
to supply where such failure or delay is due to natural calamities, act of enemies, transport and procurement
difficulties and any circumstances beyond the control of the Owner. In no case, the contractor shall be entitled
to claim any compensation or loss suffered by him on this account.

vii) It shall be the responsibility of the contractor to arrange in time all materials required for the works other than
those to be supplied by the Owner. If, however, in the opinion of the Engineer-in-Charge the execution of the
work is likely to be delayed due to the contractor’s inability to make arrangements for supply of materials which
normally he has to arrange for, the Engineer-in-Charge shall have the right, at his own discretion, to Issue such
materials If available with the Owner or procure the materials from the market or elsewhere and the contractor
will be bound to take such materials at the rates decided by the Engineer-in-Charge. This, however, does not in
any way absolve the contractor from responsibility of making arrangements for the supply of such materials in
part or in full, should such a situation occur, nor shall this, constitute a reason for the delay in the execution of
the work.

viii) None of the materials supplied to the contractor will be utilized by the contractor for manufacturing item, which
can be obtained from standard manufacturer in finished form.

ix) The contractor shall, if desired by the Engineer-in-Charge, be required to execute an indemnity bond for safe
custody and accounting of all materials issued by the Owner.

x) The contractor shall furnish to the Engineer-in-Charge sufficiently in advance a statement showing his
requirements of the quantities of the materials to be supplied by the Owner and the time when the same will be
required by him for the works, so as to enable the Engineer-in-Charge to make necessary arrangement for
procurement and supply of the material.

xi) A daily account of the materials issued by the Owner shall be maintained by the contractor indicating the daily
receipt, consumption and balance in hand. This account shall be maintained in a manner prescribed by the
Engineer-in-Charge along with all connected papers viz. requisition, issues etc. and shall be always available for
inspection in the contractor’s office at site.

xii) The contractor should see that only the required quantities of materials are got issued. The contractor shall not
be entitled to cartage and incidental charges for returning the surplus materials, if any, to the stores/location

where from they were issued or to the place as directed by the Engineer-in-Charge.

Xiii) Materials/ Equipment supplied by Owner shall not be utilized for any other purpose(s) than issued for.
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MATERIALS PROCURED WITH ASSISTANCE OF OWNER:

Notwithstanding anything contained to the contrary in any or all the clause of this document where any materials for
the execution of the contract are procured with the assistance of Owner either by issue from Owner’s stock or
purchase made under orders or permits or licences issued by Government, the contractor shall hold the said materials
as trustee for the Owner and use such materials economically and solely for the purpose of the contract and not
dispose them off without the permission of the owner and return, if required by the Engineer-in-Charge, all surplus
or unserviceable materials that may be left with him after the completion of the contract or at its termination for any
reason, whatsoever on his being paid or credited such prices as the Engineer in-Charge shall determine having due
regard to the condition of the materials. The price allowed to the contractor however, shall not exceed the amount
charged to him excluding the storage charges if any. The decision of the Engineer-in- Charge shall be final and
conclusive in such matters. In the event of breach of the aforesaid condition, the contractor shall in terms of the
licenses or permits, and/or for criminal breach of trust, be liable to compensate the Owner a double rate or high rate,
in the event of those materials at that time having higher rate or not being available in the market, then any other
rate to be determined by the Engineer-in-Charge and his decision shall be final and conclusive.

MATERIALS OBTAINED FROMDISMANTLING:

If the contractor in the course of execution of the work is called upon to dismantle any part for reasons other than
those stipulated in clauses 66 & 70 hereunder, the materials obtained in the work of dismantling etc. will be considered
as the Owner’s property and will be disposed off to the best advantage of the Owner.

ARTICLES OF VALUE FOUND:

All gold, silver and other materials, of any description and all precious stones, coins, treasure relies, antiquities and
other similar things which shall be found in, under or upon the site, shall be property of the Owner and the contractor
shall duly preserve the same to the satisfaction of the Engineer-in-Charge and shall from time to time deliver the
same to such person or person indicated by the Owner.

DISCREPANCIES BETWEEN INSTRUCTIONS:

Should any discrepancy occur between the various instructions furnished to the contractor, his agents or staff or any
doubt, arise as to the meaning of any such instructions or should there be any misunderstanding between the
contractor’s staff and the Engineer-in-Charge’s staff, the contractor shall refer the matter immediately in writing to
the Engineer-in-Charge whose decision thereon shall be final and conclusive and no claim for losses alleged to have
been caused by such discrepancies between instructions, or doubts, or misunderstanding shall in any event be
admissible.

ALTERATIONS IN SPECIFICATIONS AND DESIGNS AND EXTRA WORK:

A) The Engineer-in-Charge shall have power to make any alterations in, omissions from, additions to of substitutions
for, the schedule of rates, the original specifications, drawings, designs and instructions that may appear to him
to be necessary or advisable during the progress of the work and the contractor shall be bound to carry out such
altered / extra / new items of work in accordance with any instructions which may be given to him in writing signed
by the Engineer-in-Charge and such alterations, omissions, additions or substitutions shall not invalidate the
contract and any altered additional or substituted work which the contractor may be directed to do in the manner
above specified as part of the work shall be carried out by the contractor on the same conditions in all respect on
which he agree to do the main work. The time for completion of work may be extended for the part of the particular
job at the discretions of the Engineer-in-Charge, for only such alteration, additions or substitutions of the work, as
he may consider as just and reasonable. The rates for such additional, altered or substituted work under this clause
shall be worked out in accordance with the following provisions:

a) If the rates for the additional, altered or substituted work are specified in the contract for the work, the
contractor is bound to carry out the additional, altered or substituted work at the same rates as are specified in
the contract.

b) If the rates for the additional, altered or substituted work are not specifically provided in the contract for the
work, the rates will be derived from the rates for similar class of works as specified in the contract for the work.
The opinion of the Engineer-in-Charge as to whether the rates can be reasonably so derived from items in the
contracts will be final and binding on the contractor.

c) If the rates for the altered, additional or substituted work cannot be determined in the manner specified in sub-
clause (a) and (b) above, then the contractor shall inform the Engineer-in-Charge of the rate which is his
intention to charge for such class of work supported by analysis of the rate or rates claimed, and the Engineer-
in-Charge shall determine the rates on the basis of the prevailing market rates of materials, labour cost at
schedule of labour plus 10% to cover contractor’s supervision, overheads and profit and pay the contractor
accordingly. The opinion of the Engineer-in-Charge as to the current market rates of materials and the quantum
of labour involved per unit of measurement will be final and binding on the contractor.
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d) Provisions, contained in sub-clause (@) to (c) above shall not, however, apply:

Where the value of alterations / additions / deletions or substitutions exceeds beyond plus or minus 25% of the

estimated contract value (i.e. quoted item rates of contractor shall hold good for variations etc. within plus or
minus 25% of estimated contract value)

B) In the event and as a result of such alternatives / additions / substitutions / deletion, the scope of contract work
exceed the value stipulated in the contract by more than the limits given in clause (d) above, the Contractor shall
claim revision of the rates supported by the proper analysis in respect of such items for quantities in excess of the
above limits, notwithstanding the fact that the rates for such items exist in the tender for the main work or can be
derived in accordance with the provision of sub-clause (b) of Clause 62 A, and the Engineer-in-Charge may revise
their rates having regard to the prevailing market rates, and the contractor shall be paid in accordance with the
rates so fixed. But, under no circumstances the contractor shall suspend / stop / slowdown the work on the plea
of non-settlement of rates of items falling under this clause.

VARIATION IN CONTRACT VALUE :
Compensation for Reduction in Contract value due to change in quantity:

Upto & inclusive of (-) 25% of Total Contract Value (TCV): No cost compensation.

Beyond (-) 25% of TCV: Cost compensation @ 10% of reduction in the contract value from (-) 25% of TCV (i.e. 75% of
TCV).

Discount to be obtained for Increase in contract value due to change in quantity:

Upto & inclusive of (+) 50% of TCV: No discount.
Beyond (+) 50% of TCV: Reduction @ 10% of increase in the contract value beyond (+) 50% of TCV.

ACTION WHERE NO SPECIFICATIONS ISSUED:

In case of any class of work for which there is no such specification given by the Owner in the tender documents,
such work shall be carried out in accordance with Indian Standard Specifications and if the Indian Standard

Specifications do not cover the same the work should be carried out as per standard Engineering Practice subject to
the approval of the Engineer-in-Charge.

ABNORMAL RATES:

The contractor is expected to quote rate for each item after analysis of cost involved for the completion of item/work,
considering all specifications and conditions of contract. This will avoid loss of profit or gain, in case of curtailment or
change of specification for any item. In case it is noticed that the rates for any item, quoted by the tenderer are
unusually high or unusually low, it will be sufficient cause for the rejection of the tender unless the Owner is convinced

about the reasonableness of the rates on scrutiny of the analysis for such rate to be furnished by the tenderer on
demand.

INSPECTION OF WORK:

The Engineer-in-Charge will have full power and authority to inspect the works at any time wherever in progress
either on the Site or at the contractor’s premises / workshop where situated premises /workshops of any person,
firm or corporation where work in connect with the contract may be in hand or where materials are being or are to
be supplied, and the contractor shall afford or procure for the Engineer-in-Charge every facility and assistance to
carry out such Inspection. The contractor shall at all time during the usual working hours and at all other time for
which reasonable notice of the intention of the Engineer in-Charge or his representative to visit the works have been
given to the contractor, either himself be present to receive order and instructions or post a responsible agent duly
accredited in writing for the purpose. Orders given to the contractor’s agent shall be considered to have the same
force as if they had been given to the contractor himself. The contractor shall give not less than seven days, notice
in writing to the Engineer-in-Charge before covering up or placing any work beyond reach of inspection and
measurement any work in order that the same may be inspected and measured. In the event of breach of above
the same shall be uncovered at contractor’s expense carrying out such measurement or inspection.

No materials shall be dispatched by the contractor before obtaining the approval of Engineer-in-Charge in writing.

The contractor is to provide at all times during the progress of the work and the maintenance period, proper means

of access with ladders, gangways, etc. and the necessary attendance to move and adopt as directed for inspection
or measurement of the works by the Engine in-Charge.

ASSISTANCE TO THE ENGINEERS:

The contractor shall make available to the Engineer-in-Charge, free of cost necessary instruments and assistance in
checking of setting out of works and taking measurement of work.
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TESTS FOR QUALITY OF WORKS:

All workmanship shall be of the respective kinds described in the contract documents and in accordance with the
instructions of the Engineer-in-Charge and shall be subjected from time to time to such test at contractor’s cost as
the Engineer-in-Charge may direct at place of manufacture or fabrication or on the site or at all or any such places.
The contractor shall provide assistance, instruments, labour and materials as are normally required for examining,
measuring and testing any workmanship as may be selected and required the Engineer-in-Charge.

All the tests necessary in connection with the execution of the work as decided by Engineer-in-Charge shall be carried
out at the field testing laboratory of the Owner by paying the charges as decided by the Owner from time to time.
In case of non-availability of test facility with the Owner, the required test shall be carried out at the cost of contractor
at government or any other testing laboratory as directed by Engineer-in-Charge.

If any tests are required to be carried out in connection with the work or materials workmanship not supplied by the
contractor, such tests shall be carried out by the contractor as per the instructions of Engineer-in-Charge and cost
of such tests shall be reimbursed by the Owner.

SAMPLES:

The contractor shall furnish to the Engineer-in-Charge for approval when requested or if required by the specifications,
adequate samples of all materials and finishes to be used in the work. Such samples shall be submitted before the
work is commenced and in ample time to permit tests and examinations thereof. All materials furnished and finishing
applied in actual work shall be fully identical to the approval samples.

ACTION AND COMPENSATION IN CASE OF BAD WORK:

If it shall appear to the Engineer-in-Charge that any work has been executed with unsound, imperfect or unskilled
workmanship or with materials of any inferior description, or that any materials or articles provided by the contractor
for the execution of the work are unsound or of a quality inferior to that contracted for, or otherwise not in accordance
with the contract, the contractor shall on demand in writing from the Engineer-in-Charge or his authorised
representative, specifying the work, materials or articles complained of, notwithstanding that the same have been
inadvertently passed, certified and paid for forthwith shall rectify or remove and reconstruct the works specified and
provide other proper and suitable materials or articles at his own charge and cost, and in the event of failure to do
so within a period to be specified by the Engineer-in-Charge in his demand aforesaid, the contractor shall be liable to
pay compensation at the rate of one percentage of the estimated cost of the whole work, for every week limited toa
maximum of 10 per cent of the estimated cost of the whole work, while his failure to do so shall continue and in the
case of any such failure the Engineer-in-Charge may on expiry of notice period rectify or remove and re-execute the
work or remove and replace with others, the materials or articles complained of as the case may be at the risk and
expenses of the contractors in all respects. The decision of the Engineer-in-Charge as to any question arising under
this clause shall be final and conclusive.

SUSPENSION OF WORKS:

The contractor shall, if ordered in writing by the Engineer-in-Charge or his representative, temporarily suspend the
works or any part thereof for such period and such time as so ordered and shall not, after receiving such written
order, proceed with the work therein ordered to be suspended, until he shall have received a written order to proceed
therewith. The contractor shall not be entitled to claim/ compensation for any loss or damage sustained by him by
reason of temporary suspension of the works aforesaid. An extension of time for completion, corresponding with the
delay caused by any such suspension of the works as aforesaid will be granted to the contractor, should he apply for
the same, provided that suspension was not consequent to any default or failure on the part of the contractor.

OWNER MAY DO PART OF WORK:

Upon failure of the contractor to comply with any instructions given in accordance with the provisions of the contract,
the owner has the alternative right, instead of assuming charge for entire work to place additional labour force, tools,
equipments and materials on such parts of the work, as the owner may designate or also engage another contractor
to carry out the work. In such cases, the owner shall deduct from the amount which otherwise might become due to
the contractor, the cost of such work and materials with ten percent added to cover all departmental charges and
should the total amount thereof exceed the amount due to the contractor, the contractor shall pay the difference to
the owner.

POSSESSION PRIOR TOCOMPLETION:

The Engineer-in-Charge shall have the right to take possession of or use any completed or partially completed work
or part of the work. Such possessions or use shall not be deemed to be an acceptance of any work completed in
accordance with the contract agreement. If such prior possession or use by the Engineer-in-Charge delays the
progress of work, suitable adjustment in the time of completion will made and contract agreement shall be deemed
to be modified accordingly.
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PERIOD OF LIABILITY FROM THE DATE OF COMPLETION OF WORK:

The contractor shall guarantee the installation/site work for a period of 12 (twelve) Months from the date of completion
of work, unless otherwise specified. Any damage that may lie undiscovered at the time of issue of completion
certificate, connected in any way with the equipment or materials supplied by him or in the workmanship shall be
rectified or replaced by the contractor at his own expense as deemed necessary by the Engineer-in-Charge or in
default, the Engineer-in-Charge may cause the same made good by other workmen and deduct expenses (for which
the certificate of Engineer-in-Charge shall be final) from any sums that may be then or at any time thereafter, become
due to the contractor or from his security deposit. In case the defect arises within the abovementioned Defect Liability
Period (DLP) and the same is repaired/replaced, the DLP for the repaired/replaced job/item will be extended suitably
so as to cover the original DLP. However, in no case, such extension will exceed 24 months from date of start of initial
DLP.

If the contractor feels that any variation in work or in quality of materials or proportions would be beneficial or
necessary to fulfill the guarantee called for, he shall bring this to the notice of the Engineer-in-Charge in writing. The
work will not be considered as complete and taken over by the Owner until all the temporary works etc., constructed
by the contractor is removed and work site cleaned to the satisfaction of Engineer-in-Charge.

Care of Works:

From the commencement to completion of works, the contractor shall take full responsibility for the care of all works
including all temporary works, and in case any damage, loss or injury happens to the works or to any part thereof or
to any temporary work, from any cause whatsoever, he shall at own cost repair and make good the same, so that at
completion, the work shall be in good order and in conformity in every respect with the requirements of the contract
and the Engineer-in-Charge’s instructions.

Effects prior to taking over:

If at any time, before the work is taken over, the Engineer-in-Charge shall
a) Decide that any work done or materials used by the contractor or any sub-contractor is defective or not in
accordance with the contract or that the works or any portion thereof are defective or do not fulfill the
requirements of contract (all such matters being herein after called ‘Defects’ in this clause) and
b)As soon as reasonably practicable, notice given to the contractor in writing of the said decisions specifying
particulars of the defects alleged to exist or to have occurred, then the contractor shall at his own expenses and
with all speed make good the defects so specified.
In the case contractor shall fail to do so, the Owner may take, at the cost of the contractor, such steps as may in all
circumstances, be reasonable to make good such defects. The expenditure, so incurred by the Owner shall be
recovered from the amount due to the contractor. The decision of the Engineer-in-Charge with regard to the amount
be recovered from the contractor will be final and binding on the contractor. As soon as the works have been
completed in accordance with the contract (except in minor respects that do not affect their use for the purpose for
which they are intended and except for maintenance thereof provided in clause 74.1) and have passed the tests on
completion, the Engineer-in-Charge shall issue a certificate (hereinafter called completion certificate) in which he
shall certify the date on which the work have been so completed and have passed the said tests and the Owner shall
be deemed to have taken over the works on the date so certified. If the works have been divided into various groups
in the contract, the Owner shall be entitled to take over any group or groups before the other or others and thereupon
the Engineer-in-Charge shall issue a completion certificate which will however, be for such group or groups as taken
over only.

Defects after taking over:

In order that the contractor could obtain a completion certificate, he shall make good with all possible speed, any
defect arising from the defective materials supplied by the Contractor or workmanship or any act of omission of the
contract that may have been noticed or developed after the works or group of the works has been taken over. The
period allowed for carrying out such work will be normally one month. If any defect be not remedied within a
reasonable time, the Owner may proceed to do the work at the contractor’s risk and expense and deduct from the
final bill such amount as may be decided by the Owner. If by reason of any default on the part of the contractor a
completion certificate has not been issued in respect of every portion of the work within one month after the date
fixed by the contract for the completion of the works, the Owner shall be at his liberty to use the works or any portion
thereof in respect of which a completion certificate has been issued provided that the works or the portion thereof
so used as aforesaid shall be afforded reasonable opportunity for completing these works for the issue of completion
certificate.

The Security Deposit/retention money deducted / furnished as per clause 18 of GCC shall be retained for the period
of liability as given in clause 74.1 above. This Retention amount / Bank Guarantee / Insurance Surety Bond furnished
against Security Deposit / retention money shall be released only on expiry of the period of liability and also based
on the certification of the Engineer-in-charge that no defect/damage has been reported / observed during the stipulated
period of liability for the contract.

Performance of contractor shall be evaluated on each job by Engineer-in-Charge and recorded. Review of performance
will be carried out at appropriate intervals by BPCL.
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SECTION VI
BILLS / MEASUREMENT / PAYMENT
SCHEDULE OF RATES AND PAYMENTS:

i) Contractor’s Remuneration

The price to be paid by the Owner to contractor for the whole of the work to be done and the performance of all the
obligations undertaken by the contractor under the contract documents shall be ascertained by the application of the
respective item rates (the inclusive nature of which is more particularly defined by way of application but not of
limitation, with the succeeding sub-clause of this clause) and payment to be made accordingly for the work actually
executed and approved by the Engineer-in-Charge. The sum so ascertained shall (excepting only as and to the extent
expressly provided herein) constitute the sole and inclusive remuneration of the contractor under the contract and
no further payment whatsoever shall be or become due or payable to the contractor under the contract.

ii) Schedule of rates to be inclusive:

The prices/rates quoted by the contractor shall remain firm till the issue of final completion certificate and shall not
be subject to escalation. Schedule of rates shall be deemed to include and cover all costs, expense and liabilities of
every description and all risk of every kind to be taken in executing, completing and handing over the work to the
Owner by the Contractor. The Contractor shall be deemed to have known the nature, scope, magnitude and the
extent of the works and materials required, though the contract document may not fully and precisely furnish them.
He shall make such provision in the item rates as he may consider necessary to cover the cost of such items of work
and materials as may be reasonable and necessary to complete the works. The opinion of the Engineer-in- Charge
as to the items of work which are necessary and reasonable for completion of work shall be final and binding on the
contractor, although the same may not be shown on or described specially in contractdocuments.

Generality of this present provision shall not be deemed to cut down or limit in any way because in certain cases it
may and in other cases it may not be expressly stated that the contractor shall do or perform a work or supply articles
or perform services at his own cost or without addition of payment or without extra charges or words to the same
effect or that it may be stated or not stated that the same are included in and covered by the schedule of rates.

i) Schedule of Rates to Cover Constructional Equipments, Materials, Labour etc.

Without in any way limiting the provisions of the preceding sub-clause the schedule of rates shall be deemed to
include and cover the cost of all constructional equipment, temporary work (except as provided for herein), pumps,
materials, labour, the insurance, fuel, stores and appliances to be supplied by the contractor and other matters in
connection with each item in the schedule of rates and the execution of the works or any portion thereof, finished,
complete in every respect and maintained as shown or described in the contract documents or may be ordered in
writing during the continuance of this contract.

iv) Schedule of Rates to cover Royalties, Rents and Claims:

The Schedule of Rates shall be deemed to include and cover the cost of all royalties and fees for the articles and
processes, protected by letters, or otherwise incorporated in or used in connection with the works, also all royalties,
rents and other payments in connection with obtaining materials of whatsoever kind for the works and shall include
an indemnity to the Owner which the contractor hereby gives against all actions, proceedings, claims damages, costs
and expenses arising from the incorporation in or use on the works of a such articles, processes or materials, Octroi
or other municipal or local Board charges levied on materials, equipment or machineries to be brought to site for use
on work shall be borne by the contractor.

v) Schedule of Rates to Cover Taxes and Duties:

No claim or exemption or reduction of customs duties, GST, quarry or any port dues, transport charges, stamp duties
or Central or States Government or Local Body or Municipal Taxes or duties, taxes or charges (from or of any other
body), whatsoever, will be granted or obtained, all of which expenses shall be deemed to be included in and covered
by the Schedule of Rates. Contractor shall also obtain and pay for all permits, or other privileges necessary to complete
work.

vi) Schedule of Rates to cover Risk of Delay:

The schedule of Rates shall be deemed to include and cover the risk of all possibilities of delay and interference with
the contractors conduct of work which occur from any cause including orders of owner in the exercises of his powers
and on account of extension of time granted due to various reasons and for all other possible or probable cause of
delay.

vii) Schedule of Rates cannot be altered:

For work under unit rate basis, no alteration will be allowed in the schedule of Rates by reason of work or any part
of them being modified, altered, extended, diminished or omitted. The schedule of Rates are fully Inclusive rates
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which have been fixed by the contractor and agreed to the Owner and cannot be altered.

For lumpsum contract, the payment will be made according to the work actually carried out for which purpose an
item wise or workwise, Schedule of rates shall be furnished, suitable for evaluating the value of work done and
preparing running account bills.

PROCEDURE FOR MEASUREMENT / BILLING OF WORK IN PROGRESS:

i) Measurements:

All measurements shall be in metric system. All the works in progress will be jointly measured by the representative
of the Engineer-in-Charge and the Contractor’s authorise agent progressively. Such measurement will be got recorded
in the measurement book by the Engineer-in-Charge or his authorised representative and signed in token of accepted
by the contractor or his authorised representative.

For the purpose of taking joint measurement the contractor’s representative shall be bound to be present whenever
required by the Engineer-in-Charge. If, however, he absents for any reason whatsoever the measurement will be
taken by the Engineer-in-Charge or his representative and this will be deemed to be correct and binding on the
contractor.

ii) Billing:

The contractor will submit a bill to the Engineer-in-Charge of the work giving abstract and detailed measurements
for the various items executed during a month, before the expiry of the 1st week of the succeeding month. The
Engineer-in-Charge shall take or cause to be taken the requisite measurements for the purpose of having the same

verified and the claim, as far as admissible, adjusted, if possible, before the expiry of 10 days from presentation of
the bill.

iii) Dispute in Mode of Measurements:

In case of any dispute as to the mode of measurement not covered by the contract to be adopted for any item of
work, mode of measurement as per latest Indian Standard Specifications shall be followed.

LUMPSUMS IN TENDER:

For the items in tender where it includes lumpsum in respect of parts of work, the contractor shall be entitled to
payment in respect of the items at the same rates as are payable under this contract for such items, or if part of the
work in question is not In the opinion of the Engineer-in-Charge capable of measurement of determination, the owner
may at his discretion pay the lumpsum amount entered In the tender or a percentage thereof and the certificate In
writing of the Engineer-in-Charge shall be final and conclusive against the contractor with regards to any sum or sums
payable to him under the provisions of the clause.

RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS ADVANCES:

All running account payments shall be regarded as payment by way of advance against the final payment only and
not as payments for work actually done and completed and shall not preclude the requiring of bad, unsound and
imperfect, or unskilled work to be removed and taken away and reconstructed or re-erected or be considered as an
admission of the due performance of the contract, or any part thereof in this respect, or of the accruing of any claim
by the contractor, nor shall it conclude, determine or affect in any way the powers of the Owner under these conditions
or any of them as to the final settlement and the adjustments of the accounts or otherwise, or in any other way vary
or affect the contract.

The final bill shall be submitted by the contractor within one month of the date of physical completion of the work,
and settled immediately but not later than 60 days otherwise the Engineer-in charge’s certificate of the measurement
and of total amount payable for the work accordingly shall be final and binding on all parties. The final bill shall be
presented by the contractor along with ‘No claim certificate’ in a format acceptable to the owner or such other
documents as directed by the owner.

EXTRA WORK:

Should the contractor consider that he is entitled to any extra payment for extra job carried out whatsoever in respect
of the works, he shall forthwith give notice in writing to the Engineer-in-Charge that he claims extra payment for the
extra work. Such notice shall be given to the Engineer-in-Charge within one week from the ordering of any extra work
or happening of any event, upon which the contractor bases such claims, and such notice shall contain full particulars
of the nature of such claim with full details and amount claimed. Failure on part of the contractor to put forward any
claim with the necessary particulars as above within the time above specified shall be an absolute waiver thereof. No
omission by the owner to reject any such claim and no delay in dealing therewith shall be waiver by the owner of any
rights in respect thereof.

PAYMENT OF CONTRACTOR'SBILL:
Generally no payment shall be made for works estimated to cost less than Rs. 50,000/- till the whole of the work shall

have been completed. But in case of works estimate to cost more than Rs. 50,000/- the contractor on submitting the
bill thereof be entitled to receive a monthly payment proportion to the part thereof approved and passed by the
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Engineer-in-Charge, whose certificate of such approval and passing of the sum so payable shall be final and conclusive
against the contractor. This payment will be made after making necessary deductions as stipulated elsewhere in the
contract document for materials, security deposit or any moneys due to the Owner etc.

75% payment of the Running Account bill (RA bill) shall be released within 15 calendar days of receipt of RA bill duly
certified by Engineer-in-charge (EIC) and the balance payment shall be released within 30 days of receipt of RA bill
by EIC after detailed scrutiny.

CONCLUSION OF CONTRACT:

In a situation where the L1 bidder is not lowest for some specific line items and the L1/L2 parity is likely to be
affected during the execution of the contract, due to variation in quantities of individual line items in contract based on
site conditions, then the final payment could be restricted to ensure that the overall total payment of the executed
work does not exceed the overall amount that would have been payable to the then L1 as per the latter’s quoted rates.

MODE OF PAYMENT:

Payment will be made to the contractor normally through NEFT mode.

Bill discounting through TreDs

The eligible MSME bidders can avail discounting Facility as follows:

Trade Receivables Discounting System (TReDS) is an institutional mechanism set up in order to facilitate discounting
of trade receivables of MSMEs from corporate buyers through invoice discounting by multiple financiers. Bharat
Petroleum Corporation Limited (BPCL) is registered with TReDS platform of the aggregators M/s. Receivables
Exchange of India Ltd (RXIL), M/s Invoice mart, M/s. M1 xchange, M/s C2treds and M/s DTX. The eligible MSME
bidders can avail the discounting facility by registering either in one or multiple TReDS platform of the aggregators.
It enables the sellers (MSMESs) to discount their invoices through the aggregators to the financiers at competitive
rates thus unlocking their working capital swiftly.

COMPLETION CERTIFICATE:

Application for Completion Certificate:

When the contractor fulfills his obligation under clause 74.4, he shall be eligible to apply for completion certificate.
The contractor may apply for separate completion certificate respect of each such portion of the work by submitting
the completion documents along with such application for completion certificate.

The Engineer-in-Charge shall normally issue to the contractor the completion certificate within one month after
receiving an application therefore from the contractor after verifying from the completion documents and satisfying
himself that the work has been completed in accordance with and as set out in the construction and erection drawings
and the contract documents.

The contractor, after obtaining the completion certificate is eligible to present the final bill for the work executed by
him under the terms of contract.

Completion Certificate:

The contractor shall be furnished with a certificate by the Engineer-in-Charge of such completion, but no certificate
shall be given nor shall the work be deemed to have been executed until all scaffolding surplus materials and rubbish
is cleared off the site completely or until the work shall have been measured by the Engineer-in-Charge whose
measurement shall be binding and conclusive. The work will not be considered complete and taken over by the
Owner, until all the temporary works, labour and staff colonies etc. constructed are removed and the work site
cleaned of all debris etc., as described in clause in 83.3 below and to the satisfaction of the Engineer-in-Charge.

If the contractor shall fail to comply with the requirements of this clause on or before the date fixed for the completion
of the work, the Engineer-in-Charge may at the expenses of the contractor remove such scaffolding, surplus materials
and rubbish and dispose off the same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall
forthwith pay the amount of all expenses so incurred and shall have no claim in respect of any such scaffolding or
surplus materials as aforesaid except for any sum actually realised by the sale thereof.

Clearing the site:

Cart away all debris generated from the work and dispose it off without giving rise to any complaints from local,
municipal or government authorities. Metal scraps or any other scrap including wooden packing materials shall be
disposed as instructed by the Engineer-in-Charge or as follows:

a) All unused scrap steel bar/ structural steel sections/pipe materials etc., (Free issue by owner) shall be the
property of the owner and the same shall be returned by the contractor category-wise at their own cost
to Owner’s store. The weighment slip issued by the Warehouse (in original) is required to be attached
along with the final bill/ material reconciliation statement. In case, the material is supplied by the
contractor, as per their scope of work, the scrap material generated out of the same should be taken out
at their own cost before the settlement of the final bill.
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b) Insulation material (either issued by owner to the contractor or supplied by contractor) shall be kept in the
area allocated by owner. During the insulation activities, the contractor should keep the work area clean
on day-to-day basis. On completion of insulation job, all debris/packing should be taken out to the
designated location or as directed by the Engineer in charge for disposal at their own cost before the
settlement of the final bill.

The financial implication of above, if any, should be taken care of in the quoted rates; and no separate claim shall be

entertained on this account. The final bill of the contractor shall be linked with the area cleaning in all respects, including

removal of shuttering material, disposal of debris/scrap etc. to the entire satisfaction of Engineer-in- Charge.

FINAL DECISION AND FINAL CERTIFICATE:

Upon Expiry of the period of liability and subject to the Engineer-in-Charge being satisfied that the works have been
duly maintained by the contractor during monsoon or such period as herein before provided in clause 74 and that the

contractor has in all respect duly made up any subsidence and performed all his obligations under the contract, the
Engineer-in-Charge shall (without prejudice to the rights of the Owner to retain the provisions of relevant clause
hereof) give a certificate herein referred to as the final certificate to that effect. The contractor shall not be considered
to have fulfilled the whole of his obligations under the contract until Final Certificate have been given by the Engineer-
in-Charge notwithstanding any previous entry upon the work and taking possession, working or using of the same or
any part thereof by the owner.

CERTIFICATE FOR PAYMENTS AND EVIDENCE OF COMPLETION:

Except the final certificate, no other certificate or payments against a certificate or on general account shall be taken
to be an admission by the Owner of the due performance of the contract or any part thereof or occupancy or validity
of any claim by the contractor.
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SECTION VII
TAXES/DUTIES/INSURANCE
TAXES AND DUTIES:

The contractor agrees to and does hereby accept full and exclusive liability for the payment of any and all taxes, duties,
etc. now in force or hereafter Imposed, increased or modified, from time to time in respect of work and materials and
all contributions and taxes for unemployment compensation, insurance and old age pensions or annuities how or
hereafter imposed by any Central or State Government authorities which are imposed with respect to or covered by the
wages, salaries, or other compensations paid to the persons employed by the contractor and the contractor shall be
responsible for the compliance with all obligations and restrictions imposed by the Labour Law or any other law affecting
employer - employee relationship and the contractor further agrees to comply and secure the compliance by all sub-
contractors, with all applicable Central, State, Municipal and local laws and regulations and requirements of any Central,
State or Local Government agency or authority. Contractor further agrees to defend, indemnify and hold harmless from
any liability or penalty which may be Imposed by the Central, State of Local Authority by reason of any violation by
contractor or sub-contractor of such laws, regulations or requirements and also from all claims, suits or proceeding that
may be brought against the Owner arising under, growing out of, or by reason of the work provided for by this contract
by third parties, or by Central or State Government authority or any administrative sub-division thereof.

The vendor shall take steps viz. mention relevant GSTIN of BPCL in GST invoices and returns, uploading invoice in GSTR
1, payment of the tax liability on the said invoices and filing of Returns etc. and comply with all the requirements of
applicable laws including GST laws for the time being in force to enable the OWNER to avail tax credit/s including input
tax credit.

Deferment of GST Amounts shall be done for those vendors who have got instances of open mismatches due to non-
compliance. Open mismatches refer to cases whereby OWNER could not claim the GST Input Tax Credit in the month
of payment of invoice due to non-compliance/ delayed compliance by the VENDOR. Accordingly, Over and above any
payment term mentioned in the tender including that mentioned in the GPC/GCC, payment to VENDOR by OWNER for the
basic amount (i.e. amount excluding GST) shall be made as mentioned in GPC/GCC or as mentioned anywhere else in
the tender as applicable. However, GST amount of the Invoices shall be paid only after the amount gets reflected in
the return (GSTR-1 Return of outward supplies/GSTR-3B) submitted by the vendor on GSTIN portal (GSTR 2B of OWNER)
to the satisfaction of OWNER. Till such time GST amount with correct details is reflected in GSTIN portal to satisfaction of
OWNER, amount shall be withheld by OWNER.

Over and above, VENDOR s also required to issue e-invoice if the same is applicable to the OWNER. In absence of GST e-
invoice, any loss of Input Tax Credit to the OWNER shall be indemnified by the VENDOR.
Deferment of GST amounts to the vendors are subject to compliance of any applicable Act.

In case of vendors for whom deferment of GST amounts were not done, any loss or non-availability of input tax credit by
the OWNER due to non- compliance of applicable tax law including but not limited to GST laws in force or otherwise, on the
part of VENDOR, an amount equivalent to any tax liability accruing to the OWNER and/or to the extent of any loss accrued
to the OWNER due to the non-availability of input tax credit or any liability accrued to the OWNER shall either stand cancelled
or deducted from the payment due to the VENDOR or shall be reimbursed by the VENDOR as the case may be till such default
is either rectified or made good by the VENDOR and the OWNER is satisfied that it is in a position to claim valid input tax
credit within the timelines as per applicable laws.

Any cost, liability, dues, penalty, fees, interest as the case may be which accrues to the OWNER at any point of time on
account of non-compliance of applicable tax laws or rules or regulations thereof or otherwise due to default on the part of
VENDOR shall be borne by the VENDOR. An amount equivalent to such cost, liability, dues, penalty, fees, and interest as the
case may be shall be reimbursed by the VENDOR within 30 days. Any GST as may be applicable on such recovery of
amount shall also be borne by VENDOR and same shall be collected by the OWNER.

INSURANCE:

Contractor shall at his own expenses carry and maintain insurance with reputable insurance companies to the
satisfaction of the Owner as follows:

i) Employees State Insurance Act:

The Contractor agrees to and does hereby accept full and exclusive liability for the compliance with all obligations
imposed by the Employees State Insurance Act, 1948, and the contractor further agrees to defend, indemnify and
hold Owner harmless from any liability or penalty which may be imposed by the Central, State or Local Authority by
reason of any asserted violation by contractor or sub-contractor, of the Employee State Act, 1948 and also from all
claims suits or proceedings that may be brought against the Owner arising under, growing out of or by reason of the
work provided for by this contract whether brought by employees of the contractor, by third parties or by Central or State
Government authority or any political sub-division thereof.

The contractor agrees to filing, with the Employees State Insurance Corporation, the Declaration Forms and all
forms which may be required in respect of the contractor’s or sub-contractor's employees whose aggregate
remuneration as fixed by the concerned authorities and who are employed in the work provided for or those covered
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i)

i)

iv)

by ESI Act under any amendment to the Act from time to time. The contractor shall deduct and secure the agreement
of the sub-contractor to deduct the employee’s contribution as per the first schedule of the Employee State
Insurance Act from wages and affix the Employee’s contribution Cards at Wages payment intervals. The contractor
shall remit and secure the agreement of the sub-contractor to remit to the authorized bank, Employee’s State
Insurance Corporation Account, the Employee’s contribution as required by the Act. The contractor agrees to
maintain all Cards and records as required under the Actin respect of employees and the payments and the
contractor shall secure the agreement of the subcontractor to maintain such records. Any expenses incurred for the
contribution, making contribution or maintaining records shall be to the contractor’s or sub-contractor’s account.

The Owner shall retain such sum as may necessary, from the total contract value until contractor shall furnish
satisfactory proof that all contributions as required by the Employees State Insurance Act, 1948, have been paid.

Workman'’s Compensation and Employee’s Liability Insurance:

Insurance shall be effected for all the Contractor’s employees engaged in the performs of this contract, if any of the
work is sublet, the contractor shall require the sub-contractor to provide workman’s compensation and employer’s
liability Insurance for the latter's employees if such employees are not covered under the contractors insurance.

Any other Insurance Required Under Law or Regulations or by Owner:

Owner shall cover Project Material and Equipments under and over all Marine-cum-Erection Insurance Policy.
Contractor shall carry and maintain any and all other insurance which be required under any law or regulation from
time to time. He shall also carry and main any other insurance which may be required by the Owner.

Automobile Liability Insurance:

Contractor shall take out an Automobile Liability Insurance to cover all risks to Owner for each of his vehicles plying on
works of this contract and these insurance shall be valid for the total contract period. No extra payments will be made
for this insurance. Owner shall not be liable for any damage or loss not made good by the insurance company, should
such damage or toss result from unauthorised use of the vehicle.

DAMAGE TO PROPERTY:

D)

i)

Contractor shall be responsible for making good, to the satisfaction of the Owner any loss of and any damage to all
structures and properties belonging to the Owner or being executed or procured or being procured by the Owner
or of other agencies within the premise all the work of the Owner, if such loss or damage is due to fault and/or the
negligence willful acts or omission of contractor, his employees, agents,representative or \ sub-contractor.

The contractor shall indemnify and keep the Owner harmless of all claims for damage to property other than Owner’s
property arising under or by reason of this agreement if such claims results from the fault and/or negligence or willful
acts or omission of contractor, his employees, agents, representatives or sub-contractors.
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SECTION VIII
LABOUR LAWS AND OTHER REGULATIONS

LABOUR LAWS:

i)

i)

iv)

v)

No labour below the age of eighteen years shall be employed on the work.

The contractor shall not pay less than what is provided under the Minimum Wages Act for the applicable
trade or category of workman to the worker engaged by him on the work and also ensure that any sub-
contractors engaged by him also pay not below the applicable minimum wages under the Act and hold the
company, indemnified in respect of any claims that may arise in respect or non-compliance with this
requirements.

The contractor shall observe all the formalities required under the provisions of the contract labour
(Regulation and abolition) Act 1970 and the rules made thereunder and as may be amended from time to
time. He shall pay the required deposit under the Act Appropriate to the number of workmen to be employed
by him or through sub-contractor and get him self registered under the Act. He shall produce the certificate
of registration granted by the Govt. authority under the Act to the company before commencement of work.
The company recognises only the contractor and not his sub-contractors under the provisions of the Act.
The contractor will have to submit daily a list of his employees, who will be entering the Company’s premises
for the work awarded. He will also keep his wage register available at all times as close to the work site as
possible and produce the same for inspection whenever required by designated Company officials. If the
company so desires, a deposit may be taken from the Contractor to be refunded only after the Company is
satisfied that all the workmen employed by the contractor have been fully paid for the period of work in
Company'’s premises at least at rates equal to or better than wages provided for under the Minimum Wages
Act.

The Contractor will comply with the provisions of the employee’s Provident Fund Act and the Family Pension
Fund Act as may be applicable and as amended from time to time. Contractor shall obtain their own
provident fund account number. Offer of the contractor who does not have provident fund account will be
liable for rejection.

The Contractor will comply with the provisions of the Payment of Gratuity Act 1972 as may be applicable
and as amended from time to time.

IMPLEMENTATION OF APPRENTICES ACT 1961:

The Contractor shall comply with provisions of the Apprentices Act 1961 and the Rules/orders issued thereunder from
time to time. If he fails to do so, his failure will be breach of the contract and the Engineer-in-Charge may, at his
discretion, cancel the contract. The contractor shall also be liable for any pecuniary liability arising on account of any
violation by him of the provision of the act.

CONTRACTOR TO INDEMNIFY THEOWNER:

i)

i)

The contractor shall indemnity the owner and every member, officer and employee of the Owner, also the
Engineer-in-Charge and his staff against all actions, proceedings, claims, demands, costs, and expenses
whatsoever arising out of or in connection with the matters referred to in clause 86 and all actions/
proceedings, claims, demands, costs and expenses which may be made against the Owner for or in respect
of or arising out of any failure by the contractor in the performance of his obligations under the contract
documents. The Owner shall not be liable for or in respect of any demand or compensation payable by law
in respect of or in consequence of any accident or injury to any workmen or other person in the employment
of the contractor or his sub-contractor and contractor shall indemnify and keep indemnified the Owner
against all such damages and compensations and against all claims, damage, proceedings, costs, charges
and expenses whatsoever, thereof or in relation thereto.

Payment of Claims and Damages:

Should the Owner have to pay any money in respect of such claims or demands as aforesaid the amount
so paid and the costs incurred by the Owner shall be charged to and paid the Contractor and the contractor
shall not be at liberty to dispute or question the rig of the Owner to make such payments notwithstanding
the same may have been made without his consent or authority or in law or otherwise to the country.

In every case to which by virtue of the provisions of Section 12, sub-section (I) of workmen’s compensation
Act 1923 or other applicable provisions of workmen’s Compensation Act any other Act, the Owner is obliged
to pay compensation to a workmen employed by contractor in execution of the works, the Owner will
recover from the contractor the amount of compensation so paid and without prejudice to the rights of
Owner under Section 12 sub-section (2) of the said Act. Owner shall be at liberty to recover such amount
or any part thereof by deducting it from the security deposit or from any sum due to the contractor whether
under the contract or otherwise. The Owner shall not be bound to contest any clime made under Section

33



92

93

94

ii)

12, sub-section (I) of the said Act except on the written request of contractor and upon his giving to the
Owner full security for all costs for which the Owner might become liable on consequence of contesting
such claims.

Employment Liability:

a) The contractor shall be solely and exclusively responsible for engaging or employing persons for
the execution of work. All employees engaged by the contractor shall be on his/ their payroll and
paid by him/ them. All disputes or differences between the contractor and his/ their employees
shall be settled by him/ them. Owner has absolutely no liability whatsoever concerning the
employees of the contractor. The contractor shall indemnify owner against all loss or damage or
liability arising out of or in the course of his/ their employees. The contractor shall make regular
and full payment of wages without giving any complaint by any employee of the contractor or
his sub-contractor regarding non-payment of wages/ salaries or other dues. Owner reserves the
right to make such payments directly, to such employee or sub-contractor of the contractor and
recover the amount in full from the bills of Contractor, and the contractor shall not claim any
compensation or reimbursement thereof. The Contractor shall comply with the Minimum Wages
Act applicable to the area with regard to payment of wages of his employees and also of
employees of his sub-contractor.

b) The Contractor shall advise in writing to all of his employees and the employees of his sub-
contractor as follows:
It is fully understood that your appointment and/ or deployment is only in connection with the
owner and it does not give you any right of claim for employment by owner.

(a) HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS:

In respect of all labour directly employed in the works for performance of the contractor’s par this agreement, the
contractor shall comply with or cause to be complied with all the rules and regulations of the local sanitary and other
authorities or as framed by the Owner from time to time for the protection of health and sanitary arrangements for
all workers.

(b) MEDICAL FITNESS CERTIFICATION :

Contractor shall follow guidelines for medical fitness certification of workers employed for working at height more
than 30 metres using temporary structures.

SAFETY REGULATIONS:

D)

i)

In respect of all labour, directly or indirectly employed In the work for the performance of contractor’s part
of this agreement, the contractor shall at his own expenses arrange for all safety provisions as per safety
codes of C.P.W.D. Indian Standard Institution, the Electricity Act, The Mines Act and any such other acts
as applicable.

The Contractor shall ensure that he, his sub-contractor and his, or their personnel or representatives shall
comply with all Fire / Safety regulations issued from time to time by the Company or otherwise howsoever
and should any injury resulting in death or not or loss / or damage due to Fire to any property or a portion
thereof, occurred as a result of failure to comply with such regulations, the contractor shall be held
responsible for the consequences thereof and shall keep the company harmless and indemnified.

DISPUTE RESOLUTION:

D)

i)

i)

iv)

v)

In the event of a dispute arising out of or in connection with this contract, including any question regarding
its existence, validity or termination, the parties shall first seek settlement of that dispute by mediation in
accordance with BPCL Mediation Scheme, 2025. The venue of mediation proceedings shall be at

(Region/HQ from where the tender has been floated). BPCL Mediation Scheme 2025 can
be accessed at https://www.bharatpetroleum.in/images/files/bpcl-mediation-scheme-2025.pdf

If the dispute is not settled by mediation in terms of BPCL Mediation Scheme, 2025, then the dispute shall
be referred for adjudication through a court of competent jurisdiction in India.

The governing law of the contract shall be the substantive laws of India.

Neither party shall be entitled for any pre-filing interest, i.e., from the date of cause of action till the date
of filing of civil suit. Parties agree that any claim for any such interest shall not be considered and shall be
void. The Civil Court/Commercial Court shall have no right to grant any pre-filing interest to either of the
parties.

In the event of any dispute or difference relating to the interpretation and application of the provisions of
commercial contract(s) between Central Public Sector Enterprises (CPSEs)/Port Trusts inter se and also
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between CPSEs and Government Departments/Organisations (excluding disputes relating to Income Tax,
Customs & Excise Departments*), such dispute or difference shall be taken up by either party for its
resolution through AMRCD as mentioned in DPE OM no. 05/0003/2019-FTS-10937 dated 14th December,
2022 and the decision of AMRCD on the said dispute will be binding on both the parties.

(* The exclusion would also include disputes concerning GST, State level Sales Tax / VAT etc; though not
mentioned explicitly).

JURISDICTION:

The contractor shall be governed by the Laws in force in INDIA. The contractor hereby submits to the jurisdiction of
the Courts situated at Mumbai/(Ernakulam-in the case of Kochi Refinery), for the purpose of actions and proceedings
arising out of the contract and the courts at Mumbai/(Ernakulam-in the case of Kochi Refinery), only will have
jurisdiction to hear and decide such actions and proceedings.

ORDER OF PRECEDENCE FOR WORKS / SERVICES CONTRACTS:

Contract Agreement (in GCC)

Detailed letter of Acceptance along with its enclosures
Letter of Award / Fax of Acceptance

Job Specifications (specific to particular job only)
Drawings

Special Conditions of Contract (SCC)

Technical Specifications

Instructions to Bidders

General Conditions of Contract (GCC)

Other Documents
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Additionally, any variation or amendment / change order issued after signing of formal contract shall take precedence
over respective clauses of the formal contract and its Annexures.

LIMITATION OF LIABILITY

The aggregate total liability of the Contractor to Owner under the Contract shall not exceed the total Contract Price,
except that this Clause shall not limit the liability of the Contractor for following:
(a) In the event of breach of any Applicable Law;

(b) In the event of fraud, willful misconduct or illegal or unlawful acts, or gross negligence of the Contractor or any
person acting on behalf of the Contractor; or

(c) In the event of acts or omissions of the Contractor which are contrary to the most elementary rules of diligence
which a conscientious Contractor would have followed in similar circumstances; or

(d) In the event of any claim or loss or damage arising out of infringement of Intellectual Property; or

(e) For any damage to any third party, including death or injury of any third party caused by the Contractor or any
person or firm acting on behalf of the Contractor in executing the Works. Neither Party shall be liable to the other Party
for any kind of indirect or consequential loss or damage like, loss of use, loss of profit, loss of production or business
interruption which is connected with any claim arising under the Contract.

POLICE VERIFICATION OF CONTRACT STAFF AND TRANSPORT CREW AT LOCATION:

The Contract staff should submit the following documents for enabling them to enter the location:
i) Police verification certificate issued by the police (PVC)

i) Photocopy of Aadhaar Card (Original to be cross checked)

i) Assurance certificate from the Vendor / Contractor /transporter

NUISANCE:
The contractor shall not at any time do, cause or permit any nuisance on site or do anything which shall cause

unnecessary disturbance or inconvenience to Corporation, tenants or occupiers of other properties near the site and to
the general public.
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100 BUILDING AND OTHER CONSTRUCTION WORKERS CESS:

i) Bidders to note that under Building and other Construction Workers Welfare Act (Re&CS) Act 1996, Cess is applicable
to contracts executed outside Factory Area (e.g. construction of new industrial installation, office & residential
buildings etc.) as per the provisions applicable under ‘The Building and Other Construction Workers Welfare Cess
Act 1996’

ii) The contractor must be registered with the concerned authorities under the Building and other Construction Workers”
(RE&CS) Act, 1996 or in case of non-registration; the contractor should obtain registration within one month of the
award of contract.

ii)The contractor shall be responsible to comply with all provisions of the Building and Other Construction
Workers” (RE&CS) Act, 1996, the Building and other Construction Workers” Welfare Cess Act, 1996, the Building
and other Construction Workers” (RE&CS) Rules, 1998 and the Building and other Construction Workers Welfare
Cess Rules, 1998.

iv) Cess, as per the prevailing rate (presently 1%), shall be deducted at source from bills of the contactors by the
Engineer-in-Charge and remitted to the “Secretary, Building and other Construction Workers Welfare Board” of the

concerned State.

v) The contactor shall be responsible to submit final assessment return of the Cess amount to the assessing officer
after adjusting the Cess deducted at source.
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SECTION - IX

MEMORANDUM OF AGREEMENT

An agreement made this day of 20 between BHARAT PETROLEUM
CORPORATION LIMITED a Company Incorporated in India and having its registered office at Ballard Estate,
Mumbai, (herein after referred to as ‘the Company’ which expression shall include its heirs, legal representatives,
successors and permitted assignees) of the one part, and

(herein after referred to as “The Contractor” which expression shall include its heirs, legal representatives,
successors and permitted assignees) of the other part, whereby it is agreed:-

The Contractor shall carry out and complete the work as mentioned in the Purchase order/Contract No. dated
, (hereinafter referred to as “the work”) for the Company at its specified site to its complete satisfaction in
accordance with the specifications, schedule of rates and plans attached as per Purchase order/Contract and with
the instructions given from time to time, by the Company’s authorized engineer under whose supervision the
work shall be-executed. The parties hereto agree that this agreement shall be effective from the date of the
aforesaid Purchase Order/Contract.

Inspection of site: The Contractor has been given an opportunity before or at the time of the entrusting of the
work to him of making an inspection of the site to set at rest any doubt he may have had about the difficulties
attending his offer, and any difficulties which may be met with by him in the course of the execution of the work
shall neither relieve him from fulfilling the terms of this Agreement, nor entitled him to claim extra payment or
an extension of the period stipulated for the completion of the work, except where it will be agreed by the
Company’s authorized Engineer that such difficulties could not have been foreseen.

Supply of Labour and Materials: The Contractor shall furnish all labour, materials, equipment or tools necessary
for the construction of the work, except such materials, equipment or tools as will be supplied by the Company
and are detailed in Purchase order/Contract. The contractor will assume full responsibility for the protection and
safety of the work during its construction. The details and dimensions shown on the said plans referred to in the
Purchase order/Contract shall be strictly adhered to by the contractor and no alterations shall be made therein
unless previous sanction thereto has been given in writing by the Company.

(a) The Contractor shall prepare detailed and shop drawings and any other data required.

(b) All materials supplied by the Contractor shall be of the best quality. The Contractor shall at his own cost
arrange for and/or carry out any test of materials, which the Company’s authorized Engineer may
require.

(c) The Contractor shall at the request of the Company’s authorized Engineer immediately dismiss from the

work any person employed thereon who, in the opinion of the Company’s authorized Engineer, is
unsuitable or incompetent or who, has been guilty of misconduct, and such person shall not again be
employed or allowed on the works without the permission of the Company, in writing.

E. & O. E. No advantage is to be taken either by the Company or the Contractor of any clerical error or mistake,
which may occur in the specification, schedule of rates, plans, tender or any other papers supplied to or by the
contractor in connection with the work.

Damage on account of Incomplete work: The Contractor shall commence the work and shall complete the work
as mentioned in Purchase order/Contract failing which the Contractor shall pay or allow to the Company to recover
as liquidated damages, at the rate of minimum 0.5% per week of delay or part there of up to a maximum of 5% of
the total contract value, if Liquidated damages clause is made applicable in the contract. Such damages may be
deducted by the Company from any amount due to the contractor; otherwise they shall be recoverable by lawful
means.

a) Determination of the Agreement: The company shall, at any time, be entitled to determine and terminate the
contract, if in the opinion of the company, the cessation of the work becomes necessary owing to paucity of funds
or for any other cause whatsoever. On such determination / termination, the cost of approved materials,
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10.

11.

brought by the contractor and lying at the site, at current market rates as verified and approved by company’s
engineer and of the value of the work done to date by the contractor shall be paid for in full at the rate specified
in the contract. A notice in writing from the company to the contractor of such determination and termination
and reasons therefore shall be the conclusive proof of the fact that the contract has been so determined and
terminated by the company.

Should the contract be determined as above and the contractor claims payment to compensate expenditure
incurred by him in the expectation of completing the work, the company shall consider and admit such claim as
are deemed fair and reasonable and are supported by the vouchers to satisfaction of the engineer-in-charge. The
company’s decision on the necessity and propriety of such expenditure shall be final and conclusive and binding
on the contractor.

The contractor shall not be entitled to get any possible loss of profit that he could have earned had the contract
been not determined / terminated under the above clauses of this article.

b) Termination/Offloading: The contractor fully understands that timely completion of the work as per the
schedule is of paramount necessity as otherwise it would lead to adversely affecting the schedules of other
works/project with resultant financial and other losses to the Company. In view of this, the contractor
unconditionally agrees and binds himself to be liable for all the consequences for non-completion of the work
within the stipulated time.

In case a situation is brought about by the contractor warranting termination/off-loading of the whole or any part
of the work for any reason whatsoever, the Company shall have the liberty and right to entrust/engage/award
the work so terminated off loaded at the risk and cost of the contractor to any other agency/contractor by adopting
any mode of inviting tenders, i.e. open/limited/single party/negotiation basis etc. in order to ensure completion
of the work as per the schedule or at the quickest possible time.

Defective Work / Materials: If the work done by the Contractor or any part there of shall be found defective in
workmanship or by reason of bad or inferior materials used, then in such case he shall at his own risk and cost
without delay, demolish all such defective work and rebuild or replace the same in a satisfactory manner. The
Company may, if necessary, at the cost and risk of the Contractor, temporarily stop all other activities by the
Contractor in connection with the work until such time as the defective work has been rebuilt or replaced at the
Contractor’s cost. In case of default on the part of the contractor to remove defectives work and rebuild or replace
the same without delay and in a manner satisfactory to the Company, the Company shall be entitled to employ
another Contractor or its own workman to carry out the removal and rebuilding or replacing at the risk and cost
of the contractor.

Substitution of Contractor : If the Company finds it necessary to employ a person or persons for the purposes
provided in clauses 6 (b) and 7 above, then the Company may deduct and retain from out of the sums due to
the contractor all such amounts as they may require to pay or to reimburse themselves there from in respect of
the costs and expenses which they have incurred in completing the work and or in removing defective work and
rebuilding or replacing the same in a manner satisfactory to the Company and if such amounts be more than the
sums due or thereafter becoming due to the Contractor, than the balance, shall be a debt recoverable from the
Contractor by the Company. The Contractor shall not in any manner do or cause to be done any act, matter or
things whatsoever to prevent the person or persons so employed by the Company from removing defective work
and re-building or replacing the same in a manner satisfactory to the Company and/or from, completing the work
in the manner aforesaid.

Removal of Material: On the Determination of the Agreement as referred to in Clause 6, the Contractor shall at
his own risk and cost remove from site within Seven days all his materials, equipment and tools. It is agreed that
in case of such determination the company shall be entitled to purchase from the Contractor such materials as
will be approved by the Authorized Engineer of the Company at the prices then current. If the Contractor does not
remove the other materials, equipment and tools which he has been asked to remove within the time prescribed
as aforesaid, the Company may remove and sell the same holding the proceeds less the cost of storage, removal
and sale to the credit of the Contractor. Should Company incur any loss in respect of the sale, it shall be entitled
to recover same from the Contractor.

Inspection of work: Inspection will be made periodically during the progress of the work by the authorized
Engineer of the Company and all work performed must be of acceptable quality of which the said Engineer-in-
Charge will be the sole judge.

Supervision: The Contractor shall during the whole time the work is in progress, employ one or more competent
and technical English speaking Supervisors acceptable to the Company’s authorized Engineer, one of whom at
least shall be in constant attendance at the site while persons are at work there. Any directions, explanations,
instructions, or notices in connection with the work given by the Company’s authorized Engineer to these
Supervisors shall be deemed to have been given to the Contractor.
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12.

13.

14.

15.

16.

17.

Payment: The Company, in consideration of the contractor carrying out and completing the said work at the
Company’s said site, to the satisfaction of the Company, shall pay the contractor as per the said schedule of
Rates, subject to deductions, retentions and abatements, if any to be made therefrom in accordance with the
provisions of this Agreement. During the progress of the work and provided the work is progressing according to
the time-table laid down to the contractor, the contractor shall be entitled once a month to receive advance
payment on the above mentioned sum proportionate to such part of the work as shall have been executed during
the preceding month but only after such part of the work as has been executed has been inspected and approved
by the Company’s authorized Engineer. From such interim payments each time 10% will be withheld as Security
deposit and this 10% will be paid to the Contractor after the defect liability period, provided that any defects
appearing during that period are corrected by him. OR

100% payment will be made on the basis of actual executed quantities after satisfactory completion and due
certification by BPCL Engineer-in-charge. In lieu of 10% Retention money towards Security deposit, contractor
shall submit bank guarantee / Insurance Surety Bond of equivalent amount of retention money (10% of contract
value) before submission of 1st Running Account (RA) bill valid for defects liability period specified. Further, the
Bank Guarantee / Insurance Surety Bond shall have a claim period of six months beyond the date of expiry, and
the same shall be mentioned clearly in the Bank Guarantee / Insurance Surety Bond.

Defects after Completion: Any defects which may appear within the defect liability period specified shall, upon the
directions in writing of the Company and within such reasonable time as shall be specified therein be amended and
made good by the Contractor, at his own cost unless the Company shall decide that the Contractor will be paid
for such amending and making good, and in case of default on the Contractor’s part, the Company may amend
and make good or have amended and made good such defects and all damages, losses and expenses consequent
thereon, incidental to those shall be borne by the Contractor and such damages, losses and expenses shall be
recoverable from him by the Company or may be deducted by the Company from any moneys due to or thereafter
becoming due to the Contractor. Alternatively, the Company may, in lieu of such amending and making good by
the Contractor elect to deduct from any moneys due or thereafter becoming due to the Contractor a sum to be
determined by the Company sufficient to cover the cost of amending and making good such defects, and in the
event of the amount withheld in accordance with Clause 12 being insufficient, recover the balance from the
Contractor together with any expenses the Company may have incurred in connection with such recovery. Should
any defective work have been done or bad inferior materials supplied by any Sub-Contractor employed on the
work, has been approved by the Company as provided in Clause 15, the Contractor shall be liable to amend and
make good in the same manner as if such work or materials had been done or supplied by the Contractor. The
Contractor shall remain liable under this Clause notwithstanding the signing by the Company’s authorized Engineer
of any certificate or the passing of any account.

Alterations: The Company reserves the right at any time to alter any quantities of any item indicated in the
Purchase order/Contract, in which case the total amount payable to the Contractor shall be less or higher,
proportionate with the reduction or increase in quantity of such item, allowance for which will be made at the
Contractor’s agreed rates.

Subletting Agreement: The Contractor shall not sublet or assign the work or any part thereof to another party
without the written consent of the company and no such subletting or assignment shall relieve the contractor from
the full and entire responsibility of his obligation under this Agreement.

Cancellation: The Company shall at any and all times during the period stipulated for the work, has the right
forthwith to cancel this agreement by giving written notice thereof to the Contractor and in such case the
Contractor shall be paid for such part of the work as has been executed by him up to the date of cancellation, on
the basis of schedule of rates as per Purchase order/Contract and shall be reimbursed by the Company for the
cost and expenses incurred by him but which would now be wasted as a direct consequence of the cancellation
of the Agreement.

Workmen’s Compensation Liability: The Contractor shall hold the Company harmless and indemnified from and
against all claims, costs and charges for which the Company shall be liable under the Workmen’s Compensation
Act, 1923 and any amendments thereof and the expenses to which it shall be put thereunder, both in respect of
personal injuries (within the meaning of the said Act) to the employees and servants of the Contractor or Sub-
Contractors, (if any), arising out of, or occasioned during the currency of this agreement through the acts or
omissions, whether due to negligence or not of the Contractor, Sub-Contractor and/or Company and/or their
respective servants and employees and also in respect of the personal injuries (within the meaning of the said
Act) to the servants and employees of the Company arising out of, or occasioned through the acts and omissions
whether due to negligence or not of the Contractor, Sub-Contractor and or their servants and employees in
carrying out any of the provisions of this Agreement. This indemnity shall be in addition to and not in lieu of any
indemnity to which the Company shall be entitled in law. The Contractor shall at his own expense effect and
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18.

19.

20.

21.

22.

maintain, until the completion of the work, with an approved office a Policy of Insurance in the joint names of
the Company and the Contractor, against such risks and deposit such Policy or policies with the Company from
time to time during the currency of this Agreement. The Contractor shall be responsible for anything not included
in the Insurance Policies above referred to and also for all other damage to person or property arising out of or
incidental to the negligent or defective carrying out of this agreement and shall keep the Company harmless and
indemnified. He shall also indemnify the Company in respect of any costs, charges or expenses arising out of any
claim or proceedings and also in respect of any award of compensation or damages arising therefrom. The
Company shall be entitled to deduct the amount of any damages compensation costs, charges and expenses
arising or accruing from or in respect of any such claim or damages from any sum or sums due or thereafter
becoming due to the Contractor.

Safety Regulation: The Contractor shall ensure that he/his Sub-Contractor and his, or their personnel or
representatives shall comply with all safety regulations issued from time to time by the Company or otherwise
howsoever and should any injury resulting in death or not or damage to any property occur as result of failure to
comply with such regulations the Contractor shall be held responsible for the consequences thereof, shall keep
the Company harmless and indemnified.

Dispute Resolution:

19.1 In the event of a dispute arising out of or in connection with this contract, including any question regarding
its existence, validity or termination, the parties shall first seek settlement of that dispute by mediation in
accordance with BPCL Mediation Scheme, 2025. The venue of mediation proceedings shall be at

(Region/HQ from where the tender has been floated). BPCL Mediation Scheme 2025 can be
accessed at https://www.bharatpetroleum.in/images/files/bpcl-mediation-scheme-2025.pdf

19.2 If the dispute is not settled by mediation in terms of BPCL Mediation Scheme, 2025, then the dispute shall
be referred for adjudication through a court of competent jurisdiction in India.

19.3 The governing law of the contract shall be the substantive laws of India.

19.4 Neither party shall be entitled for any pre-filing interest, i.e., from the date of cause of action till the date of
filing of civil suit. Parties agree that any claim for any such interest shall not be considered and shall be void. The
Civil Court/Commercial Court shall have no right to grant any pre-filing interest to either of the parties.

19.5 In the event of any dispute or difference relating to the interpretation and application of the provisions of
commercial contract(s) between Central Public Sector Enterprises (CPSEs)/Port Trusts inter se and also between
CPSEs and Government Departments/Organisations (excluding disputes relating to Income Tax, Customs & Excise
Departments*), such dispute or difference shall be taken up by either party for its resolution through AMRCD as
mentioned in DPE OM no. 05/0003/2019-FTS-10937 dated 14th December, 2022 and the decision of AMRCD on
the said dispute will be binding on both the parties.

(* The exclusion would also include disputes concerning GST, State level Sales Tax / VAT etc; though not
mentioned explicitly).”

Jurisdiction:

The contractor shall be governed by the Laws in force in INDIA. The contractor hereby submits to the jurisdiction
of the Courts situated at Mumbai/(Ernakulam-in the case of Kochi Refinery), for the purpose of actions and
proceedings arising out of the contract and the courts at Mumbai/(Ernakulam-in the case of Kochi Refinery), only
will have jurisdiction to hear and decide such actions and proceedings.

Minimum Wages:

The Contractor, his executors and administrators (and in the case of a Limited Company, its successors and
assigns) shall hold the Company harmless and indemnified from and against all claims, costs and charges, for
which the Company shall be liable under the Minimum Wages Act, 1948, the Contract Labour (Regulation and
Abolition) Act, 1970 and any amendments or modifications thereof, and all expenses it shall be put thereunder
through the acts or omissions whether willful or not on the part of the Contractor. This indemnity shall be in
addition to and not in lieu of, any indemnity to which the Company shall be entitled in law.

Employees State Insurance: This Contractor hereby admits that he is fully aware of his responsibilities under the
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Employees State Insurance Act, 1948, as an immediate employer of the employees engaged by him for the
execution of this contract which he agrees to discharge. The Contractor acknowledge the statutory right of the
company (as a Principle Employer) to recover the amount of the contributions, paid by it in the first instance in
respect of the employees employed by or through him (the Contractor), as well as the employee’s contribution,
if any, either by deduction from any amount payable to him by the Company under any contract or as debt
payable by him to the Company.

In witness where of the said contracting parties have set their hands.

Witness

For Bharat Petroleum Corporation Ltd. For Bharat Petroleum Corporation Ltd.
Witness

Contractor’s witness - Signature Contractor’s Signature

Name & Address:- Name & Address:-
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PROFORMA OF BANK GUARANTEE
(On non-judicial paper of appropriate value)
FOR EARNEST MONEY / SECURITY DEPOSIT TOWARDS PERFORMANCE

To
Bharat Petroleum Corporation Ltd.

Dear Sirs,

M/s. have taken tender for the work CRFQ No/PO
No

for Bharat Petroleum Corporation Ltd.

The tender Conditions of Contract provide that the Contractor shall pay a sum of Rs.
(Rupees ) as earnest money/security deposit in the form therein mentioned. The form
of payment of earnest money/security deposit includes guarantee executed by Scheduled Bank, undertaking full responsibility to indemnify
Bharat Petroleum Corporation Ltd. in case of default.

The said have approached us and at their request and in consideration of the premises
we having our office at have agreed to
give such guarantee as hereinafter mentioned.

1. We hereby undertake and agree with you that
if default shall be made by M/s. in performing any of the terms and
conditions of the tender or in payment of any money payable to Bharat Petroleum Corporation Ltd. We shall on demand pay to
you in such matter as to you may direct the said amount of Rupees only or such portion

thereof not exceeding the said sum as you may from time to time require.

2. You will have the full liberty without reference to us and without effecting this guarantee postpones for any time or from time to
time the exercise of any of the powers and rights conferred on you under the contract with the said and to
enforce or to for bear from endorsing any power of rights or by reason of time being given to the said which under law relating
to the sureties would but for provision have the effect of releasing us.

3. Your right to recover the said sum of Rs. (Rupees ) from us
in manner aforesaid will not be affected or suspended by reason of the fact that any dispute or disputes have been raised by the
said M/s. and/or that any dispute or disputes are pending before any officer,

tribunal or court.

4, The guarantee herein contained shall not be determined or affected by the liquidation or winding up, dissolution or change of
constitution or insolvency of the said but shall in all respects and for all purposes be
binding operative units payment of all money due to you in respect of such liabilities is paid.

5. Our liability under this guarantee is restricted to Rupees Our guarantees shall remain
in force until unless a suit or action to enforce a claim
under, Guarantee is filed against us within six months from

(which is date of expiry of guarantee) all our rights under the said guarantee shall be
forfeited and shall be relieved and discharged from all liabilities thereunder.

6. We have power to issue this guarantee in your favour under Memorandum and Articles of Association and the undersigned has
full power to do under the Power of Attorney dated granted to him by the Bank.

Yours faithfully

Bank by its Constituted Attorney Signature of a person duly authorized to sign on behalf of the

bank.
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Proforma of Insurance Surety Bond towards Bid Security (EMD) / Performance Security
[To be stamped in accordance with Stamp Act of India]

Insurance Surety Bond No. Date
To

[Bharat Petroleum Corporation Limited]

Dear Sirs,
In accordance with Invitation for Bids under your Tender No. & date..................... S M/si, Bidder's Name] ..........cceeevvvvvveeeennnnnn,
having its Registered / Head Office at .......cccccrrrrmiiiii s (hereinafter called the 'Bidder') wish to participate / have been

awarded [as the case may be] in the said tender for [Procurement description / Tender Title].

As an irrevocable Insurance Surety Bond against Bid Security (EMD) / Performance Security [as the case may be] for an amount of

................................................ [EMD / Performance Security amount] and remain in full force for a period of ............ (days) i.e. up to [Validity
Date] from the Bid Due Date and with an additional claim period of ............... (days) i.e. up to [Claim Period Validity Date] required to be submitted

by the Bidder as a condition precedent for participation in the said bid / award of contract [as the case may be] which amount is liable to be forfeited
on the happening of any contingencies as mentioned under the Bidding Documents / Contract / LoA.

We, the .oovvvviiiiiiiiinn, [Name of the Insurer] registered under IRDAI having our Head Office at .......ccccovviriiiiiiiiiiiieeennns [Address of the Insurer]
guarantee and undertake to pay immediately on demand by Bharat Petroleum Corporation Limited (hereinafter called the 'Beneficiary') the amount
(o] [P [EMD / Performance Security amount] without any reservation, protest, demand and recourse. Any such demand made

by the Beneficiary shall be conclusive and binding on us irrespective of any dispute or difference raised by the Bidder and / or any right / remedy
available to the bidder in terms thereof.

This Insurance Surety Bond shall be unconditional as well as irrevocable and shall remain valid up to ................ [Claim date]. If any further extension

of this Insurance Surety Bond is required, the same shall be extended to such required period on receiving instructions from M/s
............................................ [Bidder's Name] on whose behalf this Insurance Surety Bond is issued.

The Insurer declares that it has power to issue this Surety Bond and discharge the obligations contemplated herein, the undersigned is duly authorised
and has full power to execute this Surety Bond for and on behalf of the Insurer.

The Surety Bond shall not be affected by any change in the constitution or winding up of the Bidder or the Insurer or any absorption, merger or
amalgamation of the Bidder or the Insurer with any other person.

In witness where of the Insurer, through its authorised officer, has set its hand and stamp on

(Designation with Insurer Stamp)

Contact Details & Address of Surety Insurer for verification:

Name (Official): ....cccoovvevenene
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TAX RESIDENCY CERTIFICATE

TRC obtained by the Non-resident from Government of foreign country shall contain the following particulars:

a.Name of the assessee

ii. Status (individual, company, firm, etc.) of the assessee

iii. Nationality (in case of individual)

iv. Country or specified territory of incorporation or registration (in case of others)

v. Assessee’s tax identification number in the country or specified territory of residence or in case of no such number, then, a
unique number on the basis of which the person is identified by the Government of the country or the specified territory

vi. Residential status for the purpose of Tax

vii. Period for which the certificate is applicable

viii. Address of the applicant for the period for which the certificate is applicable
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FORM NO. 10 F

[See sub-rule (1) of rule 21AB of the Income-tax Act, 1961]
Information to be provided under sub-section (5) of section 90 or sub-section (5) of section 90A of the Income-tax Act,

1961
1.1 *son/daughter of Shri in the capacity of (designation)do provide the
following information, relevant to the previous year ,¥in my case/in the case of for the purposes of sub-section
(5) of *section 90/section 90A:-
SI. No. Nature of information Details #
[0) Status (individual, company, firm etc.) of the assessee :
(i) Permanent Account Number (PAN) of the assessee if allotted :
(iii) Nationality (in the case of an individual)
or
Country or specified territory of incorporation or registration (in the case
of others)
(iv) Assessee’s tax identification number in the country or specified territory

of residence and if there is no such number, then, a unique number on
the basis of which the person is identified by the Government of the
country or the specified territory of which the assessee claims to be a
resident

) Period for which the residential status as mentioned in the certificate
referred to in sub-section (4) of section 90 or sub-section (4 )of section
90A is applicable

(vi) Address of the assessee in the country or territory outside India during
the period for which the certificate, mentioned in (v) above, is applicable

2. I have obtained a certificate referred to in sub-section (4) of section 90 or sub-section (4) of section 90A from the Government of
(name of country or specified territory outside India).

Signature:

Name:

Address:

Permanent Account Number :

Verification
I do hereby declare that to the best of my knowledge and belief what is stated above is correct, complete and is
truly stated.
Verified today the day of

Signature of the person providing the information

Place:

Notes:

1. * Delete whichever is not applicable.

2. #Write N.A. if the relevant information forms part of the certificate referred to in sub-section (4) of section 90 or sub-section (4) of
section 90A.".
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BHARAT PETROLEUM CORPORATION LTD

ACKNOWLEDGEMENT

We, M/s. having office at received
the copy of GENERAL CONDITIONS OF CONTRACT and confirm our acceptance to all the terms and conditions as mentioned herein in
this General Conditions of Contract and we are hereby returning this copy of Acknowledgement duly signed.

For & on behalf of M/s.

Signature :
Name :

Designation :

( Seal / Stamp )

Place

Date :
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General Purchase Conditions Date: 10.11.2025

The following conditions shall be applicable for all Non Hydrocarbon procurement unless specifically mentioned in
the Special Purchase Conditions.
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GENERAL PURCHASE CONDITIONS

1.1.

1.2

1.3.

1.4.

1.5.

1.6.

2.1

2.2.

2.3.

DEFINITIONS:
The following expressions used in these terms and conditions and in the purchase order shall have the
meaning indicated against each of these:

OWNER: Owner means Bharat Petroleum Corporation Limited (a Government of India enterprise), a
Company incorporated in India having its registered office at Bharat Bhavan, 4 & 6 Currimbhoy Road, Ballard
Estate, Mumbai 400038 and shall include its successors and assigns (hereafter called BPCL as a short form).
VENDOR: Vendor means the person, firm or the Company/ Corporation to whom this Request for quotation
(RFQ)/purchase order is issued and shall include its successors and assigns.

INSPECTOR: Person/ agency deputed by BPCL for carrying out inspection, checking/testing of items ordered
and for certifying the items conforming to the purchase order specifications..

GOODS/ MATERIALS: means any of the articles, materials, machinery, equipments, supplies, drawing, data
and other property and all services including but not limited to design, delivery, installation, inspection,
testing and commissioning specified or required to complete the order.

SITE/ LOCATION: means any Site where BHARAT PETROLEUM CORPORATION LIMITED desires to receive
materials any where in India as mentioned in RFQ.

“RATE CONTRACT” means the agreement for supply of goods/ materials between Owner and Vendor, for
a fixed period of time (i.e till validity of Rate Contract, with no commitment of contractual quantity) on
mutually agreed terms and conditions. The actual supply of goods/ materials shall take place only on issue
of separate purchase orders for required quantity as and when required by Owner.

REFERENCE FOR DOCUMENTATION:

The number and date of Collective Request for Quotation (CRFQ) must appear on all correspondence before
finalization of Rate Contract / Purchase Order.

After finalization of Contract / Purchase Order: The number and date of Rate Contract/ Purchase Order
must appear on all correspondence, drawings, invoices, dispatch advices, (including shipping documents if
applicable) packing list and on any documents or papers connected with this order.

In the case of imports, the relevant particulars of the import Licence shall be duly indicated in the invoice and
shipping documents as well as on the packages or consignments.

RIGHT OF OWNER TO ACCEPT OR REJECT TENDER:
The right to accept the tender will rest with the Owner.

LANGUAGE:

The Bid and all supporting documentation and all correspondence whatsoever exchanged by Vendor and
Owner, shall be in English language only. In case any of the supporting documents (either technical or
financial) are not in English language, then the English translation copy of the same shall also be furnished
duly certified, stamped and signed by local Chamber of Commerce of bidder’s country or Indian embassy in
bidder’s country or their embassy in India.

PRICE:

Unless otherwise agreed to the terms of the RFQ, price shall be:

Firm and no escalation will be entertained on any ground, except on the ground of statutory levies
applicable on the tendered items.

TAXES AND DUTIES:

All vendors shall have GST registration in the concerned State as applicable and vendor shall quote their
GSTIN number in the quotation wherever required.
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6.1

6.1.1.

6.1.2.

6.1.3.

6.1.5

6.1.6

GST:

GST extra as applicable at the time of delivery within scheduled delivery period will be payable by BPCL
against documentary evidence. Vendor shall mention in their offer, the percentage of GST applicable at
present. Any upward variation in GST rates, beyond the contractual delivery period, shall be to vendor’s
account.

In case GST is not applicable at present: In case GST gets levied due to change in turnover of
Vendor/Supplier, shall be borne by the vendor/supplier. If GST becomes applicable due to change in the law
in future, the same will be borne by vendor subject to 6.1.1. In case of change in stand of vendor/supplier
about applicable rate of GST towards higher side, the same will not be payable.

Owner shall take Input Tax Credit of the GST paid on the material supplied for both GST and cess
component as applicable and accordingly GST / Cess should be quoted separately wherever applicable.

Vendor shall ask the transporter of the goods to hand over the copy of GST invoice (transporter’s copy) at
the time of delivery of goods at owner’s site.

The vendor shall take steps viz. mention relevant GSTIN of BPCL in GST invoices and returns, uploading
invoice in GSTR 1, payment of the tax liability on the said invoices and filing of Returns etc. and comply with
all the requirements of applicable laws including GST laws for the time being in force to enable the OWNER
to avail tax credit/s including input tax credit.

Deferment of GST Amounts shall be done for those vendors who have got instances of open mismatches due
to non-compliance. Open mismatches refer to cases whereby OWNER could not claim the GST Input Tax
Credit in the month of payment of invoice due to non-compliance/ delayed compliance by the VENDOR.
Accordingly, Over and above any payment term mentioned in the tender including that mentioned in the
GPC/GCC, payment to VENDOR by OWNER for the basic amount (i.e. amount excluding GST) shall be made
as mentioned in GPC/GCC or as mentioned anywhere else in the tender as applicable. However, GST amount
of the Invoices shall be paid only after the amount gets reflected in the return (GSTR-1 Return of outward
supplies/GSTR- 3B) submitted by the vendor on GSTIN portal (GSTR 2B of OWNER) to the satisfaction of
OWNER. Till such time GST amount with correct details is reflected in GSTIN portal to satisfaction of OWNER,
amount shall be withheld by OWNER.

Over and above, VENDOR is also required to issue e-invoice if the same is applicable to the OWNER. In
absence of GST e-invoice, any loss of Input Tax Credit to the OWNER shall be indemnified by the VENDOR.

Deferment of GST amounts to the vendors are subject to compliance of any applicable Act.

In case of vendors for whom deferment of GST amounts were not done, Any loss or non-availability of input
tax credit by the OWNER due to non- compliance of applicable tax law including but not limited to GST laws
in force or otherwise, on the part of VENDOR, an amount equivalent to any tax liability accruing to the
OWNER and/or to the extent of any loss accrued to the OWNER due to the non-availability of input tax
credit or any liability accrued to the OWNER shall either stand cancelled or deducted from the payment
due to the VENDOR or shall be reimbursed by the VENDOR as the case may be till such default is either
rectified or made good by the VENDOR and the OWNER is satisfied that it is in a position to claim valid input
tax credit within the timelines as per applicable laws.

Any cost, liability, dues, penalty, fees, interest as the case may be which accrues to the OWNER at any
point of time on account of non-compliance of applicable tax laws or rules or regulations thereof or
otherwise due to default on the part of VENDOR shall be borne by the VENDOR. An amount equivalent to such
cost, liability, dues, penalty, fees, and interest as the case may be shall be reimbursed by the VENDOR
within 30 days. Any GST as may be applicable on such recovery of amount shall also be borne by VENDOR
and same shall be collected by the OWNER.
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6.2

6.2.1

6.3.

6.4

6.5

7.1

7.2

7.3.

7.4.

7.5.

FREIGHT:

Freight: Firm freight charges to be quoted as indicated in the Tender documents. Freight shall be payable
after receipt of the Material(s) at the site, unless otherwise specified.

NEW STATUTORY LEVIES: All new statutory levies leviable on sale of finished goods to owner, if applicable
are payable extra by BPCL against documentary proof, within the contractual delivery period.

VARIATION IN TAXES/ DUTIES: Any increase/decrease in all the above mentioned statutory levies on the
date of delivery during the scheduled delivery period on finished materials will be on BPCL's account. Any
upward variation in statutory levies after contractual delivery date shall be to vendor’s account.

INCOME TAX (WITHHOLDING TAX): In the case of availment of services from Non Resident Vendors who
are claiming benefits offered under the Double Taxation Avoidance Agreements signed by India with the
Government of the other country (i.e. the country of the Vendor), such Non Resident Vendors are required
to provide the Tax Residency Certificates at the time of submission of Bid documents. The Tax Residency
Certificates shall contain the following details:

a) Name of Vendor (assessee);

b) Status (Individual, Company, firm etc.) of assessee;

c) Nationality (in case of individual);

d) Country or specified territory of incorporation or registration (in case of others);

e) Assessee’s tax identification number in the country or specified territory of residence or in case no
such number, then, a unique number on the basis of which the person is identified by the Government
of the country or the specified territory;

f)  Residential status for the purpose of tax;

g) Period for which the certificate is applicable; and

h) Address of the applicant for the period for which the certificate is applicable.

The Tax Residency Certificate shall be duly verified by the Government of the Country or the specified
territory of the assessee of which the assessee claims to be a resident for the purposes of tax.

INSPECTION:

Materials shall be inspected by BPCL approved third party inspection agency if applicable before dispatch
of materials. However, arranging and providing inspection facilities is entirely vendor’s responsibility and in
no way shall affect the delivery schedule.

Scope of Inspection shall be as per RFQ or as specified in the Special Purchase Conditions.

Materials shall be inspected as per scope of inspection by TPIAs which are registered under “NABCB
accredited bodies as per requirement of ISO/IEC 17020 as Type A” in QCI’'s NABCB website as on the date
of Inspection of Goods. The link is as below:
http://nabcb.qci.org.in/accreditation/reg_bod_inspection_bodies.php

Unless otherwise specified, the inspection shall be carried out as per the relevant standards/ scope of
inspection provided along with the Tender Enquiry/Purchase Order.

BPCL may, at its own expense, have its representative(s) witness any test or inspection. In order to enable

BPCL’s representative(s) to witness the tests/ inspections, BPCL will advise the Vendor in advance whether
it intends to have its representative(s) be present at any of the inspections.

Even if the inspection and tests are fully carried out, the Vendor shall not be absolved from its
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7.6.

8.1

responsibilities to ensure that the Material(s), raw materials, components and other inputs are supplied
strictly to conform and comply with all the requirements of the Contract at all stages, whether during
manufacture and fabrication, or at the time of Delivery as on arrival at site and after its erection or start up
or consumption, and during the defect liability period. The inspections and tests are merely intended to
prima-facie satisfy BPCL that the Material(s) and the parts and components comply with the
requirements of the Contract. The Vendor’s responsibility shall also not be anywise reduced or discharged
because BPCL or BPCL's representative(s) or Inspector(s) shall have examined, commented on the Vendor’s
drawings or specifications or shall have witnessed the tests or required any chemical or physical or other
tests or shall have stamped or approved or certified any Material(s).

Although material approved by the Inspector(s), if on testing and inspection after receipt of the Material(s)
at the location, any Material(s) are found not to be in strict conformity with the contractual requirements
or specifications, BPCL shall have the right to reject the same and hold the Vendor liable for non-
performance of the Contract.

SHIPPING:

SEA SHIPMENT: All shipment of materials shall be made by first class direct vessels as per procedure
detailed hereunder. The Foreign Supplier shall arrange with Vessels Owners or Forwarding Agents for
proper storage of the entire Cargo intended for the project in a specific manner so as to facilitate and to
avoid any over carriage at the port of discharge. All shipment shall be under deck unless carriage on deck is
unavoidable.

The bills of lading should be made out in favour of "Bharat Petroleum Corporation Limited or order"'.

All columns in the body of the Bill of Lading namely marks and nos., material description, weight particulars
etc., should be uniform and accurate and such statements should be uniform in all the shipping documents.
The freight particulars should mention the basis of freight tonnage, heavy lift charges, if any, surcharge,
discount etc. clearly and separately. The net total freight payable shall be shown at the bottom.

SHIPPING DOCUMENTS: All documents viz. Bill of Lading, invoices, packing list, freight memos, country of
origin certificates, test certificate, drawings and catalogues should be in English language.

In addition of the bill of lading which should be obtained in three stamped original plus as many copies as
required, invoices, packing list, freight memos, (if the freight particulars are not shown in the bills of lading),
country of origin certificate, test/ composition certificate, shall be made out against each shipment in as
many number of copies as shown below.

The bill of lading, invoice and packing list specifically shall show uniformly the mark and numbers, contents
case wise, country of origin, consignees name, port of destination and all other particulars as indicated
under clause 2. The invoice shall show the unit rates and net total F.O.B. prices. Iltems packed separately
should also be invoiced and the value shown accordingly. Packing list must show apart from other
particulars actual contents in each case, net and gross weights and dimensions, and the total number of
packages. All documents should be duly signed by the Vendor’s authorised representatives.

In the case of FOB orders, shipping arrangements shall be made by the Chartering Wing of the Ministry of
Surface Transport, New Delhi through their respective forwarding agents. The names and addresses of
forwarding agents shall be as per Special Purchase Conditions. Supplier shall furnish to the respective agents
the full details of consignments such as outside dimension, weights (both gross and net) No of packages,
technical description and drawings, name of supplier, ports of loading, etc. 6-weeks notice shall be given by
the supplier to enable the concerned agency to arrange shipping space.

The bill of lading shall indicate the following:
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8.2

10.

11.

Shipper: Vendor’s Name

Consignee: Bharat Petroleum Corporation Limited

In case of supplies from USA, Export Licences, if any required from the American Authorities shall be
obtained by the U.S. Suppliers. If need be assistance for obtaining such export licences would be available
from India Supply Mission at Washington.

AIRSHIPMENT: In case of Airshipment, the materials shall be shipped through freight consolidator
(approved by us). The airway bill shall be made out in favour of BHARAT PETROLEUM CORPORATION
LIMITED.

TRANSMISSION OF SHIPPING DOCUMENTS for both modes of shipment viz. Sea and/or Air: Foreign
Supplier shall obtain the shipping documents in seven complete sets including three original stamped
copies of the Bill of Lading / Airway bill as quickly as possible after the shipment is made, and airmail/send
scanned copies by e-mail as shown below so that they are received at least three weeks before the
Vessels arrival or immediately in case of Air shipment. Foreign Supplier shall be fully responsible or any
delay and/ or demurrage in clearance of the consignment at the port due to delay in transmittal of the
shipping documents.

If in terms of letter or otherwise, the complete original set of documents are required to be sent to BPCL
through Bank the distribution indicated below will confine to copies of
documents only minus originals.

Documents BPCL

Bill of Lading/Airway Bill 4 (including 1 original)
Invoice 4

Packing List 4

Freight Memo 4

Country of Origin Certificate 4

Third party inspection certificate 4

Drawing 4

Catalogue 4

Invoice of Third Party 4

for inspection charges whenever applicable.

INDIAN AGENT COMMISSION:

Any offer through Indian agents will be considered only after authorization mentioning them as Indian
agents, is received from Vendor. Indian agents commission if applicable will be payable only in Indian
currency. Indian agents should be registered with Directorate General of Supplies and Disposals,
Government of India and agency commission will be payable only after registration with DGS&D, New Delhi.

ORDER AWARD/ EVALUATION CRITERIA:

Unless otherwise specified, Order award criteria will be on lowest quote landed price basis. Landed price
will be summation of Basic Price, Packing & Forwarding Charges, GST, Freight, Inspection Charges,
Supervision of Installation & Commissioning and other taxes & levies, loading etc., if any, reduced by Input
tax Credits as applicable.

CONFIRMATION OF ORDER:

The vendor shall acknowledge the receipt of the purchase order within 10 days of mailing the same. The
vendor shall sign, stamp the acknowledgement copy of the purchase order and return the same to BPCL.
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12.
12.1.

12.2.

12.3.

12.4.

13.

13.1.

13.2.

13.3.

PAYMENT TERMS:

Unless otherwise specified, 100% payment shall be made within 30 days from date of receipt and
acceptance of materials at Site against submission of Performance Bank Guarantee (PBG) / Insurance Surety
Bond for 5% of basic order value if PBG is applicable for the tender. The eligible MSME bidders can avail Bill
discounting facility as follows.

In the case of imports, payment will be made on submission of original documents directly to Owner
(Telegraphic Transfer-TT) or through Bank (Cash against documents-CAD) or through Irrevocable Letter of
Credit.

Unless otherwise mentioned, the specified documents (All documents listed below (one original and two
copies) should be submitted to originator of P.O. (the name and contact details of whom are given in PO)
and payments for despatches will be made by the originator of Purchase Order :

a) Invoice

b) GSTinvoice

c) The Lorry Receipt of the consignment

d) Packing list for the consignment

e) Third Party Inspector’s Certificate covering the invoiced Material(s)/ Release Note, wherever
applicable

f)  Manufacturers Test/Composition Certificate, wherever applicable

g) Drawing(s)/Catalogue(s) covering the Material(s), wherever applicable

h) Guarantee/Warranty Certificate(s), wherever applicable.

i) Original Receipt for other statutory levies as applicable.

j) Performance Bank Guarantee / Insurance Surety Bond as applicable.

The eligible MSME bidders can avail the discounting facility as follows: -

Trade Receivables Discounting System (TReDS) is an institutional mechanism set up in order to facilitate
discounting of trade receivables of MSMEs from corporate buyers through invoice discounting by multiple
financiers. Bharat Petroleum Corporation Limited (BPCL) is registered with TReDS platform of the
aggregators M/s. Receivables Exchange of India Ltd (RXIL), M/s Invoice mart, M/s. M1 xchange, M/s C2treds
and M/s DTX. The eligible MSME bidders can avail the discounting facility by registering either in one or
multiple TReDS platform of the aggregators. It enables the sellers (MSMEs) to discount their invoices
through the aggregators to the financiers at competitive rates thus unlocking their working capital swiftly.

GUARANTEE/ WARRANTY:

Materials shall be guaranteed against manufacturing defects, materials, workmanship and design for a
period of 12 months from the date of commissioning or 18 months from the date of dispatch whichever is
earlier. Warranty for replacement of material / accessories should be provided free of charges at our
premises. The above guarantee/warranty will be without prejudice to the certificate of inspection or
material receipt note issued by us in respect of the materials. In case the defect arises within the
abovementioned Defect Liability Period (DLP) and the same is repaired/replaced, the DLP for the
repaired/replaced job/item will be extended suitably so as to cover the original DLP. However, in no case,
such extension will exceed 24 months from date of start of initial DLP.

All the materials including components and sub contracted items should be guaranteed by the vendor
within the warranty period mentioned above. In the event of any defect in the material, the vendor will
replace / repair the material at BPCL’s concerned location at vendor’s risk and cost on due notice.

In case, vendor does not replace / repair the material on due notice, rejected material will be sent to the
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13.4.

14.

14.1.

14.2.

14.3

vendor on “Freight to pay” basis for free replacement. Material after rectification of defects shall be
dispatched by the vendor on “Freight Paid” basis. Alternatively, BPCL reserves the right to have the material
repaired / replaced at the locations concerned, at the vendor’s risk, cost and responsibility.

The Vendor shall provide similar warrantee on the parts, components, fittings, accessories etc. so repaired
and / or replaced.

PERFORMANCE BANK GUARANTEES / INSURANCE SURETY BOND:

Vendor will have to provide Performance Bank Guarantee / Insurance Surety Bond for 5% of the basic value
of purchase order unless otherwise specified. This bank guarantee / Insurance Surety Bond shall be valid
(shall remain in force) for guarantee period (as mentioned in the guarantee clause), with an invocation
period of six months thereafter. In the case of Indigenous vendors, the Performance Bank Guarantee /
Insurance Surety Bond shall be given on a non-judicial stamp paper of appropriate value (currently Rs 100).
PBG format is as per Annexure-1 / Annexure — Il as applicable.

In case, PBG / Insurance Surety Bond is not provided by the Vendor, 5% of the basic value shall be

retained in lieu of PBG / Insurance Surety Bond, till the expiry of guarantee / bond and claim period.

In the case of imports, the Supplier shall furnish the Performance Bank Guarantee (as per Annexure-I)

through the following:

(@) Branches of Indian scheduled banks operating in their Country.

(b) Foreign bank operating in their Country which is counter guaranteed by branches of Indian scheduled
banks operating in their Country/ India.

(c) Indian branches of foreign banks.

(d) Foreign bank operating in their Country counter guaranteed by their Indian branch.

However, in respect of (c) and (d) above, the Indian branch of foreign banks should be recognized as
scheduled bank by Reserve Bank of India.

If Vendor wants to submit the PBG / Insurance Surety Bond at Contract level to avoid multiple number of
PBG / Insurance Surety Bond (i.e. PBG / Insurance Surety Bond issued against every purchase/ call off order)
then the validity of PBG / Insurance Surety Bond will be calculated as mentioned below:

Validity of PBG / Insurance Surety Bond = Rate Contract Issue Date (Start Date of Rate Contract) + Rate
Contract Period (validity of Rate Contract) + Contractual Delivery Period of material + Contractual
Guarantee period + 6 month (for invocation / Claim).

Process for submitting Bank Guarantee / PBG under SFMS (Structured Financial Messaging System) mode
as follows:

Vendors shall insist their Bank for issuance of SFMS Bank Guarantee for faster payments. Vendors shall
provide BPCL's Bank Account No. & IFSC Code (Details given below) to their Bank as beneficiary at the time
of application for Bank Guarantee in favor of BPCL. Issuing Bank shall issue the Bank Guarantee & send SFMS
message to BPCL's Bank confirming the authenticity of Bank Guarantee who in turn shall send the
confirmation to BPCL. Vendor should ensure the following for issue of E- bank guarantee:

a. Theissuing bank is on SFMS platform

b. SFMS Message type used is 760 COV and SFMS Delivery report/ Message copy is sent along with original BG
¢. For BG amendment, message type 767COV is to be used.

d. SFMS contains following details:

i Beneficiary's bank name: ICICI Bank

ii. IFSC Code: 1CIC0000393

iii BPCL'S Customer ID: 8PCL583493800
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15.
15.1
1511

15.1.2

15.1.3

15.14

15.15

15.1.6

15.1.7

e. BG Issuing Bank should send the BG Issuance advice through SFMS to BPCL's designated Banker: ICICI
Bank, Backbay Branch, Mumbai (IFSC: ICICO000393).

f.BG Issuance advice should mention applicable Unique Identifier Code (UIC) in row/ field number 7037 of
SFMS Delivery Report.

a. BPCL Location : Kharghar , Navi Mumbai

b. Head office : Ballard Estate

c. UIC: BPCL583493800

g. The Original BG should be submitted along with print out of SFMS Delivery report from the BG Issuing
Bank Branch.

h. SFMS BG will help in faster verification of BGs and prompt release of payments to Vendors.

PACKING & MARKING:

PACKING:

Packing shall withstand the hazards normally encountered with the means of transport for the goods of
this purchase order including loading and unloading operation both by crane and by pushing off.

In the case of imports, all equipments/ materials shall be suitably packed in weather proof,
seaworthy/airworthy packing for ocean/air transport under tropical conditions and for rail or road or other
appropriate transport in India. The packing shall be strong and efficient enough to ensure safe preservice

upto the final point of destination.

Raw/Solid wood packaging material of imported items has to be appropriately treated & marked as per
International Standard of Phytosanitary Measures (ISPM-15") for material originating from the contracting
countries to the International Plant Protection Convention or the members of Food & Agriculture
Organization. Material from non-contracting parties would have to be accompanied by a phytosanitary
certificate of the treatment endorsed. The Custom Officer at Indian Port shall not release the material
without appropriate compliance of the above provisions w.e.f. 01.11.2004.

The packing specification incorporated herein are supplementary to the internal and external packing
methods and standards as per current general rules of J.R.A. Good Tariff Part-I. All packaging shall be done
in such a manner as to reduce volume as much as possible.

Fragile articles should be packed with special packing materials depending on the type of Materials and the
packing shall bear the words "HANDLE WITH CARE GLASS FRAGILE, DON'T ROLL THIS END UP. THIS END
DOWN," to be indicated by arrow.

Chemicals in powder form, catalyst, refractories and like materials etc. shall be packed in drums, cans and
tins only. However, Catalyst may be supplied in Jumbo bags.

The hazardous materials shall be packed in accordance with the applicable rules, regulations and tariff of
all cognizant Government Authorities and other Governing bodies. It shall be the responsibility of the seller
of hazardous materials to designate the material as hazardous and to identify each material by its proper
commodity name and its hazardous material class code.

All packages requiring handling by crane should have sufficient space at appropriate place to put sling of
suitable dia (strength). Iron/Steel angle should be provided at the place where sling marking are made to
avoid damage to package/ equipment while lifting.

Item shipped in bundles must be securely tied with steel wire or strapping. Steel reinforcing rods, bars,
pipes, structural members etc. shall be bundled in uniform lengths and the weight shall be within the
breaking strength of the securing wire or strapping.

In the case of imports, for bundles the shipping marks shall be embossed on metal or similar tag and wired
securely on each end.
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15.1.8

15.1.9

15.1.10

15.1.11

15.1.12

15.1.13

15.1.14

15.1.15

15.1.16

15.1.17

15.1.18

15.1.19

All delicate surfaces on equipment/ materials should be carefully protected and printed with protective
paint/compound and wrapped to prevent rusting and damage.

All mechanical and electrical equipment and other heavy articles shall be securely fastened to the case
bottom and shall be blocked and braced to avoid any displacement/ shifting during transit.

Attachments and spare parts of equipment and all small pieces shall be packed separately in wooden cases
with adequate protection inside the case and wherever possible should be sent along with the main
equipment. Each item shall be suitably tagged with identification of main equipment, item denomination
and reference number of respective assembly drawing. Each item of steel structure and furnaces shall be
identified with two erection markings with minimum lettering height of 15mm. Such markings will be
followed by the collection numbers in indelible ink/paint. A copy of the packing list shall accompany the
materials in each package.

All protrusions shall be suitably protected by providing a cover comprising of tightly bolted wooden disc on
the flanges. All nozzles, holes and openings and also all delicate surfaces shall be carefully protected against
damage and bad weather. All manufactured surfaces shall be painted with rust proof paint.

In the case of imports, for bulk uniform material when packed in several cases, progressive serial numbers
shall be indicated on each case.

Wherever required, equipment/ materials instruments shall be enveloped in polythene bags containing
silicagel or similar dehydrating compound.

Pipes shall be packed as under:
(a) Upto 50mm NB in wooden cases/ crates.
(b) Above 50mm NB and upto 100mm NB in bundles and should be strapped at minimum three places.
(c) Above 100mm NBin loose.

Pipes and tubes of stainless steel, copper etc. shall be packed in wooden cases irrespective of their sizes.

Pipes with threaded or flanged ends shall be protected with suitable caps covers, before packing. In the
case of imports, all pipes and sheets shall be marked with strips bearing progressive no.

Detailed packing list in waterproof envelope shall be inserted in the package together with
equipment/materials. One copy of the detailed packing list shall be fastened outside of the package in
waterproof envelope and covered by metal cover.

The supplier shall be held liable for all damages or breakages to the goods due to the defective or
insufficient packing as well as for corrosion due to insufficient protection.

Packaged equipment or materials showing damage defects or shortages resulting from improper packaging
materials or packing procedures or having concealed damages or shortages, at the time of unpacking shall
be to the supplier’s account.

All packages which require special handling and transport should have their Centres of Gravity and the
points at which they may be slung or gripped clearly indicated and marked “ATTENTION SPECIAL LOAD
HANDLE WITH CARE” both in English/ Hindi Languages.

In the case of imports, a distinct colour splash in say red black around each package crate/ bundle shall be
given for identification.

Along with the packed material, supplier should attach material list, manuals/instructions and also the
Inspection certificate/ release note, wherever applicable.
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15.2.

153

16.

16.1.

16.2.

MARKING: The following details to be written on the side face of packing:

a) Purchase Order Number

b) Consignee Name & Address

c) Vendor Name

d) Batch no with manufacturing date
e) Procedure (in brief) for handling
f)  Date of dispatch etc.

g) Expiry Date, if applicable

IMPORTED ITEMS: On three sides of the packages, the following marks shall appear, clearly visible, with
indelible paint and on Vendor's care and expenses.

BHARAT PETROLEUM CORPORATION LIMITED
(With detailed address as given in Special Purchase Conditions)

From
To :  Bharat Petroleum Corporation Limited
With detailed address as given in Special Purchase Conditions)
Order No.: Rev. No.:
Item :
Equipment Nomenclature
Net weight : Kegs.
Gross weight : Kegs.
Case No. . of Total cases:
Dimensions :

Import License No.

NOTE:
Marking shall be bold - minimum letter height 5 cm. For every order and every shipment, packages must
be marked with serial progressive numbering.

Top heavy containers shall be so marked either Top Heavy or Heavy Ends.
When packing material is clean and light coloured, a dark black stencil paint shall be acceptable. However,
where packaging material is soiled or dark, a coat of flat zinc white paint shall be applied and allowed to

dry before applying the specific markings.

In case of large equipments like vessels, heat exchangers, etc. the envelope containing the documents shall
be fastened inside a shell connection, with an identifying arrow sign "documents" using indelible paint.

DELIVERY:

Unless otherwise mentioned, Vendor is requested to quote their best delivery schedule from the date of
receipt of Purchase order.

Time being the essence of this contract, the delivery mentioned in the purchase order shall be strictly
adhered to and no variation shall be permitted except with prior authorization in writing from the Owner.
Goods should be delivered, securely packed and in good order and condition, at the place of delivery and
within the time specified in the purchase order for their delivery.
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16.3.

16.4.

16.5.

17.

18.

18.1.

The contractual delivery period is inclusive of all the lead time for engineering/ procurement of raw
material, the manufacturing, inspection / testing, packing, transportation or any other activity whatsoever
required to be accomplished for affecting the delivery at the required delivery point.

Unless otherwise specified, Material(s) shall not be despatched without prior inspection and/or testing and
Release Order/Material(s) Acceptance Certificate issued by the Inspector(s).

BPCL shall have the right to advise any change in despatch point or destination in respect of any Material(s).
Any extra expenditure incurred by the Vendor on this account supported by satisfactory documentary
evidence, will be reimbursed to the Vendor by BPCL.

UNLOADING AND STACKING:
Unloading and stacking will be arranged by BPCL. The Vendor shall send BPCL information of the proposed
consignment well in advance by telegram/fax/e-mail/courier to enable BPCL to take necessary action.

TRANSIT INSURANCE:
Unless otherwise mentioned,

Transit Insurance shall be covered by BPCL against its Mega Package Policy only where risk/reward has been
transferred to BPCL.

18.2 In the case of imports, insurance against all marine and transit risk shall be covered under the Owner's marine

18.3.

18.4.

19

20.

20.1.

20.2.

20.3.

policy. However, the Vendor shall ensure that in effecting shipments clear bill of lading/airway bill are
obtained and the carrier's responsibility is fully retained on the Carriers so that the consignee's interests
are fully secured and are in no way jeopardized.

The Vendor shall send BPCL information of the proposed consignment well in advance by fax/e-
mail/courier to enable BPCL to take necessary action for the transit insurance of the consignment. Any
failure by the Vendor to do so shall place the consignment at the Vendor’s risk.

In the case of imports, as soon as any shipment is made, the Foreign Supplier shall send advance information
by way of e-mail to Bharat Petroleum Corporation Limited, (with detailed address as given in Special
Purchase Conditions and/or purchase order) giving particulars of the shipments, vessels name, port of
shipment, bill of lading number and date, total FOB and freight value.

VALIDITY OF OFFER:
The rates quoted against this tender shall be valid for a period of 90 Days from the date of opening of the
tender unless otherwise specified in the Special Purchase Conditions.

DELIVERY DATES AND PRICE REDUCTION SCHEDULE:

The time and date of Delivery of Material(s) as stipulated in the Contract shall be adhered to on the clear
understanding that the Price(s) of the Material(s) has/have been fixed with reference to the said Delivery
date(s).

If any delay is anticipated by the Vendor in the delivery of the Material(s) or any of them beyond the
stipulated date(s) of Delivery, the Vendor shall forthwith inform BPCL in writing of such anticipated delay
and of the steps being taken by the Vendor to remove or reduce the anticipated delay, and shall promptly
keep BPCL informed of all subsequent developments.

The delivery period quoted must be realistic & specific. The inability of successful Vendors to execute orders
in accordance with the agreed delivery schedule will entitle BPCL, at its options, to:
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20.3.1.

20.3.2.

21.

22,

Accept delayed delivery at prices reduced by a sum equivalent to half percent (0.5%) of the basic value of
any goods not delivered for every week of delay or part thereof, limited to a maximum of 5% of the total
basic order value. LR date will be considered as delivery completion date for calculation of price reduction
in the case of ex works contract. Date of receipt of materials at owner’s premises shall be considered for
calculation of price reduction for F.O.R destination contract.

In the case of imports, the contractual delivery date shall be considered from the date of Letter of Credit
(L/C) or the date of L/C amendment because of Buyer’s fault plus one week (to take care of transit time for
receipt of L/C) plus the delivery schedule as indicated by the vendors.

In case of the shipment taking place on “Cash against documents”, the contractual delivery shall be taken
from the date of purchase order plus one week (to take care of transit time for receipt of order) plus delivery
period.

Further the date of B/L or House airway bill shall be considered to find out the delay with respect to
contractual delivery date. In case of FOB shipments if the vessel is not available then the intimation by
vendors regarding readiness of the goods for the shipment shall be considered for calculating the delay if
any. So vendor shall inform the readiness of material for shipment on FOB (Free on Board) basis/ FCA (Free
on Carrier) basis.

Cancel the order in part or full and purchase such cancelled quantities from elsewhere on account at the
risk and cost of the vendor, without prejudice to its right under 20.3.1 above in respect of goods delivered.

RISK PURCHASE CLAUSE:

BPCL reserves the right to curtail or cancel the order either in full or part thereof if the vendor fails to comply
with the delivery schedule and other terms & conditions of the order. BPCL also reserves the right to procure
the same or similar materials/equipment through other sources at vendor's entire risk, cost and
consequences. Further, the vendor agrees that in case of procurement by the owner from other sources
the differential amount paid by the owner shall be on account of the vendor together with any interest and
other costs accrued thereon for such procurement.

FORCE MAJEURE

Circumstances leading to force majeure

(a) Act of terrorism;

(b)  Riot, war, invasion, act of foreign enemies, hostilities (whether war be declared or not), civil war,
rebellion, revolution, insurrection of military or usurped power;

(c) lonising radiation or contamination, radio activity from any nuclear fuel or from any nuclear waste from
the combustion of nuclear fuel, radioactive toxic explosive or other hazardous properties of any explosive
assembly or nuclear component;

(d) epidemics, earthquakes, flood, fire, hurricanes, typhoons or other physical natural disaster, but
excluding weather conditions regardless of severity; and

(e) freight embargoes, strikes at national or state-wide level or industrial disputes at a national or state-
wide level in any country where Works are performed, and which affect an essential portion of the Works
but excluding any industrial dispute which is specific to the performance of the Works or the Contract.

For the avoidance of doubt, inclement weather, third party breach, delay in supply of materials (other than
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23.

due to a nationwide transporters’ strike) or commercial hardship shall not constitute a Force Majeure event.
¢ Notification of Force Majeure

Contractor shall notify within [10(ten)] days of becoming aware of or the date it ought to have become
aware of the occurrence of an event of Force Majeure giving full particulars of the event of Force Majeure
and the reasons for the event of Force Majeure preventing the Affected Party from, or delaying the
Affected Party in performing its obligations under the Contract.

¢ Right of either party to terminate

If an event of Force Majeure occurs and its effect continues for a period of 180 (one hundred eighty days)
or more in a continuous period of 365 (three hundred sixty five) days after notice has been given under
this clause, either Party may terminate the Contract by issuing a written notice of 30 (thirty) days to the
other Party.

¢ Payment in case of termination due to Force Majeure

The Contract Price attributable to the Works performed as at the date of the commencement of the
relevant event of Force Majeure.

The Contractor has no entitlement and Owner has no liability for:

a) Any costs, losses, expenses, damages or the payment of any part of the Contract Price during an
event of Force Majeure; and

b) Any delay costs in any way incurred by the Contractor due to an event of Force Majeure. Time
extension for such cases will be worked out appropriately.

DISPUTE RESOLUTION:

23.1 In the event of a dispute arising out of or in connection with this contract, including any question
regarding its existence, validity or termination, the parties shall first seek settlement of that dispute by
mediation in accordance with BPCL Mediation Scheme, 2025. The venue of mediation proceedings shall be
at (Region/HQ from where the tender has been floated). BPCL Mediation Scheme 2025 can
be accessed at https://www.bharatpetroleum.in/images/files/bpcl-mediation-scheme-2025.pdf

23.2 If the dispute is not settled by mediation in terms of BPCL Mediation Scheme, 2025, then the dispute
shall be referred for adjudication through a court of competent jurisdiction in India.

23.3 The governing law of the contract shall be the substantive laws of India.

23.4 Neither party shall be entitled for any pre-filing interest, i.e., from the date of cause of action till the
date of filing of civil suit. Parties agree that any claim for any such interest shall not be considered and shall
be void. The Civil Court/Commercial Court shall have no right to grant any pre-filing interest to either of the
parties.

23.5 In the event of any dispute or difference relating to the interpretation and application of the provisions
of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/Port Trusts inter se and also
between CPSEs and Government Departments/Organisations (excluding disputes relating to Income Tax,
Customs & Excise Departments*), such dispute or difference shall be taken up by either party for its
resolution through AMRCD as mentioned in DPE OM no. 05/0003/2019-FTS-10937 dated 14" December,
2022 and the decision of AMRCD on the said dispute will be binding on both the parties.
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24,

25.

26.

27.

28.

(* The exclusion would also include disputes concerning GST, State level Sales Tax / VAT etc; though not
mentioned explicitly).

INTEGRITY PACT (IP):

Vendors are requested to sign & return our pre-signed IP document, if applicable. This document is essential
& binding. Vendor's failure to return the IP document duly signed along with Bid Document may result in
the bid not being considered for further evaluation.

RECOVERY OF SUMS DUE:

Whenever, any claim against vendor for payment of a sum of money arises out of or under the contract,
the owner shall be entitled to recover such sums from any sum then due or when at any time thereafter
may become due from the vendor under this or any other contract with the owner and should this sum be
not sufficient to cover the recoverable amount of claim(s), the vendor shall pay to BPCL on demand the
balance remaining due.

CONFIDENTIALITY OF TECHNICAL INFORMATION:

Drawing, specifications and details shall be the property of the BPCL and shall be returned by the Vendor
on demand. The Vendor shall not make use of drawing and specifications for any purpose at any time save
and except for the purpose of BPCL. The Vendor shall not disclose the technical information furnished to
or organized by the Vendor under or by virtue of or as a result of the implementation of the Purchase Order
to any person, firm or body or corporate authority and shall make all endeavors to ensure that the technical
information is kept CONFIDENTIAL. The technical information imparted and supplied to the vendor by BPCL
shall at all time remain the absolute property of BPCL. Imparting of any confidential information by the
Vendor will be breach of contract.

PATENTS & ROYALTIES:

The vendor shall fully indemnify BPCL and users of materials specified herein/supplied at all times, against
any action, claim or demand, costs and expenses, arising from or incurred by reasons of any infringement
or alleged infringement of any patent, registered design, trademark or name, copy right or any other
protected rights in respect of any materials supplied or any arrangement, system or method of using, fixing
or working used by the vendor. In the event of any claim or demand being made or action sought against
BPCL in respect of any of the aforesaid matter, the vendor shall be notified thereof immediately and the
vendor shall at his/its own expense with (if necessary) the assistance of BPCL (whose all expense shall be
reimbursed by the vendor) conduct all negotiations for the settlement of the same and/or litigation which
may arise thereof.

LIABILITY CLAUSE:

In case where it is necessary for employees or representatives of the Vendor to go upon the premises of
owner, vendor agrees to assume the responsibility for the proper conduct of such
employees/representatives while on said premises and to comply with all applicable Workmen's
Compensation Law and other applicable Government Regulations and Ordinances and all plant rules and
regulations particularly in regard to safety precautions and fire hazards. If this order requires vendor to
furnish labour at site, such vendor's workmen or employees shall under no circumstances be deemed to be
in owner's employment and vendor shall hold himself responsible for any claim or claims which they or their
heirs, dependent or personal representatives, may have or make, for damages or compensation for
anything done or committed to be done, in the course of carrying out the work covered by the purchase
order, whether arising at owner's premises or elsewhere and agrees to indemnify the owner against any
such claims, if made against the owner and all costs of proceedings, suit or actions which owner may incur
or sustain in respect of the same.
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29.

30.

31.

32.

33.

LIMITATION OF LIABILITY FOR GOODS PROCUREMENT :

The aggregate total liability of the Contractor to Owner under the Contract shall not exceed the total
Contract Price, except that this Clause shall not limit the liability of the Contractor for following:
(a) In the event of breach of any Applicable Law;

(b) In the event of fraud, willful misconduct or illegal or unlawful acts, or gross negligence of the
Contractor or any person acting on behalf of the Contractor; or

(c) In the event of acts or omissions of the Contractor which are contrary to the most elementary rules of
diligence which a conscientious Contractor would have followed in similar circumstances; or

(d) In the event of any claim or loss or damage arising out of infringement of Intellectual Property; or

(e) For any damage to any third party, including death or injury of any third party caused by the
Contractor or any person or firm acting on behalf of the Contractor in executing the Works.

Neither Party shall be liable to the other Party for any kind of indirect or consequential loss or damage like,
loss of use, loss of profit, loss of production or business interruption which is connected with any claim
arising under the Contract.

COMPLIANCE OF REGULATIONS:

Vendor warrants that all goods/Materials covered by this order have been produced, sold, dispatched,
delivered and furnished in strict compliance with all applicable laws, regulations, labour agreement,
working condition and technical codes and statutory requirements as applicable from time to time. The
vendor shall ensure compliance with the above and shall indemnify owner against any actions, damages,
costs and expenses of any failure to comply as aforesaid.

REJECTION, REMOVAL OF REJECTED GOODS AND REPLACEMENT:

In case the testing and inspection at any stage by inspectors reveal that the equipment, materials and
workmanship do not comply with specification and requirements, the same shall be removed by the vendor
at his/its own expense and risk, within the time allowed by the owner. The owner shall be at liberty to
dispose off such rejected goods in such manner as he may think appropriate. In the event the vendor fails
to remove the rejected goods within the period as aforesaid, all expenses incurred by the owner for such
disposal shall be to the account of the vendor. The freight paid by the owner, if any, on the inward journey
of the rejected materials shall be reimbursed by the vendor to the owner before the rejected materials are
removed by the vendor. The vendor will have to proceed with the replacement of the equipment or part of
equipment without claiming any extra payment if so required by the owner. The time taken for replacement
in such event will not be added to the contractual delivery period.

NON-WAIVER:

Failure of the Owner to insist upon any of the terms or conditions incorporated in the Purchase Order or
failure or delay to exercise any rights or remedies herein, or by law or failure to properly notify Vendor in
the event of breach, or the acceptance of or payment of any goods hereunder or approval of design shall
not release the Vendor and shall not be deemed a waiver of any right of the Owner to insist upon the strict
performance thereof or of any of its or their rights or remedies as to any such goods regardless of when
such goods are shipped, received or accepted nor shall any purported oral modification or revision of the
order by BPCL act as waiver of the terms hereof. Any waiver to be effective must be in writing. Any lone
incident of waiver of any condition of this agreement by BPCL shall not be considered as a continuous
waiver or waiver for other condition by BPCL.

NEW & UNUSED MATERIAL:
All the material supplied by the vendor shall be branded new, unused and of recent manufacture.
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34.

35.

35.1.

35.1.1.

35.1.2.

35.1.3.

35.1.4.

35.1.5.

35.2.

36.

PURCHASE PREFERENCE CLAUSE:

Owner reserves its right to allow Public Sector Enterprises (Central/State), purchase preference as
admissible/ applicable from time to time under the existing Govt. policy. Purchase preference to a PSE shall
be decided based on the price quoted by PSE as compared to L1 Vendor at the time of evaluation of the
price bid.

Owner reserves its right to allow Micro and Small Enterprises (MSEs), MSEs owned by Women
Entrepreneurs and MSEs owned by Scheduled Caste (SC) or the Scheduled tribe (ST) entrepreneurs,
purchase preference as admissible/applicable from time to time under the existing Govt. policy. Purchase
preference to a MSE, a MSE owned by women entrepreneurs and a MSE owned by SC/ST entrepreneurs
shall be decided based on the price quoted by the said MSEs as compared to L-1 Vendor at the time of
evaluation of the price bid.

Bidders claiming purchase preference as MSE need to submit the following documents:

. Self-attested copy of all the pages of the EM-II certificate/Udyog Adhar Memorandum issued by
the appropriate authorities mentioned in the Public procurement policy of MSEs-2012 and
. Vendor’s declaration/affidavit in their organization/Company letter head, stating that, in the event

of award of contract, all the ordered supplies shall be made from the unit for which MSE certificate
has been submitted.

CANCELLATION:

BPCL reserves the right to cancel the contract/purchase order or any part thereof through a written notice
to the vendor if:

The vendor fails to comply with the terms of this purchase order/contract.

The vendor becomes bankrupt or goes into liquidation.

The vendor fails to deliver the goods on time and/or replace the rejected goods promptly.
The vendor makes a general assignment for the benefit of creditors.

A receiver is appointed for any of the property owned by the vendor.

Upon receipt of the said cancellation notice, the vendor shall discontinue all work on the purchase order
matters connected with it. BPCL in that event will be entitled to procure the requirement in the open market
and recover excess payment over the vendor's agreed price if any, from the vendor and also reserving to
itself the right to forfeit the security deposit if any, made by the vendor against the contract. The vendor is
aware that the said goods are required by BPCL for the ultimate purpose of materials production and that
non-delivery may cause loss of production and consequently loss of profit to the BPCL. In this-event of BPCL
exercising the option to claim damages for non delivery other than by way of difference between the market
price and the contract price, the vendor shall pay to BPCL, fair compensation to be agreed upon between
BPCL and the vendor. The provision of this clause shall not prejudice the right of BPCL from invoking the
provisions of price reduction clause mentioned in 20.3.1 as aforesaid.

ANTI -COMPETITIVE AGREEMENTS/ABUSE OF DOMINANT POSITION:

The Competition Act, 2002 as amended by the Competition (Amendment) Act, 2007 (the Act), prohibits
anti- competitive practices and aims at fostering competition and at protecting Indian markets against anti-
competitive practices by enterprises. The Act prohibits anti- competitive agreements, abuse of dominant
position by enterprises, and regulates combinations (consisting of acquisition, acquiring of
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37.

38.

39.

40.

41.

42.

43.

control and M&A) wherever such agreements, abuse or combination causes, or is likely to cause,
appreciable adverse effect on competition in markets in India. BPCL reserves the right to approach the
Competition Commission established under the Act of Parliament and file information relating to anti-
competitive agreements and abuse of dominant position. If such a situation arises, then Vendors are bound
by the decision of the Competitive Commission and also subject to penalty and other provisions of the
Competition Act.

ASSIGNMENT:
The Vendor does not have any right to assign his rights and obligations under these general purchase
conditions without the prior written approval of BPCL.

GOVERNING LAW:
These General Purchase Conditions shall be governed by the Laws of India.

AMENDMENT:
Any amendment to these General Purchase Conditions can be made only in writing and with the mutual
consent of the parties to these conditions.

NOTICES:

Any notices to be given hereunder by a Party to the other shall be in English and delivered by hand or sent
by courier or facsimile to the other Party at the address or facsimile number stated below or such other
address or number as may be notified by the relevant Party from time to time.

POLICY ON HOLIDAY LISTING:

The guidelines and procedures for Holiday Listing are available separately in BPCL website and shall be
applicable in the context of all tenders floated and consequently all orders/ contracts / purchase orders. It
can be accessed using the following link: https://www.bharatpetroleum.in/pdf/Holiday-Listing-Policy-

2024.pdf

ORDER OF PRECEDENCE FOR PURCHASES :

Purchase Order
Detailed letter of Acceptance along with its enclosures
Letter of Award / Fax of Acceptance
Job Specifications (specific to particular job only)
Drawings
Special Purchase Conditions (SPC)
Technical Specifications
Instructions to Bidders
General Purchase Conditions (GPC)
10. Other Documents
Additionally, any variation or amendment / change order issued after signing of formal contract shall take

L 0 N ;e WD R

precedence over respective clauses of the formal contract and its Annexures.

TERMINATION FOR CONVENIENCE:

The purchaser may, by written notice of 14 days sent to the seller, cancel the contract, in whole or part, at
any time for his convenience. The notice of cancellation shall specify that cancellation is for the
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44,

BPCL

purchaser’s convenience, the extent to which performance of work under the contract is cancelled and
the date upon which such cancellation becomes effective.

The goods that are complete and ready for shipment within 30 days after the seller’s receipt of notice of
cancellation shall be purchased by the purchaser at contract terms and prices. For the remaining goods, the
purchaser may opt :-

a. Tohave any portion completed and delivered at the contract terms and prices

and / or
b. To cancel the remainder and pay to the seller an agreed amount for partially completed goods and

materials and parts previously procured by the seller.

BUILDING AND OTHER CONSTRUCTION WORKERS CESS:

a. Bidders to note that under Building and other Construction Workers Welfare Act (Re&CS) Act 1996,
Cess is applicable to contracts executed outside Factory Area (e.g. construction of new industrial
installation, office & residential buildings etc.) as per the provisions applicable under ‘The Building and
Other Construction Workers Welfare Cess Act 1996'.

b. The contractor must be registered with the concerned authorities under the Building and other
Construction Workers" (RE&CS) Act, 1996 or in case of non-registration; the contractor should obtain
registration within one month of the award of contract.

c. The contractor shall be responsible to comply with all provisions of the Building and Other Construction
Workers*" (RE&CS) Act, 1996, the Building and other Construction Workers™ Welfare Cess Act, 1996, the
Building and other Construction Workers" (RE&CS) Rules, 1998 and the Building and other Construction
Workers Welfare Cess Rules, 1998.

d. Cess, as per the prevailing rate (presently 1%), shall be deducted at source from bills of the contactors
by the Engineer-in-Charge and remitted to the “Secretary, Building and other Construction Workers
Welfare Board” of the concerned State.

e. The contactor shall be responsible to submit final assessment return of the Cess amount to the
assessing officer after adjusting the Cess deducted at source.

VENDOR

Please s

ign & return all the pages of GPC as a token of your acceptance of all the terms & conditions as

mentioned.
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Annexure |

PERFORMANCE BANK GUARANTEE
(On Non-judicial paper for appropriate value)

To,
Bharat Petroleum Corporation Limited

Dear Sir,
In consideration of the Bharat Petroleum Corporation Limited, (hereinafter called ‘the Company’ which expression
shall include its successors and assigns) having awarded to M/s. (Name)............. (Constitution)............... (address)

......... (hereinafter referred to as “The vendor” which expression shall wherever the subject or context so permits
include its successors and assigns) a supply contract in terms interalia, of the Company’s Purchase order No........
dated and the General and Special Purchase Conditions of the Company and upon the condition of vendor’s
furnishing security for the performance of the vendor’s obligations and/or discharge of the vendor’s liability under
and / or in connection with the said supply contract upto a sum of Rs. (in figures)............ Rs (in words)
...................................... only amounting to 5% (five percent) of the total contract value.

We, (Name).............. (constitution) ............... (hereinafter called “the Bank” which expression shall include its
successors and assigns) hereby jointly and severally undertake and guarantee to pay to the Company in -----
(Currency) forthwith on demand in writing and without protest or demur of any and all moneys any wise payable by
the Vendor to the Company under in respect of or in connection with the said supply contract inclusive of all the
Company’s losses and expenses and other moneys anywise payable in respect to the above as specified in any notice
of demand made by the Company to the Bank with reference to this Guarantee upto an aggregate limit of Rs(in
figures)............ Rs(in words) .....ccccevvveeeeeeerccnnnnnnnn.. only.

AND the Bank hereby agrees with the Company that

(i) This Guarantee/undertaking shall be a continuing guarantee and shall remain valid and irrevocable for all
claims of the Company and liabilities of the vendor arising upto and until midnight of ........cccccevvvvee e,

This date shall be 6 months from the last date of guarantee period.

(ii) This Guarantee/ Undertaking shall be in addition to any other guarantee or security of whatsoever that the
Company may now or at any time otherwise have in relation to the vendor’s obligation/liabilities under and
/or connection with the said supply contract, and the Company shall have full authority to take recourse to
or reinforce this security in preference to the other security(ies) at its sole discretion, and no failure on the
part of the Company in enforcing or requiring enforcement of any other security shall have the effect of
releasing the Bank from its liability hereunder.

(iii)  The Company shall be at liability without reference to the Bank and without effecting the full liability of the
Bank hereunder to take any other security in respect of the vendor’s obligations and /or liabilities under or in
connection with the said supply contract and to vary the terms vis a vis the vendor of the said supply contract
or to grant time and/ or indulgence to the vendor or to reduce or to increase or otherwise vary the prices of
the total contract value or to release or to forbear from enforcement all or any of the obligations of the vendor
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(iv)

(vi)

under the said supply contract and/ or the remedies of the Company under any other security(ies) now or
hereafter held by the Company and no such dealing(s), variation(s), reduction(s), increase(s) or the
indulgence(s) or arrangement(s) with the vendor or release or forbearance whatsoever shall have the effect
of releasing the Bank from its full liability to the Company hereunder or of prejudicing rights of the Company
against the Bank.

This Guarantee /Undertaking shall not be determined by the liquidation or winding up or dissolution or change
of constitution or insolvency of the vendor but shall in all respects and for all purposes be binding and
operative until payment of all moneys payable to the Company in terms hereof.

The Bank hereby waives all rights at any time inconsistent with the terms of the Guarantee/ Undertaking and
the obligations of the Bank in terms hereof shall not be anywise affected or suspended by reason of any
dispute or disputes having been raised by the vendor (whether or not pending before any Arbitrator, officer,
Tribunal or Court) or any denial of liability by the vendor or any other order of communication whatsoever by
the vendor stopping or preventing or purporting to stop or prevent any payment by the Bank to the Company
in terms hereof.

The amount stated in any notice of demand addressed by the Company to the Guarantor as liable to be paid
to the Company by the vendor or as suffered or incurred by the Company on account of any losses or damages
of costs, charges and or expenses shall as between the Bank and the Company be conclusive of the amount
so liable to be paid to the Company or suffered or incurred by the Company, as the case may be and payable
by the Guarantor to Company in terms hereof.

Yours faithfully,

(Signature)

NAME & DESIGNATION

NAME OF THE BANK

NOTES:
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Annexure |l

Form of Insurance Surety Bond towards Bid Security (EMD) / Performance Security
[To be stamped in accordance with Stamp Act of India]

Insurance Surety Bond No. Date
To

[Bharat Petroleum Corporation Limited]

Dear Sirs,

In accordance with Invitation for Bids under your Tender No. & date..................... ,

M/Seiiiieeiieeeeeeeeee e [Bidder's  Name]l  .evvvvreieeieeeeeeeeenne having its Registered / Head Office at
............................................................. (hereinafter called the 'Bidder') wish to participate / have been awarded [as the case
may be] in the said tender for ........ccccceveviveenns [Procurement description / Tender Title].

As anirrevocable Insurance Surety Bond against Bid Security (EMD) / Performance Security [as the case may be] for an amount

Of e [EMD / Performance Security amount] and remain in full force for a period of ............ (days)
i.e. up to [Validity Date] from the Bid Due Date and with an additional claim period of ............... (days) i.e. up to [Claim Period

Validity Date] required to be submitted by the Bidder as a condition precedent for participation in the said bid / award of
contract [as the case may be] which amount is liable to be forfeited on the happening of any contingencies as mentioned
under the Bidding Documents / Contract / LoA.

We, the ., [Name of the Insurer] registered under IRDAI having our Head Office at
................................... [Address of the Insurer] guarantee and undertake to pay immediately on demand by Bharat Petroleum
Corporation Limited (hereinafter called the 'Beneficiary') the amount of ...........ccccoeeeiiiinnnnn. [EMD / Performance Security

amount] without any reservation, protest, demand and recourse. Any such demand made by the Beneficiary shall be
conclusive and binding on us irrespective of any dispute or difference raised by the Bidder and / or any right / remedy available
to the bidder in terms thereof.

This Insurance Surety Bond shall be unconditional as well as irrevocable and shall remain valid up to ................ [Claim date].
If any further extension of this Insurance Surety Bond is required, the same shall be extended to such required period on
receiving instructions from M/s ......ccccoovveeeieveeecee e [Bidder's Name] on whose behalf this Insurance Surety Bond is
issued.

The Insurer declares that it has power to issue this Surety Bond and discharge the obligations contemplated herein, the
undersigned is duly authorised and has full power to execute this Surety Bond for and on behalf of the Insurer.

The Surety Bond shall not be affected by any change in the constitution or winding up of the Bidder or the Insurer or any
absorption, merger or amalgamation of the Bidder or the Insurer with any other person.

In witness where of the Insurer, through its authorised officer, has set its hand and stamp on
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Contact Details & Address of Surety Insurer for verification:

Name (Official): .cccovvvvverenne
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