
Material/Services required at:
M/s. BPCL-KR SEZ
Bharat Petroleum Corporation Limited
Plot no 347, Puthuvyppu
Puthuvyppu Ernakulam- 682018
India_______________________________________________________________________
THIS TENDER IS FOR FINALIZATION OF THREE YEAR ANNUAL RATE CONTRACT FOR GRASS
CUTTING AT BPCL-STF, PUTHUVYPEN

EVALUATION METHODOLOGY: OFFERS WOULD BE EVALUATED AND CONTRACT WILL BE PLACED
ON OVERALL L1 BASIS. AS THIS IS OVERALL L1 BASIS EVALUATION, THE BIDDERS MUST
QUOTE FOR ALL LINE ITEMS; OTHERWISE, THEIR BID WILL NOT BE CONSIDERED FOR
EVALUATION. OFFERS WITH NIL VALUE OR ZERO VALUE FOR ANY OF THE ITEMS MAY ALSO
LIABLE TO BE REJECTED.

TYPE OF JOB: SERVICE.

NATURE OF SERVICE: SERVICE BY RATE CONTRACT.

THIS IS A NON-DIVISIBLE SERVICE CONTRACT JOB AS PER MSE & PPPMII PERSPECTIVE.

PRICING: FIXED PRICING IS APPLICABLE AS PER ATTACHED TENDER DOCUMENT.

EARNEST MONEY DEPOSIT (EMD): BIDDERS ARE REQUIRED TO SUBMIT INTEREST FREE EMD
OF RS.2,50,000.00 (RUPEES TWO LAKH FIFTY THOUSAND ONLY). THE EMD DETAILS ARE
MENTIONED IN CLAUSE NO. 6 OF ATTACHED GCC AND THE TENDER DOCUMENT
(TENDERDOCS).

BIDDERS ARE REQUIRED TO READ AND COMPLY WITH THE "BID QUALIFICATION CRITERIA"
ATTACHED WITH TENDER DOCUMENT AND SUBMIT THE REQUIRED DOCUMENTS.

TIME OF COMPLETION / PERIOD OF CONTRACT:  THREE YEAR FROM THE DATE OF
CONTRACT. SINCE TIME IS THE ESSENCE OF THIS CONTRACT, EXECUTION OF
WORK/SERVICE WITHIN THE ABOVE PERIOD SHALL BE A TENDER CONDITION FOR SMOOTH
RUNNING OF THE REFINERY. OFFERS WHICH ARE NOT MEETING ABOVE TIME PERIOD WILL
NOT BE CONSIDERED FOR EVALUATION.

PAYMENT TERM: PAYMENT SHALL BE MADE ON THE BASIS OF WORK ACTUALLY EXECUTED AND
APPROVED BY THE ENGINEER-IN-CHARGE (EIC) WITH ALL SUPPORTING DOCUMENT. 75%
PAYMENT OF THE RUNNING ACCOUNT BILL (RA BILL) SHALL BE RELEASED WITHIN 15
CALENDAR DAYS OF RECEIPT OF RA BILL DULY CERTIFIED BY EIC AND THE BALANCE
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PAYMENT SHALL BE RELEASED WITHIN 30 DAYS OF RECEIPT OF RA BILL BY EIC AFTER
DETAILED SCRUTINY. THIS PAYMENT WILL BE MADE AFTER MAKING NECESSARY DEDUCTIONS
AS STIPULATED ELSEWHERE IN THE CONTRACT DOCUMENT FOR MATERIALS, SECURITY
DEPOSIT OR ANY MONEYS DUE TO THE OWNER ETC. THE FINAL BILL SHALL BE SUBMITTED
BY THE CONTRACTOR WITHIN ONE MONTH OF THE DATE OF PHYSICAL COMPLETION OF THE
WORK, AND SETTLED IMMEDIATELY BUT NOT LATER THAN 60 DAYS. THE DETAILS OF
PAYMENT IS MENTIONED IN CLAUSE NO.75 TO 80 OF THE ATTACHED GENERAL CONDITIONS
OF CONTRACT.

THE OFFERS, INCLUDING PRICE, RECEIVED AGAINST THIS TENDER SHALL BE VALID FOR A
PERIOD OF 180 DAYS FROM THE BID OPENING DATE. IN CASE OF TWO PART BID SYSTEM,
UN PRICED BID OPENING DATE IS CONSIDERED AS THE BID OPENING DATE.

THE BIDDER SHOULD UPLOAD THE ATTACHED DOCUMENT "ITEM WISE PRICE DETAILS OF
QUOTE" ALONG WITH PRICE BID ONLY

RATE CONTRACT CLAUSE: THIS TENDER IS INVITED FOR FINALIZING A RATE CONTRACT.
THE QUANTITY MENTIONED IN TENDER DOCUMENT IS TENTATIVE AND ESTIMATED
CONSIDERING THE DURATION OF THE CONTRACT AND MAY VARY TO AN EXTENT. HENCE THE
SAME SHALL NOT BE TAKEN AS OUR FIRM COMMITMENT. PO QUANTITY / ACTUAL WORK MAY
BE CONSIDERABLY LESS THAN THE ESTIMATED QUANTITY. BIDDER WILL NOT HAVE ANY
CLAIM WHATSOEVER IF THE QUANTITY IS CONSIDERABLY LESS. THE RATE QUOTED SHALL
BE FIRM FOR THE ENTIRE CONTRACT PERIOD. A RATE CONTRACT (VALUE CONTRACT) WILL
BE ISSUED TO THE SUCCESSFUL BIDDER VALID FOR THE CONTRACT PERIOD AND SEPARATE
RELEASE ORDERS BASED ON PRICING WILL BE ISSUED FOR ACTUAL QUANTUM OF WORK
DEPENDS UPON OUR REQUIREMENT. THE TIME OF COMPLETION FOR INDIVIDUAL JOBS
MENTIONED IN THE RELEASE ORDERS WILL BE THE BASE DATE FOR LIQUIDATED DAMAGES
FOR DELAY.

DEVIATION TO TENDER CONDITIONS: DEVIATION TO ANY OF THE TENDER CONDITIONS IS
NOT AT ALL ACCEPTABLE. BIDDERS ARE REQUESTED TO QUOTE STRICTLY AS PER OUR
TENDER CONDITIONS.  IN CASE OF OFFER WITH TECHNICAL/COMMERCIAL DEVIATIONS &
EXCEPTIONS, PLEASE HIGHLIGHT IT WITH SPECIFIC DETAILS IN THE DEVIATION &
EXCEPTION FORM. PLEASE NOTE THAT IF NO DEVIATION & EXCEPTION IS GIVEN, IT
SHALL BE PRESUMED THAT YOUR OFFER HAS NO DEVIATION FROM OUR TENDER CONDITIONS.
NO AMENDMENT WILL BE ENTERTAINED AFTER PLACEMENT OF ORDER.

THE BIDDER SHOULD UPLOAD ALL THE SUPPORTING DOCUMENT FOR THE TECHNO COMMERCIAL
EVALUATION OF THE OFFER. THE BIDDER ALSO NEEDS TO UPLOAD THE SIGNED COPY OF
THIS RFQ AND SCOPE OF WORK ALONG WITH TENDER DOCUMENTS.

PRE BID MEETING / SITE VISIT: THE PURPOSE OF PRE BID MEETING / SITE VISIT IS
TO CLARIFY ANY DOUBTS OF THE BIDDERS ON THE INTERPRETATION OF THE PROVISIONS
OF TENDER.  PRE BID QUERIES, IF ANY, CAN BE SUBMITTED BY E MAIL ON OR BEFORE
14.09.2026. THE TECHNICAL QUERIES, IF ANY, CAN BE SUBMITTED TO
FENILJOSEPHVJ@BHARATPETROLEUM.IN (TELEPHONE NO: 0484282-2760 / MOB:
8547031247) AND COMMERCIAL QUERIES CAN BE SUBMITTED TO
CHAUDHARIDEVESH@BHARATPETROLEUM.IN (TELEPHONE NO. 484-282-1647/ MOB:
7020817981). THE E TENDER NUMBER, TENDER CLAUSE, PAGE NUMBER AND POINT NUMBER
SHOULD BE CLEARLY MENTIONED WITH THE PRE BID QUERY. THE PRE BID MEETING / SITE
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VISIT IS SCHEDULED ON 15.09.2026, 10:00 HRS AT BPCL KOCHI REFINERY. ALL
INTERESTED BIDDERS ARE REQUESTED TO REACH THE SITE HALF AN HOUR BEFORE THE
SCHEDULED TIME.

E TENDER - THIS IS AN E TENDER THROUGH GEM PORTAL (HTTPS://GEM.GOV.IN)
DIGITALLY SIGNED QUOTATIONS ARE INVITED, IN TWO-PART BID SYSTEM (UNPRICED
TECHNO COMMERCIAL BID AND PRICED BID), FROM BIDDERS FOR THE SUBJECT SERVICE AS
PER THE ENCLOSED TENDER DOCUMENTS.

SUBMISSION OF BIDS ONLINE: BIDDERS ARE REQUESTED TO SUBMIT/ UPLOAD THEIR
UNPRICED AND PRICED BID WITH ALL REQUIRED DOCUMENTS THROUGH ABOVE WEBSITE. THE
DETAILS ARE MENTIONED IN THE ATTACHED TENDER DOCUMENTS. THE UNPRICED BIDS WILL
BE OPENED ON THE TENDER DUE DATE AFTER THE TENDER DUE TIME. THE PRICE BIDS OF
QUALIFIED BIDDERS WILL BE OPENED ON A LATER DATE.

LIQUIDATED DAMAGES FOR DELAY: IN CASE THE CONTRACTOR FAILS TO COMPLETE THE
WHOLE WORK WITHIN THE STIPULATED PERIOD, HE SHALL BE LIABLE TO PAY LIQUIDATED
DAMAGES OF 0.5% OF THE BASIC VALUE OF CONTRACT PER WEEK AND OR PART THEREOF OF
THE DELAY SUBJECT TO A MAXIMUM OF 5% OF THE VALUE OF THE CONTRACT. THE DETAILS
OF PRICE REDUCTION CLAUSE IS MENTIONED IN CLAUSE NO.22 & 86 OF ATTACHED GCC.

PERFORMANCE SECURITY DEPOSIT / RETENTION MONEY: TO ENSURE PERFORMANCE OF THE
CONTRACT AND DUE DISCHARGE OF THE CONTRACTUAL OBLIGATIONS, THE SUCCESSFUL
CONTRACTOR WILL HAVE TO PROVIDE SECURITY DEPOSIT OF 5% OF THE BASIC VALUE OF
CONTRACT. THIS SECURITY DEPOSIT MAY BE FURNISHED IN THE FORM OF BANK GUARANTEE
/ INSURANCE SURETY BOND IN THE PRESCRIBED FORMAT. IN CASE THE SUCCESSFUL
CONTRACTOR IS NOT FURNISHING THE PERFORMANCE SECURITY DEPOSIT AS REFERRED
ABOVE ON AWARD OF THE JOB, THE SAME SHALL BE DEDUCTED FROM EACH RUNNING
ACCOUNT BILLS AT THE RATE OF 5% OF BILL VALUE TILL OVERALL SECURITY DEPOSIT OF
5% AS MENTIONED ABOVE IS COLLECTED. THE DETAILS OF PERFORMANCE SECURITY
DEPOSIT / RETENTION MONEY IS MENTIONED IN CLAUSE NO.18 OF ATTACHED GENERAL
CONDITIONS OF CONTRACT. IN THE CASE OF SECURITY DEPOSIT SUBMITTED IN THE FORM
OF BANK GUARANTEE / INSURANCE SURETY BOND, THE BANK GUARANTEE / INSURANCE
SURETY BOND SHALL BE VALID AND REMAIN IN FORCE TILL THE CONTRACTUAL COMPLETION
PERIOD (EXPIRY OF THE DEFECT LIABILITY PERIOD- REFER CLAUSE-74 OF GCC, IF
APPLICABLE) AND WITH A CLAIM PERIOD OF SIX MONTHS THEREAFTER.

DEFECT LIABILITY PERIOD: THE CONTRACTOR SHALL GUARANTEE THE WORK FOR A PERIOD
OF 12 (TWELVE) MONTHS FROM THE DATE OF COMPLETION OF WORK.

GENERAL CONDITIONS OF CONTRACT (GCC): - PLEASE FIND THE GCC ATTACHED WITH
TENDER DOCUMENTS, SIGN ALL THE PAGES OF GCC AS A TOKEN OF YOUR ACCEPTANCE OF
ALL THE TERMS & CONDITIONS AS MENTIONED AND UPLOAD WITH DULY FILLED GCC
ACKNOWLEDGEMENT FORM.

BIDDERS ARE REQUIRED TO READ AND COMPLY WITH THE FOLLOWING DOCUMENTS ATTACHED
WITH THE TENDER. ALL FORMS, DECLARATIONS, AND CERTIFICATES REQUIRED AS PER THE
BELOW DOCUMENTS SHALL BE DULY FILLED, SIGNED, STAMPED, AND UPLOADED ALONG WITH
THE TENDER DOCUMENTS. FAILURE TO SUBMIT OR SUBMISSION OF INCOMPLETE DOCUMENTS
SHALL RENDER THE BID NON RESPONSIVE AND LIABLE FOR REJECTION.
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1. BID QUALIFICATION CRITERIA (BQC)
2. COMMERCIAL FORMAT
3. POLICY FOR HOLIDAY LISTING OF BIDDERS IN BPCL
4. LAND BORDER RESTRICTION POLICY
5. PURCHASE PREFERENCE TO MSE
6. PURCHASE PREFERENCE TO MAKE IN INDIA
7. RELAXATION FOR START UP
8. BID REJECTION CRITERIA FORM
9. TENDER ACKNOWLEDGEMENT FORM
10. COMPLIANCE TO BID REQUIREMENT FORM
11. BIDDER DOCUMENT CHECKLIST

IF THE BIDDER IS NOT A REGISTERED BIDDER IN BPCL, PROVIDE DULY FILLED BIDDERS
INFORMATION FORM WITH REQUIRED DOCUMENT. THE BIDDERS INFORMATION FORM IS
ATTACHED WITH TENDER DOCUMENT.

GST IS APPLICABLE AS PER GCC CLAUSE 86 AND ADDITIONAL TERMS AND CONDITIONS
UNDER GST ARE ATTACHED WITH TENDER DOCUMENTS.

CONTRACTOR SHALL AT HIS OWN EXPENSES CARRY AND MAINTAIN INSURANCE WITH
REPUTABLE INSURANCE COMPANIES TO THE SATISFACTION OF THE OWNER AS PER GCC
CLAUSE 87.

BIDDERS ARE ALSO REQUIRED TO READ AND COMPLY WITH THE FOLLOWING DOCUMENTS
ATTACHED WITH THE TENDER.
1. INSTRUCTIONS TO BIDDERS
2. ONE BID PER BIDDER CLAUSE
3. CONCURRENT APPLICATION
4. ADVISORY ON ENVIRONMENTAL CRITERIA
5. ADVISORY ON BANK GUARANTEE
6. GOVERNMENT DIRECTIVES
7. SAFETY & SECURITY REGULATIONS
8. INSTRUCTIONS TO CONTRACTORS

THE ATTACHED TENDER DOCUMENT (TENDERDOCS) FORMS AN INTEGRAL PART OF THIS
E-TENDER. PLEASE READ, DULY FILL, SIGN, STAMP AND UPLOAD THE REQUIRED
DOCUMENTS ALONG WITH YOUR OFFER. OFFERS NOT COMPLYING THE ABOVE POINTS ARE
LIABLE TO BE REJECTED.

BPCL-KOCHI REFINERY RESERVES THE RIGHT TO ACCEPT OR REJECT ANY OR ALL
QUOTATIONS, EITHER IN WHOLE OR IN PART, AND TO ACCEPT ANY QUOTATION OTHER THAN
THE LOWEST PRICED QUOTATION WITHOUT ASSIGNING ANY REASON.  ANY QUOTATION
CONTAINING INCORRECT STATEMENT OR INCOMPLETE INFORMATION IS LIABLE TO BE
REJECTED.

______________________________________________________________________________________________________________________________________________
 Item Material Qty Unit      Unit Basic Rate

Description Delivery date         (in Figures)_______________________________________________________________________
00010 Grasscutting operationrelated area1st yr 30.11.2026_______________________________________________________________________
 The item 00010 covers the following services:
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 Item Material Qty Unit      Unit Basic Rate
Description Delivery date         (in Figures)_______________________________________________________________________

  10 9009082 6 EA 
HOUSEKEEPING GRASS CUTTING      (each)

HOUSEKEEPING
To cut the grass/vegitation growth in the specified area as detailed in the
scope of work.

   _________________________________________________________________
Refer detailed scope of work mentioned in line item 10 of the purchase
requisitions   _________________________________________________________________

    Service Item 10: Unit basic rate in words ________________________________

_______________________________________________________________________

State GST % : ________ %   Central GST % : ________ %   Integrated GST % : ________ %

Union Ter. GST % : ________ %   GST Comp. Cess % : ________ %

HSN Code / SAC Code            : ______________

Billing State                  : ______________

_____________________________________________________________________________________________________________________________________________________________________________________________________________________
* 10 SCOPE OF WORK

GRASS CUTTING, VEGETATION REMOVAL AND PRUNING OF TREES AT SHORE TANK FARM
(STF)-OPERATING AREAS

1.0 OBJECTIVE

The work comprises grass cutting, removal of bushes/unwanted vegetation,
pruning of tree branches, manual clearing wherever required, cleaning of
roads/walkways/operating areas and collection, transportation and disposal of
vegetation waste at designated locations within the Shore Tank Farm (STF).

The objective of the work is to maintain the STF premises in a clean and
orderly condition, ensure clear access to operating and emergency facilities,
prevent vegetation from obstructing pipelines, structures, electrical
installations, fire protection facilities, security installations and access
roads, and maintain the required housekeeping and safety standards of the
refinery.
The contractor shall execute the work in accordance with this Scope of Work,
BPCL-KR safety requirements, instructions of the Engineer-in-Charge (EIC) and
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 Item Material Qty Unit      Unit Basic Rate
Description Delivery date         (in Figures)_______________________________________________________________________
applicable statutory requirements.

2.0 SCOPE OF WORK

The scope shall include, but shall not be limited to, the following:
1. Cutting of grass and weeds using suitable mechanical grass-cutting
machines.
2. Removal of bushes, shrubs, creepers, weeds and unwanted vegetation.
3. Manual removal of vegetation in locations where mechanical cutting is not
feasible or safe.
4. Pruning/trimming of tree branches as directed by the EIC.
5. Clearing of vegetation around pipelines, pipe supports, structures,
electrical installations, fire protection facilities, roads, walkways,
security installations and other facilities.
6. Collection and removal of all cut grass, bushes, branches and vegetation
debris.
7. Sweeping and cleaning of roads, walkways and adjoining areas after
completion of cutting.
8.Loading, transportation and disposal of vegetation waste at locations
designated by BPCL.
9. Deployment of adequate manpower, machinery and equipment to complete the
work within the stipulated period.
10. Re-cleaning/re-cutting of areas wherever the work is found unsatisfactory
by the EIC.

3.0 LOCATIONS COVERED

The work shall be carried out at the following locations within Shore Tank
Farm:
1. Surrounding area of Fire Station.
2. Surrounding area of Fire Water Reservoir.
3. Surrounding area of Fire Water Pump House.
4. Earthen road and embankments south of Fire Water Reservoir.
5. Both sides of road and embankments south of STT-10 & STT-11.
6. Both sides of western road and embankments from south end to north end.
7. Both sides of east-west road and embankments at north end.
8. Both sides of eastern road and embankments from north end up to Fire
Station.
9. Roadside and surrounding areas of STT-15.
10. Area near and below 48"/42" pipelines outside Dyke/ETP area.
11. Both sides of walkways leading to Security Towers No. 1, 2, 3, 4 and 5.
12. Surrounding areas of Security Towers No. 1, 2, 3, 4 and 5.
13. Surrounding area of Security Rest/Change Room.
14. LFP area and both sides of road leading to Emergency Gate.
15. Surrounding areas of AAQMS-2 and AAQMS-3.
16. Surrounding areas of Electrical Four-Pole Structures.
17. Surrounding areas of Electrical HT Rooms.

RFQ Number :6001962017  Date : 07.09.2026
To:M/s. BPCL ESTIMATE  MUMBAI  - 400038  India (300648)

For Bharat Petroleum Corporation Ltd.Vendor Sign & StampPage 6 of  126



 Item Material Qty Unit      Unit Basic Rate
Description Delivery date         (in Figures)_______________________________________________________________________
18. Surrounding areas of all High Mast Towers.

4.0 ESTIMATED AREA

The approximate area proposed to be covered under the contract is 43000 m².
The above quantity is indicative and is intended for estimation purposes. The
bidder shall visit the site and satisfy himself regarding the actual site
conditions, accessibility, terrain, vegetation density and quantum of work
before submission of the offer.
No additional payment shall be admissible on account of variation in
vegetation density, terrain or difficulty of access.

5.0 CONTRACTOR'S RESOURCE REQUIREMENT

For planning purposes, deployment of approximately 05 Nos. grass-cutting
machines with trained operators & 01 nos. supervisor is envisaged.
The above is only an indicative requirement. The contractor shall
independently assess the manpower and machinery required and shall deploy
adequate resources to complete the work within the stipulated completion
period of 30 Working Days.
The EIC shall have the right to instruct the contractor to increase
manpower/machinery if progress is found inadequate.
No additional payment shall be made merely because the contractor deploys
additional resources for achieving the stipulated completion schedule.

6.0 TECHNICAL REQUIREMENTS

6.1 Grass Cutting

6.1.1 The job includes cutting the grass/vegetation using petrol driven grass
cutting machine using only Nylon Trimmer Line Wire for grass cutting
operations.

6.1.2 Grass shall be cut uniformly and sufficiently close to ground level
without damaging roads, kerbs, pipeline supports, foundations, structures,
cables, cable trays or other facilities.

6.1.3 Particular care shall be exercised while cutting vegetation in the
vicinity of: Hydrocarbon/product pipelines/Firewater pipelines/Electrical
cables and cable trays/Electrical four-pole structures/HT rooms/High mast
towers/Lighting poles/Security installations/Fire hydrants and firefighting
facilities/Pipeline supports and foundations/Instrumentation and associated
installations

6.1.4 Grass shall not be allowed to remain around equipment, access points,
drains or emergency facilities after completion of the work.
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 Item Material Qty Unit      Unit Basic Rate
Description Delivery date         (in Figures)_______________________________________________________________________
6.2 Vegetation/Bush Removal

The contractor shall remove Bushes, Shrubs, Weeds, Creepers, Wild growth,
Unwanted vegetation, Vegetation obstructing access to equipment/facilities,
Vegetation growing around pipeline supports and structures. Vegetation shall
be removed without damaging any operating facility or installation. The use of
any chemical herbicide, pesticide, weed killer or similar chemical for
vegetation control shall not be permitted unless specifically approved in
writing by BPCL.

6.3 Manual Clearing

Manual cutting/removal shall be carried out wherever:Mechanical cutting is
unsafe or Access is restricted or Vegetation is immediately adjacent to
electrical installations or Vegetation is close to pipelines or sensitive
equipment or There is a possibility of flying debris damaging equipment or as
Directed by the EIC for safety reasons

The contractor shall provide suitable hand tools such as sickles, cutters,
pruning tools, axes and other required implements.

6.4 TREE PRUNING

6.4.1 Tree branches obstructing roads, walkways, pipelines, lighting
arrangements, security installations, electrical installations or other
facilities shall be pruned as directed by the EIC.
6.4.2 Tree pruning shall be carried out using suitable tools and equipment.
6.4.3 The contractor shall take adequate precautions to prevent falling
branches from damaging Pipelines, Electrical equipment, Cable trays/cables,
Lighting systems, Buildings, Security installations, Roads and other
facilities.
6.4.4 Where work at height is involved, appropriate access equipment and
fall-protection arrangements shall be provided. Scaffolding if required will
be provided by BPCL through a separate agency.
6.4.5  Trees shall not be cut/felled without specific written permission from
BPCL.
6.4.6  Any statutory permission required for pruning/cutting of trees shall be
obtained as applicable. No tree shall be felled under this contract unless
specifically authorized by BPCL.

7.0 CLEANING AND HOUSEKEEPING

7.1 Cut grass, branches, bushes and other vegetation shall be collected
immediately after completion of cutting in each work front.
7.2 The contractor shall ensure that no vegetation waste is left On roads On
walkways/Near equipment/Around electrical installations/Near fire protection
facilities/Near pipelines/Around security towers/Around emergency access
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 Item Material Qty Unit      Unit Basic Rate
Description Delivery date         (in Figures)_______________________________________________________________________
routes.
7.3 Roads and walkways affected by the work shall be swept/cleaned.

8.0 EQUIPMENT AND MACHINERY

The contractor shall provide all equipment required for satisfactory
execution, including but not limited to:
1.Mechanical grass-cutting machines/brush cutters.
2.Suitable trimmers.
3.Pruning tools.
4.Hand tools.
5.Cutting implements.
6.Wheelbarrows/trolleys, wherever required.
7.Collection bags/bins.
8.Transportation vehicle.
9.Suitable access equipment for tree pruning.
10.Barricading and warning boards.
11.PPE.
All machinery and equipment shall be in safe operating condition. Defective,
damaged or unsafe equipment shall not be used inside the BPCL premises.

9.0 SAFETY, HEALTH AND ENVIRONMENT (HSE) REQUIREMENTS

The contractor shall comply with all applicable BPCL-KR HSE requirements, work
permit requirements, statutory regulations and instructions issued by the
EIC/Safety Department.

9.1 Work Permit

9.1.1 Work shall commence only after obtaining the required work
permit/authorization from BPCL.
9.1.2 The contractor shall comply with all conditions stipulated in the
permit.
9.1.3 Permit requirements shall be followed separately for different work
fronts wherever applicable.

9.2 PPE

PPE shall be provided by the contractor at no extra cost.

All contractor personnel shall wear appropriate PPE as applicable:
1.Safety helmet.
2.Safety shoes/gumboots.
3.Safety goggles/face shield.
4.Hand gloves.
5.High-visibility vest.
6.Full-sleeve work clothing.
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 Item Material Qty Unit      Unit Basic Rate
Description Delivery date         (in Figures)_______________________________________________________________________
7.Ear protection where required.
8.Face mask/respiratory protection where required.
9.Fall-arrest equipment for work at height.

9.3 Grass-Cutting Machine Safety

9.3.1 Grass-cutting machines shall have appropriate guards and safety
arrangements.
9.3.2 Operators shall be trained and competent to operate the equipment.
9.3.3 No person shall be allowed within the danger zone of the grass-cutting
machine.
9.3.4 Suitable barricading/warning signs shall be provided wherever required.
9.3.5 Particular care shall be taken to prevent projection of
Stones/Gravel/Metal pieces/Broken glass/Debris/Grass/branches towards
personnel, vehicles, equipment, electrical installations or operating
facilities.
9.3.6 Grass-cutting shall be stopped immediately if any unsafe condition is
observed.

10.0 SPECIFIC SAFETY REQUIREMENTS NEAR ELECTRICAL INSTALLATIONS

Special precautions shall be taken while working around electrical facilities,
including HT rooms, electrical four-pole structures, cable routes and high
mast towers.
10.1 Grass cutting shall not result in contact between cutting equipment and
electrical cables, electrical equipment or energized installations.
10.2 Mechanical grass cutters shall not be operated in a manner that can cause
flying debris to damage electrical equipment.
10.3 Required electrical clearances shall be maintained at all times..
10.4 Work around HT/electrical installations shall be carried out strictly in
accordance with BPCL's instructions and applicable electrical safety
requirements.
10.5 Any exposed/damaged cable, electrical installation or unsafe condition
observed during vegetation removal shall be immediately reported to the EIC.
The contractor shall not independently handle or repair electrical
installations.

11.0 SAFETY NEAR HYDROCARBON PIPELINES AND PROCESS FACILITIES

11.1 The contractor shall exercise extreme caution while working around
hydrocarbon/product pipelines and associated facilities.
11.2 Grass cutters, hand tools and other equipment shall not damage pipeline
coating, supports, valves, instruments or identification markings.
11.3 No excavation or digging shall be carried out under this scope unless
specifically authorized.
11.4 No vegetation shall be burnt within STF.
11.5 Any leakage, damaged pipeline, unusual smell, hydrocarbon accumulation or
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Description Delivery date         (in Figures)_______________________________________________________________________
other abnormal condition noticed during work shall be immediately reported and
work in the affected area shall be stopped.

12.0 FIRE AND EMERGENCY SAFETY

12.1 Access to fire hydrants, firewater facilities, fire stations, emergency
gates and firefighting equipment shall always remain unobstructed.
12.2 Emergency access roads shall not be blocked by manpower, equipment,
vehicles or vegetation waste.
12.3 The contractor shall familiarize all personnel with emergency
arrangements applicable to the work area.
12.4 In case of emergency, all work shall be stopped immediately and personnel
shall move to the designated safe assembly area as instructed by BPCL.

13.0 WORK AT HEIGHT

Where tree pruning or other activity involves work at height:
13.1 Appropriate approved access equipment shall be used.
13.2 Suitable fall-protection arrangements shall be provided.
13.3 Ladders shall not be placed against pipelines, electrical equipment or
unsuitable structures.
13.4 Barricading shall be provided below the work area.
13.5 No person shall be allowed below suspended/falling branches.
13.6 Lifting of branches shall be carried out safely using suitable equipment
wherever required.

14.0 CONTRACTOR'S RESPONSIBILITIES

The contractor shall provide, at his own cost:
1. Adequate skilled/semi-skilled/unskilled manpower.
2. Trained grass-cutting machine operators.
3. Supervisory personnel.
4. All grass-cutting machines.
5. Hand tools and tackles.
6. Pruning equipment.
7. Access equipment required for tree pruning.
8. Fuel and lubricants.
9. PPE.
10. Barricading and safety signage.
11. Transportation.
12. Waste collection and handling equipment.
13. Loading/unloading arrangements.
14. Waste transportation.
15. Any other resource required for complete execution.

15.0 CONTRACTOR'S SUPERVISOR
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 Item Material Qty Unit      Unit Basic Rate
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15.1 The contractor shall nominate a competent supervisor for coordination of
the work.
15.2 The supervisor shall remain available at site during working hours.
15.3 The supervisor shall coordinate with the EIC for:

1.Work fronts.
2.Permit requirements.
3.Safety requirements.
4.Daily progress.
5.Resource deployment.
6.Completion of individual areas.

16.0 SITE VISIT

The bidder is advised to visit the site before submission of the offer.
The bidder shall satisfy himself regarding:
1.Actual area.
2.Vegetation density.
3.Terrain.
4.Access conditions.
5.Locations of pipelines.
6.Electrical installations.
7.Fire protection facilities.
8.Security installations.
9.Requirement of manual clearing.
10.Tree pruning requirements.
11.Waste disposal arrangements.
12.Working conditions.
No claim arising out of lack of knowledge of site conditions shall ordinarily
be entertained after award of the contract.

17.0 COMPLETION PERIOD

17.1 The complete work shall be executed within Thirty (30) Working Days from
the date of commencement of work.
17.2 For this contract, Working Days shall mean Monday to Saturday.
17.3 Sundays, Public Holidays and BPCL-KR declared holidays shall not be
considered as Working Days.
17.4 Delay attributable to Non-availability of work fronts by BPCL/Suspension
of work by BPCL/Statutory restrictions/ Shutdown/emergency restrictions
imposed by BPCL/Other delays specifically accepted by BPCL in writing may be
excluded from computation of the completion period.
17.5 The contractor shall plan deployment of resources accordingly

18.0 DAILY PROGRESS AND COMPLETION

The contractor shall maintain daily records indicating:
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" Date.
" Work location.
" Area/work front covered.
" Manpower deployed.
" Machinery deployed.
" Work completed.
" Waste removed.
" Safety observations, if any.
The daily progress shall be submitted to the EIC as required.
The contractor shall obtain area-wise acceptance/completion certification from
the EIC.

19.0 QUALITY OF WORK

19.1 Areas found inadequately cleared shall be reworked by the contractor at
no additional cost.
19.2 Final acceptance shall be based on satisfactory completion of all
designated work fronts and removal of vegetation waste.
19.3 The decision of the EIC regarding satisfactory completion of the work
shall be final for the purpose of certification, subject to the terms of the
contract.

20.0 REWORK

If any area is found inadequately cleared during inspection  the contractor
shall carry out re-cutting/re-clearing at his own cost.No additional payment
shall be made for such rework.

21.0 LIQUIDATED DAMAGES

21.1. In case of failure by the contractor to complete the work within the
stipulated completion period of 30 Working Days, Liquidated Damages shall be
levied as per GCC.

21.2 The delay shall be calculated based on the definition of Working Days
specified in this Scope of Work.

21.3 LD shall be recovered from the contractor's running bills and/or final
bill

22.0 BPCL SCOPE

Unless specifically stated otherwise in the contract BPCL scope of supply is
limited to following:

1. Identification/release of work fronts.
2. Necessary site coordination.
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3. Issue of applicable work permits subject to compliance by contractor.
4. Inspection and certification of completed work.

No material, manpower, machinery, tools, PPE, fuel or consumables shall be
provided by BPCL.

23.0 CONTRACTOR'S SCOPE

The contractor's scope shall include all requirements necessary for complete
execution of the work, including but not limited to:
a.Manpower.
b.Supervision.
c.Machinery.
d.Grass cutters.
e.Operators/helpers.
f.Hand tools.
g.Pruning equipment.
h.Fuel.
i.Lubricants.
j.PPE.
k.Barricading/Warning signs.
l.Transportation.
m.Collection of vegetation.
n.Loading/unloading.
o.Disposal.
p.Cleaning.
q.Housekeeping.
r.Safety arrangements.
s.Any other incidental requirement.

24.0 GENERAL CONDITIONS

24.1 The contractor shall comply with all applicable statutory requirements,
BPCL rules, regulations and site procedures.
24.2 The contractor shall be responsible for the conduct and discipline of his
personnel.
24.3 Contractor personnel shall not enter restricted areas without
authorization.
24.5 Contractor shall not interfere with operation of any BPCL facility.
24.6 Contractor shall maintain good housekeeping throughout the execution
period.
24.7 The contractor shall not subcontract the work without prior approval of
BPCL.
24.8 The contractor shall comply with all instructions issued by the EIC
relating to safety, access, sequencing and work-front availability.
24.9 The contractor shall deploy sufficient resources to ensure that the
stipulated completion period is achieved.
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25.0 COMPLETION CERTIFICATE

On completion of the entire work, the contractor shall jointly inspect the
work with the EIC.

The work shall be considered complete only after:
1. All designated areas have been cleared.
2. Grass and unwanted vegetation have been removed.
3. Required tree pruning has been completed.
4. Roads and walkways have been cleaned.
5. Vegetation waste has been removed from site.
6. No obstruction remains around emergency/fire/electrical facilities.
7. All deficiencies pointed out by the EIC have been rectified.
8. The EIC is satisfied with the overall quality of work.

The final bill shall be processed based on certification of satisfactory
completion by the authorized BPCL representative.

26.0 Commencement of Work

The work shall be deemed to have commenced from the date and time specified in
the Work Commencement Instruction issued by BPCL/Engineer-in-Charge (EIC) to
the contractor through email/ issue of the first work permit at site whichever
is earlier.

The Work Commencement Instruction shall clearly specify the Commencement Date
and Time, and the same shall constitute the official start of the contract for
the purpose of determining the stipulated completion period and calculation of
Liquidated Damages (LD).

Where the Work Commencement Instruction is issued before 12:00 hrs on a
Working Day, that day shall be considered as the first Working Day. Where the
Work Commencement Instruction is issued at or after 12:00 hrs on a Working
Day, the next Working Day shall be considered as the first Working Day.

The contractor shall mobilize and deploy the required manpower, machinery,
tools, tackles and other resources in accordance with the Work Commencement
Instruction.

Any delay in commencement attributable to the contractor after the applicable
Commencement Date shall be considered for determination of delay and LD in
accordance with the provisions of the contract.
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The Commencement Date and Time shall be recorded in the Work Commencement
Instruction and acknowledged by the contractor's authorized representative.   ________________________________________________________________________________________________________________________________________

00020 Grasscutting around boundaryinside1st yr 30.11.2026_______________________________________________________________________
 The item 00020 covers the following services:
  10 9009082 4 EA 

HOUSEKEEPING GRASS CUTTING      (each)

HOUSEKEEPING
To cut the grass/vegitation growth in the specified area as detailed in the
scope of work.

   _________________________________________________________________
Refer detailed scope of work mentioned in line item 20 of purchase requisition   _________________________________________________________________

    Service Item 10: Unit basic rate in words ________________________________

_______________________________________________________________________

State GST % : ________ %   Central GST % : ________ %   Integrated GST % : ________ %

Union Ter. GST % : ________ %   GST Comp. Cess % : ________ %

HSN Code / SAC Code            : ______________

Billing State                  : ______________

_____________________________________________________________________________________________________________________________________________________________________________________________________________________
* 10 SCOPE OF WORK

GRASS CUTTING, VEGETATION REMOVAL AND PRUNING OF TREES AT SHORE TANK FARM
(STF)-INSIDE BOUNDARY WALL BUT EXCLUDING OPERATING AREAS

1.0 OBJECTIVE

The work comprises grass cutting, removal of bushes/unwanted vegetation,
pruning of tree branches, manual clearing wherever required, cleaning of
roads/walkways/operating areas and collection, transportation and disposal of
vegetation waste at designated locations within the Shore Tank Farm (STF).

The objective of the work is to maintain the STF premises in a clean and
orderly condition, ensure clear access to operating and emergency facilities,
prevent vegetation from obstructing pipelines, structures, electrical
installations, fire protection facilities, security installations and access
roads, and maintain the required housekeeping and safety standards of the
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refinery.
The contractor shall execute the work in accordance with this Scope of Work,
BPCL-KR safety requirements, instructions of the Engineer-in-Charge (EIC) and
applicable statutory requirements.

2.0 SCOPE OF WORK

The scope shall include, but shall not be limited to, the following:
1. Cutting of grass and weeds using suitable mechanical grass-cutting
machines.
2. Removal of bushes, shrubs, creepers, weeds and unwanted vegetation.
3. Manual removal of vegetation in locations where mechanical cutting is not
feasible or safe.
4. Pruning/trimming of tree branches as directed by the EIC.
5. Clearing of vegetation around pipelines, pipe supports, structures,
electrical installations, fire protection facilities, roads, walkways,
security installations and other facilities.
6. Collection and removal of all cut grass, bushes, branches and vegetation
debris.
7. Sweeping and cleaning of roads, walkways and adjoining areas after
completion of cutting.
8.Loading, transportation and disposal of vegetation waste at locations
designated by BPCL.
9. Deployment of adequate manpower, machinery and equipment to complete the
work within the stipulated period.
10. Re-cleaning/re-cutting of areas wherever the work is found unsatisfactory
by the EIC.

3.0 LOCATIONS COVERED

The work shall be carried out at the following locations within Shore Tank
Farm:
1. All around inside periphery of boundary wall of STF, boundary wall is
having lenght of 6 Kilometers approximately. Width of area is between Boundary
wall (inside) to the next water body
2. All the coconut lagoons at STF
3. All the green belt area at STF

4.0 ESTIMATED AREA

The approximate area proposed to be covered under the contract is 21550 m².
The above quantity is indicative and is intended for estimation purposes. The
bidder shall visit the site and satisfy himself regarding the actual site
conditions, accessibility, terrain, vegetation density and quantum of work
before submission of the offer.
No additional payment shall be admissible on account of variation in
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Description Delivery date         (in Figures)_______________________________________________________________________
vegetation density, terrain or difficulty of access.

5.0 CONTRACTOR'S RESOURCE REQUIREMENT

For planning purposes, deployment of approximately 04 Nos. grass-cutting
machines with trained operators & 01 nos. supervisor is envisaged.
The above is only an indicative requirement. The contractor shall
independently assess the manpower and machinery required and shall deploy
adequate resources to complete the work within the stipulated completion
period of 20 Working Days.
The EIC shall have the right to instruct the contractor to increase
manpower/machinery if progress is found inadequate.
No additional payment shall be made merely because the contractor deploys
additional resources for achieving the stipulated completion schedule.

6.0 TECHNICAL REQUIREMENTS

6.1 Grass Cutting

6.1.1 The job includes cutting the grass/vegetation using petrol driven grass
cutting machine using only Nylon Trimmer Line Wire for grass cutting
operations.

6.1.2 Grass shall be cut uniformly and sufficiently close to ground level
without damaging roads, kerbs, pipeline supports, foundations, structures,
cables, cable trays or other facilities.

6.1.3 Particular care shall be exercised while cutting vegetation in the
vicinity of: Hydrocarbon/product pipelines/Firewater pipelines/Electrical
cables and cable trays/Electrical four-pole structures/HT rooms/High mast
towers/Lighting poles/Security installations/Fire hydrants and firefighting
facilities/Pipeline supports and foundations/Instrumentation and associated
installations

6.1.4 Grass shall not be allowed to remain around equipment, access points,
drains or emergency facilities after completion of the work.

6.2 Vegetation/Bush Removal

The contractor shall remove Bushes, Shrubs, Weeds, Creepers, Wild growth,
Unwanted vegetation, Vegetation obstructing access to equipment/facilities,
Vegetation growing around pipeline supports and structures. Vegetation shall
be removed without damaging any operating facility or installation. The use of
any chemical herbicide, pesticide, weed killer or similar chemical for
vegetation control shall not be permitted unless specifically approved in
writing by BPCL.
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6.3 Manual Clearing

Manual cutting/removal shall be carried out wherever:Mechanical cutting is
unsafe or Access is restricted or Vegetation is immediately adjacent to
electrical installations or Vegetation is close to pipelines or sensitive
equipment or There is a possibility of flying debris damaging equipment or as
Directed by the EIC for safety reasons

The contractor shall provide suitable hand tools such as sickles, cutters,
pruning tools, axes and other required implements.

6.4 TREE PRUNING

6.4.1 Tree branches obstructing roads, walkways, pipelines, lighting
arrangements, security installations, electrical installations or other
facilities shall be pruned as directed by the EIC.
6.4.2 Tree pruning shall be carried out using suitable tools and equipment.
6.4.3 The contractor shall take adequate precautions to prevent falling
branches from damaging Pipelines, Electrical equipment, Cable trays/cables,
Lighting systems, Buildings, Security installations, Roads and other
facilities.
6.4.4 Where work at height is involved, appropriate access equipment and
fall-protection arrangements shall be provided. Scaffolding if required will
be provided by BPCL through a separate agency.
6.4.5  Trees shall not be cut/felled without specific written permission from
BPCL.
6.4.6  Any statutory permission required for pruning/cutting of trees shall be
obtained as applicable. No tree shall be felled under this contract unless
specifically authorized by BPCL.

7.0 CLEANING AND HOUSEKEEPING

7.1 Cut grass, branches, bushes and other vegetation shall be collected
immediately after completion of cutting in each work front.
7.2 The contractor shall ensure that no vegetation waste is left On roads On
walkways/Near equipment/Around electrical installations/Near fire protection
facilities/Near pipelines/Around security towers/Around emergency access
routes.
7.3 Roads and walkways affected by the work shall be swept/cleaned.

8.0 EQUIPMENT AND MACHINERY

The contractor shall provide all equipment required for satisfactory
execution, including but not limited to:
1.Mechanical grass-cutting machines/brush cutters.
2.Suitable trimmers.
3.Pruning tools.
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4.Hand tools.
5.Cutting implements.
6.Wheelbarrows/trolleys, wherever required.
7.Collection bags/bins.
8.Transportation vehicle.
9.Suitable access equipment for tree pruning.
10.Barricading and warning boards.
11.PPE.
All machinery and equipment shall be in safe operating condition. Defective,
damaged or unsafe equipment shall not be used inside the BPCL premises.

9.0 SAFETY, HEALTH AND ENVIRONMENT (HSE) REQUIREMENTS

The contractor shall comply with all applicable BPCL-KR HSE requirements, work
permit requirements, statutory regulations and instructions issued by the
EIC/Safety Department.

9.1 Work Permit

9.1.1 Work shall commence only after obtaining the required work
permit/authorization from BPCL.
9.1.2 The contractor shall comply with all conditions stipulated in the
permit.
9.1.3 Permit requirements shall be followed separately for different work
fronts wherever applicable.

9.2 PPE

PPE shall be provided by the contractor at no extra cost.

All contractor personnel shall wear appropriate PPE as applicable:
1.Safety helmet.
2.Safety shoes/gumboots.
3.Safety goggles/face shield.
4.Hand gloves.
5.High-visibility vest.
6.Full-sleeve work clothing.
7.Ear protection where required.
8.Face mask/respiratory protection where required.
9.Fall-arrest equipment for work at height.

9.3 Grass-Cutting Machine Safety

9.3.1 Grass-cutting machines shall have appropriate guards and safety
arrangements.
9.3.2 Operators shall be trained and competent to operate the equipment.
9.3.3 No person shall be allowed within the danger zone of the grass-cutting
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machine.
9.3.4 Suitable barricading/warning signs shall be provided wherever required.
9.3.5 Particular care shall be taken to prevent projection of
Stones/Gravel/Metal pieces/Broken glass/Debris/Grass/branches towards
personnel, vehicles, equipment, electrical installations or operating
facilities.
9.3.6 Grass-cutting shall be stopped immediately if any unsafe condition is
observed.

10.0 SPECIFIC SAFETY REQUIREMENTS NEAR ELECTRICAL INSTALLATIONS

Special precautions shall be taken while working around electrical facilities,
including HT rooms, electrical four-pole structures, cable routes and high
mast towers.
10.1 Grass cutting shall not result in contact between cutting equipment and
electrical cables, electrical equipment or energized installations.
10.2 Mechanical grass cutters shall not be operated in a manner that can cause
flying debris to damage electrical equipment.
10.3 Required electrical clearances shall be maintained at all times..
10.4 Work around HT/electrical installations shall be carried out strictly in
accordance with BPCL's instructions and applicable electrical safety
requirements.
10.5 Any exposed/damaged cable, electrical installation or unsafe condition
observed during vegetation removal shall be immediately reported to the EIC.
The contractor shall not independently handle or repair electrical
installations.

11.0 SAFETY NEAR HYDROCARBON PIPELINES AND PROCESS FACILITIES

11.1 The contractor shall exercise extreme caution while working around
hydrocarbon/product pipelines and associated facilities.
11.2 Grass cutters, hand tools and other equipment shall not damage pipeline
coating, supports, valves, instruments or identification markings.
11.3 No excavation or digging shall be carried out under this scope unless
specifically authorized.
11.4 No vegetation shall be burnt within STF.
11.5 Any leakage, damaged pipeline, unusual smell, hydrocarbon accumulation or
other abnormal condition noticed during work shall be immediately reported and
work in the affected area shall be stopped.

12.0 FIRE AND EMERGENCY SAFETY

12.1 Access to fire hydrants, firewater facilities, fire stations, emergency
gates and firefighting equipment shall always remain unobstructed.
12.2 Emergency access roads shall not be blocked by manpower, equipment,
vehicles or vegetation waste.
12.3 The contractor shall familiarize all personnel with emergency
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arrangements applicable to the work area.
12.4 In case of emergency, all work shall be stopped immediately and personnel
shall move to the designated safe assembly area as instructed by BPCL.

13.0 WORK AT HEIGHT

Where tree pruning or other activity involves work at height:
13.1 Appropriate approved access equipment shall be used.
13.2 Suitable fall-protection arrangements shall be provided.
13.3 Ladders shall not be placed against pipelines, electrical equipment or
unsuitable structures.
13.4 Barricading shall be provided below the work area.
13.5 No person shall be allowed below suspended/falling branches.
13.6 Lifting of branches shall be carried out safely using suitable equipment
wherever required.

14.0 CONTRACTOR'S RESPONSIBILITIES

The contractor shall provide, at his own cost:
1. Adequate skilled/semi-skilled/unskilled manpower.
2. Trained grass-cutting machine operators.
3. Supervisory personnel.
4. All grass-cutting machines.
5. Hand tools and tackles.
6. Pruning equipment.
7. Access equipment required for tree pruning.
8. Fuel and lubricants.
9. PPE.
10. Barricading and safety signage.
11. Transportation.
12. Waste collection and handling equipment.
13. Loading/unloading arrangements.
14. Waste transportation.
15. Any other resource required for complete execution.

15.0 CONTRACTOR'S SUPERVISOR

15.1 The contractor shall nominate a competent supervisor for coordination of
the work.
15.2 The supervisor shall remain available at site during working hours.
15.3 The supervisor shall coordinate with the EIC for:

1.Work fronts.
2.Permit requirements.
3.Safety requirements.
4.Daily progress.
5.Resource deployment.
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6.Completion of individual areas.

16.0 SITE VISIT

The bidder is advised to visit the site before submission of the offer.
The bidder shall satisfy himself regarding:
1.Actual area.
2.Vegetation density.
3.Terrain.
4.Access conditions.
5.Locations of pipelines.
6.Electrical installations.
7.Fire protection facilities.
8.Security installations.
9.Requirement of manual clearing.
10.Tree pruning requirements.
11.Waste disposal arrangements.
12.Working conditions.
No claim arising out of lack of knowledge of site conditions shall ordinarily
be entertained after award of the contract.

17.0 COMPLETION PERIOD

17.1 The complete work shall be executed within Twenty (20) Working Days from
the date of commencement of work.
17.2 For this contract, Working Days shall mean Monday to Saturday.
17.3 Sundays, Public Holidays and BPCL-KR declared holidays shall not be
considered as Working Days.
17.4 Delay attributable to Non-availability of work fronts by BPCL/Suspension
of work by BPCL/Statutory restrictions/ Shutdown/emergency restrictions
imposed by BPCL/Other delays specifically accepted by BPCL in writing may be
excluded from computation of the completion period.
17.5 The contractor shall plan deployment of resources accordingly

18.0 DAILY PROGRESS AND COMPLETION

The contractor shall maintain daily records indicating:
" Date.
" Work location.
" Area/work front covered.
" Manpower deployed.
" Machinery deployed.
" Work completed.
" Waste removed.
" Safety observations, if any.
The daily progress shall be submitted to the EIC as required.
The contractor shall obtain area-wise acceptance/completion certification from
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the EIC.

19.0 QUALITY OF WORK

19.1 Areas found inadequately cleared shall be reworked by the contractor at
no additional cost.
19.2 Final acceptance shall be based on satisfactory completion of all
designated work fronts and removal of vegetation waste.
19.3 The decision of the EIC regarding satisfactory completion of the work
shall be final for the purpose of certification, subject to the terms of the
contract.

20.0 REWORK

If any area is found inadequately cleared during inspection  the contractor
shall carry out re-cutting/re-clearing at his own cost.No additional payment
shall be made for such rework.

21.0 LIQUIDATED DAMAGES

21.1. In case of failure by the contractor to complete the work within the
stipulated completion period of 20 Working Days, Liquidated Damages shall be
levied as per GCC.

21.2 The delay shall be calculated based on the definition of Working Days
specified in this Scope of Work.

21.3 LD shall be recovered from the contractor's running bills and/or final
bill

22.0 BPCL SCOPE

Unless specifically stated otherwise in the contract BPCL scope of supply is
limited to following:

1. Identification/release of work fronts.
2. Necessary site coordination.
3. Issue of applicable work permits subject to compliance by contractor.
4. Inspection and certification of completed work.

No material, manpower, machinery, tools, PPE, fuel or consumables shall be
provided by BPCL.

23.0 CONTRACTOR'S SCOPE

The contractor's scope shall include all requirements necessary for complete
execution of the work, including but not limited to:
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a.Manpower.
b.Supervision.
c.Machinery.
d.Grass cutters.
e.Operators/helpers.
f.Hand tools.
g.Pruning equipment.
h.Fuel.
i.Lubricants.
j.PPE.
k.Barricading/Warning signs.
l.Transportation.
m.Collection of vegetation.
n.Loading/unloading.
o.Disposal.
p.Cleaning.
q.Housekeeping.
r.Safety arrangements.
s.Any other incidental requirement.

24.0 GENERAL CONDITIONS

24.1 The contractor shall comply with all applicable statutory requirements,
BPCL rules, regulations and site procedures.
24.2 The contractor shall be responsible for the conduct and discipline of his
personnel.
24.3 Contractor personnel shall not enter restricted areas without
authorization.
24.5 Contractor shall not interfere with operation of any BPCL facility.
24.6 Contractor shall maintain good housekeeping throughout the execution
period.
24.7 The contractor shall not subcontract the work without prior approval of
BPCL.
24.8 The contractor shall comply with all instructions issued by the EIC
relating to safety, access, sequencing and work-front availability.
24.9 The contractor shall deploy sufficient resources to ensure that the
stipulated completion period is achieved.

25.0 COMPLETION CERTIFICATE

On completion of the entire work, the contractor shall jointly inspect the
work with the EIC.

The work shall be considered complete only after:
1. All designated areas have been cleared.
2. Grass and unwanted vegetation have been removed.
3. Required tree pruning has been completed.
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4. Roads and walkways have been cleaned.
5. Vegetation waste has been removed from site.
6. No obstruction remains around emergency/fire/electrical facilities.
7. All deficiencies pointed out by the EIC have been rectified.
8. The EIC is satisfied with the overall quality of work.

The final bill shall be processed based on certification of satisfactory
completion by the authorized BPCL representative.

26.0 Commencement of Work

The work shall be deemed to have commenced from the date and time specified in
the Work Commencement Instruction issued by BPCL/Engineer-in-Charge (EIC) to
the contractor through email/ issue of the first work permit at site whichever
is earlier.

The Work Commencement Instruction shall clearly specify the Commencement Date
and Time, and the same shall constitute the official start of the contract for
the purpose of determining the stipulated completion period and calculation of
Liquidated Damages (LD).

Where the Work Commencement Instruction is issued before 12:00 hrs on a
Working Day, that day shall be considered as the first Working Day. Where the
Work Commencement Instruction is issued at or after 12:00 hrs on a Working
Day, the next Working Day shall be considered as the first Working Day.

The contractor shall mobilize and deploy the required manpower, machinery,
tools, tackles and other resources in accordance with the Work Commencement
Instruction.

Any delay in commencement attributable to the contractor after the applicable
Commencement Date shall be considered for determination of delay and LD in
accordance with the provisions of the contract.

The Commencement Date and Time shall be recorded in the Work Commencement
Instruction and acknowledged by the contractor's authorized representative   ________________________________________________________________________________________________________________________________________

00030 Grasscutting around boundaryoutside1styr 30.11.2026_______________________________________________________________________
 The item 00030 covers the following services:
  10 9009082 4 EA 

HOUSEKEEPING GRASS CUTTING      (each)

HOUSEKEEPING
To cut the grass/vegitation growth in the specified area as detailed in the
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scope of work.

   _________________________________________________________________
Refer scope of work mentioned in the line item 30 of PR.   _________________________________________________________________

    Service Item 10: Unit basic rate in words ________________________________

_______________________________________________________________________

State GST % : ________ %   Central GST % : ________ %   Integrated GST % : ________ %

Union Ter. GST % : ________ %   GST Comp. Cess % : ________ %

HSN Code / SAC Code            : ______________

Billing State                  : ______________

_____________________________________________________________________________________________________________________________________________________________________________________________________________________
* 10 SCOPE OF WORK

GRASS CUTTING, VEGETATION REMOVAL AND PRUNING OF TREES AT SHORE TANK FARM
(STF)-OUTSIDE PARRALLEL TO BOUNDARY WALL 

1.0 OBJECTIVE

The work comprises grass cutting, removal of bushes/unwanted vegetation,
pruning of tree branches, manual clearing wherever required, cleaning of
outside boundary wall areas and collection, transportation and disposal of
vegetation waste at designated locations within the Shore Tank Farm (STF).

The objective of the work is to maintain the STF premises in a clean and
orderly condition, ensure clear access to operating and emergency facilities,
prevent vegetation from obstructing pipelines, structures, electrical
installations, fire protection facilities, security installations and access
roads, and maintain the required housekeeping and safety standards of the
refinery.
The contractor shall execute the work in accordance with this Scope of Work,
BPCL-KR safety requirements, instructions of the Engineer-in-Charge (EIC) and
applicable statutory requirements.

2.0 SCOPE OF WORK

The scope shall include, but shall not be limited to, the following:
1. Cutting of grass and weeds using suitable mechanical grass-cutting
machines.
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2. Removal of bushes, shrubs, creepers, weeds and unwanted vegetation.
3. Manual removal of vegetation in locations where mechanical cutting is not
feasible or safe.
4. Pruning/trimming of tree branches as directed by the EIC.
5. Clearing of vegetation around pipelines, pipe supports, structures,
electrical installations, fire protection facilities, roads, walkways,
security installations and other facilities.
6. Collection and removal of all cut grass, bushes, branches and vegetation
debris.
7. Sweeping and cleaning of roads, walkways and adjoining areas after
completion of cutting.
8.Loading, transportation and disposal of vegetation waste at locations
designated by BPCL.
9. Deployment of adequate manpower, machinery and equipment to complete the
work within the stipulated period.
10. Re-cleaning/re-cutting of areas wherever the work is found unsatisfactory
by the EIC.

3.0 LOCATIONS COVERED

The work shall be carried out at the following locations within Shore Tank
Farm:
1. Out side of all around boundary wall except west side of STF
 Length of boundary wall is : 3.5KM Approximately.
 Width :On East Side  : Boundary wall to the CPT fencing       (Both sides of
drainage).
 South : 1 Meter minimum
 North : 1 Meter minimum
 West  : Not required.

4.0 ESTIMATED AREA

The approximate area proposed to be covered under the contract is 10048 m².
The above quantity is indicative and is intended for estimation purposes. The
bidder shall visit the site and satisfy himself regarding the actual site
conditions, accessibility, terrain, vegetation density and quantum of work
before submission of the offer.
No additional payment shall be admissible on account of variation in
vegetation density, terrain or difficulty of access.

5.0 CONTRACTOR'S RESOURCE REQUIREMENT

For planning purposes, deployment of approximately 04 Nos. grass-cutting
machines with trained operators & 01 nos. supervisor is envisaged.
The above is only an indicative requirement. The contractor shall
independently assess the manpower and machinery required and shall deploy
adequate resources to complete the work within the stipulated completion
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period of 10 Working Days.
The EIC shall have the right to instruct the contractor to increase
manpower/machinery if progress is found inadequate.
No additional payment shall be made merely because the contractor deploys
additional resources for achieving the stipulated completion schedule.

6.0 TECHNICAL REQUIREMENTS

6.1 Grass Cutting

6.1.1 The job includes cutting the grass/vegetation using petrol driven grass
cutting machine using only Nylon Trimmer Line Wire for grass cutting
operations.

6.1.2 Grass shall be cut uniformly and sufficiently close to ground level
without damaging roads, kerbs, pipeline supports, foundations, structures,
cables, cable trays or other facilities.

6.1.3 Particular care shall be exercised while cutting vegetation in the
vicinity of: Hydrocarbon/product pipelines/Firewater pipelines/Electrical
cables and cable trays/Electrical four-pole structures/HT rooms/High mast
towers/Lighting poles/Security installations/Fire hydrants and firefighting
facilities/Pipeline supports and foundations/Instrumentation and associated
installations

6.1.4 Grass shall not be allowed to remain around equipment, access points,
drains or emergency facilities after completion of the work.

6.2 Vegetation/Bush Removal

The contractor shall remove Bushes, Shrubs, Weeds, Creepers, Wild growth,
Unwanted vegetation, Vegetation obstructing access to equipment/facilities,
Vegetation growing around pipeline supports and structures. Vegetation shall
be removed without damaging any operating facility or installation. The use of
any chemical herbicide, pesticide, weed killer or similar chemical for
vegetation control shall not be permitted unless specifically approved in
writing by BPCL.

6.3 Manual Clearing

Manual cutting/removal shall be carried out wherever:Mechanical cutting is
unsafe or Access is restricted or Vegetation is immediately adjacent to
electrical installations or Vegetation is close to pipelines or sensitive
equipment or There is a possibility of flying debris damaging equipment or as
Directed by the EIC for safety reasons

The contractor shall provide suitable hand tools such as sickles, cutters,
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pruning tools, axes and other required implements.

6.4 TREE PRUNING

6.4.1 Tree branches obstructing roads, walkways, pipelines, lighting
arrangements, security installations, electrical installations or other
facilities shall be pruned as directed by the EIC.
6.4.2 Tree pruning shall be carried out using suitable tools and equipment.
6.4.3 The contractor shall take adequate precautions to prevent falling
branches from damaging Pipelines, Electrical equipment, Cable trays/cables,
Lighting systems, Buildings, Security installations, Roads and other
facilities.
6.4.4 Where work at height is involved, appropriate access equipment and
fall-protection arrangements shall be provided. Scaffolding if required will
be provided by BPCL through a separate agency.
6.4.5  Trees shall not be cut/felled without specific written permission from
BPCL.
6.4.6  Any statutory permission required for pruning/cutting of trees shall be
obtained as applicable. No tree shall be felled under this contract unless
specifically authorized by BPCL.

7.0 CLEANING AND HOUSEKEEPING

7.1 Cut grass, branches, bushes and other vegetation shall be collected
immediately after completion of cutting in each work front.
7.2 The contractor shall ensure that no vegetation waste is left On roads On
walkways/Near equipment/Around electrical installations/Near fire protection
facilities/Near pipelines/Around security towers/Around emergency access
routes.
7.3 Roads and walkways affected by the work shall be swept/cleaned.

8.0 EQUIPMENT AND MACHINERY

The contractor shall provide all equipment required for satisfactory
execution, including but not limited to:
1.Mechanical grass-cutting machines/brush cutters.
2.Suitable trimmers.
3.Pruning tools.
4.Hand tools.
5.Cutting implements.
6.Wheelbarrows/trolleys, wherever required.
7.Collection bags/bins.
8.Transportation vehicle.
9.Suitable access equipment for tree pruning.
10.Barricading and warning boards.
11.PPE.
All machinery and equipment shall be in safe operating condition. Defective,
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damaged or unsafe equipment shall not be used inside the BPCL premises.

9.0 SAFETY, HEALTH AND ENVIRONMENT (HSE) REQUIREMENTS

The contractor shall comply with all applicable BPCL-KR HSE requirements, work
permit requirements, statutory regulations and instructions issued by the
EIC/Safety Department.

9.1 Work Permit

9.1.1 Work shall commence only after obtaining the required work
permit/authorization from BPCL.
9.1.2 The contractor shall comply with all conditions stipulated in the
permit.
9.1.3 Permit requirements shall be followed separately for different work
fronts wherever applicable.

9.2 PPE

PPE shall be provided by the contractor at no extra cost.

All contractor personnel shall wear appropriate PPE as applicable:
1.Safety helmet.
2.Safety shoes/gumboots.
3.Safety goggles/face shield.
4.Hand gloves.
5.High-visibility vest.
6.Full-sleeve work clothing.
7.Ear protection where required.
8.Face mask/respiratory protection where required.
9.Fall-arrest equipment for work at height.

9.3 Grass-Cutting Machine Safety

9.3.1 Grass-cutting machines shall have appropriate guards and safety
arrangements.
9.3.2 Operators shall be trained and competent to operate the equipment.
9.3.3 No person shall be allowed within the danger zone of the grass-cutting
machine.
9.3.4 Suitable barricading/warning signs shall be provided wherever required.
9.3.5 Particular care shall be taken to prevent projection of
Stones/Gravel/Metal pieces/Broken glass/Debris/Grass/branches towards
personnel, vehicles, equipment, electrical installations or operating
facilities.
9.3.6 Grass-cutting shall be stopped immediately if any unsafe condition is
observed.
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10.0 SPECIFIC SAFETY REQUIREMENTS NEAR ELECTRICAL INSTALLATIONS

Special precautions shall be taken while working around electrical facilities,
including HT rooms, electrical four-pole structures, cable routes and high
mast towers.
10.1 Grass cutting shall not result in contact between cutting equipment and
electrical cables, electrical equipment or energized installations.
10.2 Mechanical grass cutters shall not be operated in a manner that can cause
flying debris to damage electrical equipment.
10.3 Required electrical clearances shall be maintained at all times..
10.4 Work around HT/electrical installations shall be carried out strictly in
accordance with BPCL's instructions and applicable electrical safety
requirements.
10.5 Any exposed/damaged cable, electrical installation or unsafe condition
observed during vegetation removal shall be immediately reported to the EIC.
The contractor shall not independently handle or repair electrical
installations.

11.0 SAFETY NEAR HYDROCARBON PIPELINES AND PROCESS FACILITIES

11.1 The contractor shall exercise extreme caution while working around
hydrocarbon/product pipelines and associated facilities.
11.2 Grass cutters, hand tools and other equipment shall not damage pipeline
coating, supports, valves, instruments or identification markings.
11.3 No excavation or digging shall be carried out under this scope unless
specifically authorized.
11.4 No vegetation shall be burnt within STF.
11.5 Any leakage, damaged pipeline, unusual smell, hydrocarbon accumulation or
other abnormal condition noticed during work shall be immediately reported and
work in the affected area shall be stopped.

12.0 FIRE AND EMERGENCY SAFETY

12.1 Access to fire hydrants, firewater facilities, fire stations, emergency
gates and firefighting equipment shall always remain unobstructed.
12.2 Emergency access roads shall not be blocked by manpower, equipment,
vehicles or vegetation waste.
12.3 The contractor shall familiarize all personnel with emergency
arrangements applicable to the work area.
12.4 In case of emergency, all work shall be stopped immediately and personnel
shall move to the designated safe assembly area as instructed by BPCL.

13.0 WORK AT HEIGHT

Where tree pruning or other activity involves work at height:
13.1 Appropriate approved access equipment shall be used.
13.2 Suitable fall-protection arrangements shall be provided.
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13.3 Ladders shall not be placed against pipelines, electrical equipment or
unsuitable structures.
13.4 Barricading shall be provided below the work area.
13.5 No person shall be allowed below suspended/falling branches.
13.6 Lifting of branches shall be carried out safely using suitable equipment
wherever required.

14.0 CONTRACTOR'S RESPONSIBILITIES

The contractor shall provide, at his own cost:
1. Adequate skilled/semi-skilled/unskilled manpower.
2. Trained grass-cutting machine operators.
3. Supervisory personnel.
4. All grass-cutting machines.
5. Hand tools and tackles.
6. Pruning equipment.
7. Access equipment required for tree pruning.
8. Fuel and lubricants.
9. PPE.
10. Barricading and safety signage.
11. Transportation.
12. Waste collection and handling equipment.
13. Loading/unloading arrangements.
14. Waste transportation.
15. Any other resource required for complete execution.

15.0 CONTRACTOR'S SUPERVISOR

15.1 The contractor shall nominate a competent supervisor for coordination of
the work.
15.2 The supervisor shall remain available at site during working hours.
15.3 The supervisor shall coordinate with the EIC for:

1.Work fronts.
2.Permit requirements.
3.Safety requirements.
4.Daily progress.
5.Resource deployment.
6.Completion of individual areas.

16.0 SITE VISIT

The bidder is advised to visit the site before submission of the offer.
The bidder shall satisfy himself regarding:
1.Actual area.
2.Vegetation density.
3.Terrain.
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4.Access conditions.
5.Locations of pipelines.
6.Electrical installations.
7.Fire protection facilities.
8.Security installations.
9.Requirement of manual clearing.
10.Tree pruning requirements.
11.Waste disposal arrangements.
12.Working conditions.
No claim arising out of lack of knowledge of site conditions shall ordinarily
be entertained after award of the contract.

17.0 COMPLETION PERIOD

17.1 The complete work shall be executed within Ten (10) Working Days from the
date of commencement of work.
17.2 For this contract, Working Days shall mean Monday to Saturday.
17.3 Sundays, Public Holidays and BPCL-KR declared holidays shall not be
considered as Working Days.
17.4 Delay attributable to Non-availability of work fronts by BPCL/Suspension
of work by BPCL/Statutory restrictions/ Shutdown/emergency restrictions
imposed by BPCL/Other delays specifically accepted by BPCL in writing may be
excluded from computation of the completion period.
17.5 The contractor shall plan deployment of resources accordingly

18.0 DAILY PROGRESS AND COMPLETION

The contractor shall maintain daily records indicating:
" Date.
" Work location.
" Area/work front covered.
" Manpower deployed.
" Machinery deployed.
" Work completed.
" Waste removed.
" Safety observations, if any.
The daily progress shall be submitted to the EIC as required.
The contractor shall obtain area-wise acceptance/completion certification from
the EIC.

19.0 QUALITY OF WORK

19.1 Areas found inadequately cleared shall be reworked by the contractor at
no additional cost.
19.2 Final acceptance shall be based on satisfactory completion of all
designated work fronts and removal of vegetation waste.
19.3 The decision of the EIC regarding satisfactory completion of the work
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shall be final for the purpose of certification, subject to the terms of the
contract.

20.0 REWORK

If any area is found inadequately cleared during inspection  the contractor
shall carry out re-cutting/re-clearing at his own cost.No additional payment
shall be made for such rework.

21.0 LIQUIDATED DAMAGES

21.1. In case of failure by the contractor to complete the work within the
stipulated completion period of 10 Working Days, Liquidated Damages shall be
levied as per GCC.

21.2 The delay shall be calculated based on the definition of Working Days
specified in this Scope of Work.

21.3 LD shall be recovered from the contractor's running bills and/or final
bill

22.0 BPCL SCOPE

Unless specifically stated otherwise in the contract BPCL scope of supply is
limited to following:

1. Identification/release of work fronts.
2. Necessary site coordination.
3. Issue of applicable work permits subject to compliance by contractor.
4. Inspection and certification of completed work.

No material, manpower, machinery, tools, PPE, fuel or consumables shall be
provided by BPCL.

23.0 CONTRACTOR'S SCOPE

The contractor's scope shall include all requirements necessary for complete
execution of the work, including but not limited to:
a.Manpower.
b.Supervision.
c.Machinery.
d.Grass cutters.
e.Operators/helpers.
f.Hand tools.
g.Pruning equipment.
h.Fuel.
i.Lubricants.
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j.PPE.
k.Barricading/Warning signs.
l.Transportation.
m.Collection of vegetation.
n.Loading/unloading.
o.Disposal.
p.Cleaning.
q.Housekeeping.
r.Safety arrangements.
s.Any other incidental requirement.

24.0 GENERAL CONDITIONS

24.1 The contractor shall comply with all applicable statutory requirements,
BPCL rules, regulations and site procedures.
24.2 The contractor shall be responsible for the conduct and discipline of his
personnel.
24.3 Contractor personnel shall not enter restricted areas without
authorization.
24.5 Contractor shall not interfere with operation of any BPCL facility.
24.6 Contractor shall maintain good housekeeping throughout the execution
period.
24.7 The contractor shall not subcontract the work without prior approval of
BPCL.
24.8 The contractor shall comply with all instructions issued by the EIC
relating to safety, access, sequencing and work-front availability.
24.9 The contractor shall deploy sufficient resources to ensure that the
stipulated completion period is achieved.

25.0 COMPLETION CERTIFICATE

On completion of the entire work, the contractor shall jointly inspect the
work with the EIC.

The work shall be considered complete only after:
1. All designated areas have been cleared.
2. Grass and unwanted vegetation have been removed.
3. Required tree pruning has been completed.
4. Roads and walkways have been cleaned.
5. Vegetation waste has been removed from site.
6. No obstruction remains around emergency/fire/electrical facilities.
7. All deficiencies pointed out by the EIC have been rectified.
8. The EIC is satisfied with the overall quality of work.

The final bill shall be processed based on certification of satisfactory
completion by the authorized BPCL representative.
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26.0 Commencement of Work

The work shall be deemed to have commenced from the date and time specified in
the Work Commencement Instruction issued by BPCL/Engineer-in-Charge (EIC) to
the contractor through email/ issue of the first work permit at site whichever
is earlier.

The Work Commencement Instruction shall clearly specify the Commencement Date
and Time, and the same shall constitute the official start of the contract for
the purpose of determining the stipulated completion period and calculation of
Liquidated Damages (LD).

Where the Work Commencement Instruction is issued before 12:00 hrs on a
Working Day, that day shall be considered as the first Working Day. Where the
Work Commencement Instruction is issued at or after 12:00 hrs on a Working
Day, the next Working Day shall be considered as the first Working Day.

The contractor shall mobilize and deploy the required manpower, machinery,
tools, tackles and other resources in accordance with the Work Commencement
Instruction.

Any delay in commencement attributable to the contractor after the applicable
Commencement Date shall be considered for determination of delay and LD in
accordance with the provisions of the contract.

The Commencement Date and Time shall be recorded in the Work Commencement
Instruction and acknowledged by the contractor's authorized representative   ________________________________________________________________________________________________________________________________________

00040 ARC for Eqpt operation at STF 1st yr 30.11.2026_______________________________________________________________________
 The item 00040 covers the following services:
  10 9002431 150.0 HR 

Equipment Hire . JCB PER HOUR      (Hours)

Hiring of JCBs per hour   _________________________________________________________________
This line item is for providing JCB Machine/Hydra Crane/F15 Crane on hire
basis, including operator, fuel, lubricants, and all associated consumables,
for handling and disposal of accumulated scrap, material movement, maintenance
of earthen drainage channels or any other work as directed by Engineer
In-charge within the Shore Tank Farm (STF).

Note: This item shall not be applicable for works covered under RFQ Item Nos.
10, 20, and 30.

1.Measurement Basis & Operational Conditions:
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1. The minimum chargeable utilization shall be 4 (four) hours per calendar
day, or the actual operating hours utilized, whichever is higher.
2. The chargeable deployment time shall commence from the time the equipment,
along with its operator, reports at the designated location within STF and is
certified by the BPCL representative as being ready for commencement of work.
3.The deployment period shall include actual operating time and authorized
standby time as defined herein.

2.Equipment Availability & Breakdown:

1.The contractor shall ensure that the deployed equipment is maintained in
good working condition and remains available as per site requirements.
2.No payment shall be made for downtime arising from equipment breakdown,
operator absence, lack of fuel, maintenance activities, or any other reasons
attributable to the contractor.
3. In the event of a breakdown, the contractor shall arrange repair or provide

3.Standby Time:

1.Standby time due to operational constraints, work sequencing, site
conditions, permit-related restrictions (attributable to BPCL)or due to
instructions from the BPCL representative shall be considered as chargeable
time, provided the equipment and operator are available at the designated work
location and ready for operation.
2.Standby time resulting from equipment breakdown, operator absence,
non-availability of fuel, maintenance activities, or any other
contractor-related reasons shall not be considered for payment. Suitable
replacement equipment of equivalent capacity at no additional cost to the
Company.

4.Contractor/Operator Responsibility:

1. The contractor shall provide competent, trained, experienced, and wherever
applicable, duly licensed operators.
2. Operators shall comply with all site safety rules, statutory requirements,
and instructions of the BPCL's representative.
3. Any loss, damage, accident, or unsafe act attributable to operator
negligence shall be the sole responsibility of the contractor.

5.Daily Log Sheet and Certification

1. The contractor shall maintain a daily log sheet for each equipment
deployed, recording details such as date, equipment identification, operator
name, reporting time, commencement time, completion time, standby periods (if
any), nature of work performed, and total chargeable hours.
2. The log sheet shall be submitted to the BPCL's representative on the same
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day for verification.
3. Only those hours duly verified and certified by the BPCL's representative
shall be considered for measurement and payment.
4. In the absence of a signed and approved log sheet, the BPCL's records shall
prevail for the purpose of determining chargeable hours.
5. Any disputes regarding deployment hours, standby time, or work completion
shall be resolved based on the approved daily log sheet.

6.Mobilisation Time & Holiday working

The Contractor shall mobilize the required equipment within STF upon request
from BPCL representative. A minimum notice period of 24 hours shall normally
be provided by BPCL for mobilization of the equipment.

The rates quoted against this item shall remain firm and uniform for all days
of the week, including Sundays, gazetted holidays, national holidays, festival
holidays, and any other declared holidays. No additional payment, premium,
overtime, or compensation whatsoever shall be payable for deployment and
operation of equipment on such days

   _________________________________________________________________

    Service Item 10: Unit basic rate in words ________________________________

______________________________________________________________________________________________________________________________________________
  20 9010195 100 S08 

HIRING OF EQUIPMENT-8HR      (Shift of 8 Hours)

HIRING OF
RATE FOR HIRING OF EQUIPMENT ON 8 HOUR SHIFT BASIS AS SPECIFIED IN THE SCOPE
OF WORK.

   _________________________________________________________________
This line item if for Hiring of grass cutting machine fitted with an approved
flame arrester, complete with fuel, lubricants, all consumables, tools and
tackles for grass cutting and vegetation clearance within Shore Tank Farm
(STF) and other designated areas as directed by BPCL EIC.

The Contractor shall provide the grass cutting machine in safe and efficient
working condition, along with all necessary fuel, lubricants, consumables,
spare parts, tools, tackles required for uninterrupted operation. No separate
payment shall be made for these items.

Note: This item shall not be applicable for execution of works covered under
RFQ Item Nos. 10, 20, and 30.

1.Measurement Basis & Operational Conditions:
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The unit rate shall be for one shift of 8 (eight) hours. The chargeable shift
shall commence from the time the machine and operator report at the designated
location within STF and are certified by the BPCL's Representative as ready
for commencement of work.

2.Mobilisation Time & Holiday working

The Contractor shall mobilize the required machine upon request from the BPCL
EIC. A minimum notice period of 24 hours shall normally be provided by the
Company for mobilization.

The rates quoted against this item shall remain firm and uniform for all days
of the week, including Sundays, national holidays, festival holidays, and
other declared holidays. No additional payment, overtime, premium, or
compensation whatsoever shall be payable for deployment and operation of the
machine on such days.

3.Equipment Availability & Breakdown:

The Contractor shall ensure that the deployed machine is fitted with a
functional flame arrester and maintained in good operating condition
throughout the period of deployment. In the event of breakdown or
non-availability of the machine, the Contractor shall promptly arrange repair
or provide a suitable replacement machine of equivalent capacity at no
additional cost to the BPCL.

No payment shall be made for any downtime attributable to the Contractor,
including but not limited to machine breakdown, maintenance activities,
operator absence, non-availability of fuel, or any other Contractor-related
reasons.

4.Daily Log Sheet and Certification

The Contractor shall maintain a daily log sheet indicating machine details,
operator name, reporting time, shift completion time, nature of work
performed, and any standby periods. The log sheet shall be verified and
certified by the BPCL's Representative and shall form the basis for
measurement and payment. In case of any discrepancy, the certified records of
the Company shall prevail.

5.Contractor/Operator Responsibility

Any loss, damage, accident, unsafe act, environmental incident, or statutory
non-compliance attributable to the Contractor, its equipment, or personnel
shall be the sole responsibility of the Contractor.

   _________________________________________________________________
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    Service Item 20: Unit basic rate in words ________________________________

_______________________________________________________________________

State GST % : ________ %   Central GST % : ________ %   Integrated GST % : ________ %

Union Ter. GST % : ________ %   GST Comp. Cess % : ________ %

HSN Code / SAC Code            : ______________

Billing State                  : ______________

_____________________________________________________________________________________________________________________________________________________________________________________________________________________
00050 ARC for various Misc jobs at STF 1st yr 30.11.2026_______________________________________________________________________
 The item 00050 covers the following services:
  10 9009364 150 EA 

CONT ASST 8 HR SPLZD SKLLD      (each)

CONTRACT ASSISTANCE
8 HOURS
RATE PER NORMAL 8 HOUR WORKING TOWARDS HIRING OF SPECIALZED SKILLED PERSONNEL
FOR CONTRACT ASSISTANCE AS PER SCOPE OF WORK.

   _________________________________________________________________
CONTRACT ASSISTANCE - 8 HOURS

Rate per normal 8-hour working day towards hiring of specialized/skilled
personnel for carrying out contract assistance activities as per the Scope of
Work at STF, Jetty, BPCL pipeline corridor or any other area as directed by
BPCL EIC.

The personnel shall carry out grass cutting using suitable mechanical
grass-cutting equipment, collection and disposal of cut grass/vegetation waste
as per the Scope of Work, on any day of the week during general shift hours
08:15 hrs to 17:00 hrs, at various locations of Shore Tank Farm (STF), as
directed by the Engineer-in-Charge.

The rate under this item shall be towards manpower/contract assistance only.
The charges towards deployment/use of grass-cutting machines and associated
equipment shall not be included in the rate of this item and shall be paid
separately under PR Item No. 40, Line-Item No. 20, as per the applicable rate
and actual requirement.
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The Contractor shall provide suitable skilled/specialized personnel for
satisfactory execution of the work and shall comply with all applicable safety
requirements and instructions of the Engineer-in-Charge.

Note:
1. This item shall not be operated/availed for PR Item Nos. 10, 20 and 30.
2. Grass-cutting machine charges shall be paid separately under Item 40, Line
Item 20, wherever such machine deployment is required.

   _________________________________________________________________

    Service Item 10: Unit basic rate in words ________________________________

______________________________________________________________________________________________________________________________________________
  20 9009356 250 EA 

CONT ASST 8 HR UNSKLD/HELPR      (each)

CONTRACT ASSISTANCE
8 HOURS
RATE PER NORMAL 8 HOUR WORKING TOWARDS HIRING OF UNSKILLED PERSONNEL/HELPER
FOR CONTRACT ASSISTANCE AS PER SCOPE OF WORK.

   _________________________________________________________________
CONTRACT ASSISTANCE UNSKILLED # 8 HOURS

Rate per normal 8-hour working day towards hiring of unskilled
personnel/helpers for carrying out contract assistance activities as per the
Scope of Work at STF, Jetty, BPCL pipeline corridor or any other area as
directed by BPCL EIC.

The personnel shall carry out pruning of trees and miscellaneous unskilled
jobs at various locations of Shore Tank Farm (STF), as directed by the
Engineer-in-Charge.

The activities may include, but shall not be limited to:

1. Pruning of trees and removal of unwanted branches.

2. Digging of earth and other miscellaneous manual excavation works.
De-plugging/cleaning of drains to facilitate proper drainage.

3. Removal of accumulated water and measures to avoid water logging.

4. Removal of bee hives, as per the instructions of the Engineer-in-Charge and
applicable HSE requirements.
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5. Removal of crow nests.
Collection and disposal of dead fishes.

6. Collection, shifting and disposal of miscellaneous waste generated during
the above activities.

7. Other similar unskilled/manual assistance jobs as required at STF and
instructed by the Engineer-in-Charge.

The rate under this item shall be towards manpower/helper charges only. Any
specialized equipment, machinery or other chargeable resources specifically
covered under separate items of the contract shall be paid separately under
the respective applicable item.

The work may be carried out on any day of the week during general shift hours
from 08:15 hrs to 17:00 hrs, as directed by the Engineer-in-Charge.

The Contractor shall provide adequate manpower/helpers and ensure that all
personnel are provided with the required PPE and comply with all applicable
HSE requirements, site safety procedures and instructions of the
Engineer-in-Charge.

Note: This item shall not be operated/availed for PR Item Nos. 10, 20 and 30.   _________________________________________________________________

    Service Item 20: Unit basic rate in words ________________________________

_______________________________________________________________________

State GST % : ________ %   Central GST % : ________ %   Integrated GST % : ________ %

Union Ter. GST % : ________ %   GST Comp. Cess % : ________ %

HSN Code / SAC Code            : ______________

Billing State                  : ______________

_____________________________________________________________________________________________________________________________________________________________________________________________________________________
00060 Grasscutting operationrelated area2nd yr 30.11.2026_______________________________________________________________________
 The item 00060 covers the following services:
  10 9009082 6 EA 

HOUSEKEEPING GRASS CUTTING      (each)
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HOUSEKEEPING
To cut the grass/vegitation growth in the specified area as detailed in the
scope of work.

   _________________________________________________________________
   _________________________________________________________________

    Service Item 10: Unit basic rate in words ________________________________

_______________________________________________________________________

State GST % : ________ %   Central GST % : ________ %   Integrated GST % : ________ %

Union Ter. GST % : ________ %   GST Comp. Cess % : ________ %

HSN Code / SAC Code            : ______________

Billing State                  : ______________

_____________________________________________________________________________________________________________________________________________________________________________________________________________________
* 10 SCOPE OF WORK

GRASS CUTTING, VEGETATION REMOVAL AND PRUNING OF TREES AT SHORE TANK FARM
(STF)-OPERATING AREAS

1.0 OBJECTIVE

The work comprises grass cutting, removal of bushes/unwanted vegetation,
pruning of tree branches, manual clearing wherever required, cleaning of
roads/walkways/operating areas and collection, transportation and disposal of
vegetation waste at designated locations within the Shore Tank Farm (STF).

The objective of the work is to maintain the STF premises in a clean and
orderly condition, ensure clear access to operating and emergency facilities,
prevent vegetation from obstructing pipelines, structures, electrical
installations, fire protection facilities, security installations and access
roads, and maintain the required housekeeping and safety standards of the
refinery.
The contractor shall execute the work in accordance with this Scope of Work,
BPCL-KR safety requirements, instructions of the Engineer-in-Charge (EIC) and
applicable statutory requirements.

2.0 SCOPE OF WORK

The scope shall include, but shall not be limited to, the following:
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1. Cutting of grass and weeds using suitable mechanical grass-cutting
machines.
2. Removal of bushes, shrubs, creepers, weeds and unwanted vegetation.
3. Manual removal of vegetation in locations where mechanical cutting is not
feasible or safe.
4. Pruning/trimming of tree branches as directed by the EIC.
5. Clearing of vegetation around pipelines, pipe supports, structures,
electrical installations, fire protection facilities, roads, walkways,
security installations and other facilities.
6. Collection and removal of all cut grass, bushes, branches and vegetation
debris.
7. Sweeping and cleaning of roads, walkways and adjoining areas after
completion of cutting.
8.Loading, transportation and disposal of vegetation waste at locations
designated by BPCL.
9. Deployment of adequate manpower, machinery and equipment to complete the
work within the stipulated period.
10. Re-cleaning/re-cutting of areas wherever the work is found unsatisfactory
by the EIC.

3.0 LOCATIONS COVERED

The work shall be carried out at the following locations within Shore Tank
Farm:
1. Surrounding area of Fire Station.
2. Surrounding area of Fire Water Reservoir.
3. Surrounding area of Fire Water Pump House.
4. Earthen road and embankments south of Fire Water Reservoir.
5. Both sides of road and embankments south of STT-10 & STT-11.
6. Both sides of western road and embankments from south end to north end.
7. Both sides of east-west road and embankments at north end.
8. Both sides of eastern road and embankments from north end up to Fire
Station.
9. Roadside and surrounding areas of STT-15.
10. Area near and below 48"/42" pipelines outside Dyke/ETP area.
11. Both sides of walkways leading to Security Towers No. 1, 2, 3, 4 and 5.
12. Surrounding areas of Security Towers No. 1, 2, 3, 4 and 5.
13. Surrounding area of Security Rest/Change Room.
14. LFP area and both sides of road leading to Emergency Gate.
15. Surrounding areas of AAQMS-2 and AAQMS-3.
16. Surrounding areas of Electrical Four-Pole Structures.
17. Surrounding areas of Electrical HT Rooms.
18. Surrounding areas of all High Mast Towers.

4.0 ESTIMATED AREA

The approximate area proposed to be covered under the contract is 43000 m².
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The above quantity is indicative and is intended for estimation purposes. The
bidder shall visit the site and satisfy himself regarding the actual site
conditions, accessibility, terrain, vegetation density and quantum of work
before submission of the offer.
No additional payment shall be admissible on account of variation in
vegetation density, terrain or difficulty of access.

5.0 CONTRACTOR'S RESOURCE REQUIREMENT

For planning purposes, deployment of approximately 05 Nos. grass-cutting
machines with trained operators & 01 nos. supervisor is envisaged.
The above is only an indicative requirement. The contractor shall
independently assess the manpower and machinery required and shall deploy
adequate resources to complete the work within the stipulated completion
period of 30 Working Days.
The EIC shall have the right to instruct the contractor to increase
manpower/machinery if progress is found inadequate.
No additional payment shall be made merely because the contractor deploys
additional resources for achieving the stipulated completion schedule.

6.0 TECHNICAL REQUIREMENTS

6.1 Grass Cutting

6.1.1 The job includes cutting the grass/vegetation using petrol driven grass
cutting machine using only Nylon Trimmer Line Wire for grass cutting
operations.

6.1.2 Grass shall be cut uniformly and sufficiently close to ground level
without damaging roads, kerbs, pipeline supports, foundations, structures,
cables, cable trays or other facilities.

6.1.3 Particular care shall be exercised while cutting vegetation in the
vicinity of: Hydrocarbon/product pipelines/Firewater pipelines/Electrical
cables and cable trays/Electrical four-pole structures/HT rooms/High mast
towers/Lighting poles/Security installations/Fire hydrants and firefighting
facilities/Pipeline supports and foundations/Instrumentation and associated
installations

6.1.4 Grass shall not be allowed to remain around equipment, access points,
drains or emergency facilities after completion of the work.

6.2 Vegetation/Bush Removal

The contractor shall remove Bushes, Shrubs, Weeds, Creepers, Wild growth,
Unwanted vegetation, Vegetation obstructing access to equipment/facilities,
Vegetation growing around pipeline supports and structures. Vegetation shall
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be removed without damaging any operating facility or installation. The use of
any chemical herbicide, pesticide, weed killer or similar chemical for
vegetation control shall not be permitted unless specifically approved in
writing by BPCL.

6.3 Manual Clearing

Manual cutting/removal shall be carried out wherever:Mechanical cutting is
unsafe or Access is restricted or Vegetation is immediately adjacent to
electrical installations or Vegetation is close to pipelines or sensitive
equipment or There is a possibility of flying debris damaging equipment or as
Directed by the EIC for safety reasons

The contractor shall provide suitable hand tools such as sickles, cutters,
pruning tools, axes and other required implements.

6.4 TREE PRUNING

6.4.1 Tree branches obstructing roads, walkways, pipelines, lighting
arrangements, security installations, electrical installations or other
facilities shall be pruned as directed by the EIC.
6.4.2 Tree pruning shall be carried out using suitable tools and equipment.
6.4.3 The contractor shall take adequate precautions to prevent falling
branches from damaging Pipelines, Electrical equipment, Cable trays/cables,
Lighting systems, Buildings, Security installations, Roads and other
facilities.
6.4.4 Where work at height is involved, appropriate access equipment and
fall-protection arrangements shall be provided. Scaffolding if required will
be provided by BPCL through a separate agency.
6.4.5  Trees shall not be cut/felled without specific written permission from
BPCL.
6.4.6  Any statutory permission required for pruning/cutting of trees shall be
obtained as applicable. No tree shall be felled under this contract unless
specifically authorized by BPCL.

7.0 CLEANING AND HOUSEKEEPING

7.1 Cut grass, branches, bushes and other vegetation shall be collected
immediately after completion of cutting in each work front.
7.2 The contractor shall ensure that no vegetation waste is left On roads On
walkways/Near equipment/Around electrical installations/Near fire protection
facilities/Near pipelines/Around security towers/Around emergency access
routes.
7.3 Roads and walkways affected by the work shall be swept/cleaned.

8.0 EQUIPMENT AND MACHINERY
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The contractor shall provide all equipment required for satisfactory
execution, including but not limited to:
1.Mechanical grass-cutting machines/brush cutters.
2.Suitable trimmers.
3.Pruning tools.
4.Hand tools.
5.Cutting implements.
6.Wheelbarrows/trolleys, wherever required.
7.Collection bags/bins.
8.Transportation vehicle.
9.Suitable access equipment for tree pruning.
10.Barricading and warning boards.
11.PPE.
All machinery and equipment shall be in safe operating condition. Defective,
damaged or unsafe equipment shall not be used inside the BPCL premises.

9.0 SAFETY, HEALTH AND ENVIRONMENT (HSE) REQUIREMENTS

The contractor shall comply with all applicable BPCL-KR HSE requirements, work
permit requirements, statutory regulations and instructions issued by the
EIC/Safety Department.

9.1 Work Permit

9.1.1 Work shall commence only after obtaining the required work
permit/authorization from BPCL.
9.1.2 The contractor shall comply with all conditions stipulated in the
permit.
9.1.3 Permit requirements shall be followed separately for different work
fronts wherever applicable.

9.2 PPE

PPE shall be provided by the contractor at no extra cost.

All contractor personnel shall wear appropriate PPE as applicable:
1.Safety helmet.
2.Safety shoes/gumboots.
3.Safety goggles/face shield.
4.Hand gloves.
5.High-visibility vest.
6.Full-sleeve work clothing.
7.Ear protection where required.
8.Face mask/respiratory protection where required.
9.Fall-arrest equipment for work at height.

9.3 Grass-Cutting Machine Safety

RFQ Number :6001962017  Date : 07.09.2026
To:M/s. BPCL ESTIMATE  MUMBAI  - 400038  India (300648)

For Bharat Petroleum Corporation Ltd.Vendor Sign & StampPage 48 of  126



 Item Material Qty Unit      Unit Basic Rate
Description Delivery date         (in Figures)_______________________________________________________________________

9.3.1 Grass-cutting machines shall have appropriate guards and safety
arrangements.
9.3.2 Operators shall be trained and competent to operate the equipment.
9.3.3 No person shall be allowed within the danger zone of the grass-cutting
machine.
9.3.4 Suitable barricading/warning signs shall be provided wherever required.
9.3.5 Particular care shall be taken to prevent projection of
Stones/Gravel/Metal pieces/Broken glass/Debris/Grass/branches towards
personnel, vehicles, equipment, electrical installations or operating
facilities.
9.3.6 Grass-cutting shall be stopped immediately if any unsafe condition is
observed.

10.0 SPECIFIC SAFETY REQUIREMENTS NEAR ELECTRICAL INSTALLATIONS

Special precautions shall be taken while working around electrical facilities,
including HT rooms, electrical four-pole structures, cable routes and high
mast towers.
10.1 Grass cutting shall not result in contact between cutting equipment and
electrical cables, electrical equipment or energized installations.
10.2 Mechanical grass cutters shall not be operated in a manner that can cause
flying debris to damage electrical equipment.
10.3 Required electrical clearances shall be maintained at all times..
10.4 Work around HT/electrical installations shall be carried out strictly in
accordance with BPCL's instructions and applicable electrical safety
requirements.
10.5 Any exposed/damaged cable, electrical installation or unsafe condition
observed during vegetation removal shall be immediately reported to the EIC.
The contractor shall not independently handle or repair electrical
installations.

11.0 SAFETY NEAR HYDROCARBON PIPELINES AND PROCESS FACILITIES

11.1 The contractor shall exercise extreme caution while working around
hydrocarbon/product pipelines and associated facilities.
11.2 Grass cutters, hand tools and other equipment shall not damage pipeline
coating, supports, valves, instruments or identification markings.
11.3 No excavation or digging shall be carried out under this scope unless
specifically authorized.
11.4 No vegetation shall be burnt within STF.
11.5 Any leakage, damaged pipeline, unusual smell, hydrocarbon accumulation or
other abnormal condition noticed during work shall be immediately reported and
work in the affected area shall be stopped.

12.0 FIRE AND EMERGENCY SAFETY
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12.1 Access to fire hydrants, firewater facilities, fire stations, emergency
gates and firefighting equipment shall always remain unobstructed.
12.2 Emergency access roads shall not be blocked by manpower, equipment,
vehicles or vegetation waste.
12.3 The contractor shall familiarize all personnel with emergency
arrangements applicable to the work area.
12.4 In case of emergency, all work shall be stopped immediately and personnel
shall move to the designated safe assembly area as instructed by BPCL.

13.0 WORK AT HEIGHT

Where tree pruning or other activity involves work at height:
13.1 Appropriate approved access equipment shall be used.
13.2 Suitable fall-protection arrangements shall be provided.
13.3 Ladders shall not be placed against pipelines, electrical equipment or
unsuitable structures.
13.4 Barricading shall be provided below the work area.
13.5 No person shall be allowed below suspended/falling branches.
13.6 Lifting of branches shall be carried out safely using suitable equipment
wherever required.

14.0 CONTRACTOR'S RESPONSIBILITIES

The contractor shall provide, at his own cost:
1. Adequate skilled/semi-skilled/unskilled manpower.
2. Trained grass-cutting machine operators.
3. Supervisory personnel.
4. All grass-cutting machines.
5. Hand tools and tackles.
6. Pruning equipment.
7. Access equipment required for tree pruning.
8. Fuel and lubricants.
9. PPE.
10. Barricading and safety signage.
11. Transportation.
12. Waste collection and handling equipment.
13. Loading/unloading arrangements.
14. Waste transportation.
15. Any other resource required for complete execution.

15.0 CONTRACTOR'S SUPERVISOR

15.1 The contractor shall nominate a competent supervisor for coordination of
the work.
15.2 The supervisor shall remain available at site during working hours.
15.3 The supervisor shall coordinate with the EIC for:
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1.Work fronts.
2.Permit requirements.
3.Safety requirements.
4.Daily progress.
5.Resource deployment.
6.Completion of individual areas.

16.0 SITE VISIT

The bidder is advised to visit the site before submission of the offer.
The bidder shall satisfy himself regarding:
1.Actual area.
2.Vegetation density.
3.Terrain.
4.Access conditions.
5.Locations of pipelines.
6.Electrical installations.
7.Fire protection facilities.
8.Security installations.
9.Requirement of manual clearing.
10.Tree pruning requirements.
11.Waste disposal arrangements.
12.Working conditions.
No claim arising out of lack of knowledge of site conditions shall ordinarily
be entertained after award of the contract.

17.0 COMPLETION PERIOD

17.1 The complete work shall be executed within Thirty (30) Working Days from
the date of commencement of work.
17.2 For this contract, Working Days shall mean Monday to Saturday.
17.3 Sundays, Public Holidays and BPCL-KR declared holidays shall not be
considered as Working Days.
17.4 Delay attributable to Non-availability of work fronts by BPCL/Suspension
of work by BPCL/Statutory restrictions/ Shutdown/emergency restrictions
imposed by BPCL/Other delays specifically accepted by BPCL in writing may be
excluded from computation of the completion period.
17.5 The contractor shall plan deployment of resources accordingly

18.0 DAILY PROGRESS AND COMPLETION

The contractor shall maintain daily records indicating:
" Date.
" Work location.
" Area/work front covered.
" Manpower deployed.
" Machinery deployed.
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" Work completed.
" Waste removed.
" Safety observations, if any.
The daily progress shall be submitted to the EIC as required.
The contractor shall obtain area-wise acceptance/completion certification from
the EIC.

19.0 QUALITY OF WORK

19.1 Areas found inadequately cleared shall be reworked by the contractor at
no additional cost.
19.2 Final acceptance shall be based on satisfactory completion of all
designated work fronts and removal of vegetation waste.
19.3 The decision of the EIC regarding satisfactory completion of the work
shall be final for the purpose of certification, subject to the terms of the
contract.

20.0 REWORK

If any area is found inadequately cleared during inspection  the contractor
shall carry out re-cutting/re-clearing at his own cost.No additional payment
shall be made for such rework.

21.0 LIQUIDATED DAMAGES

21.1. In case of failure by the contractor to complete the work within the
stipulated completion period of 30 Working Days, Liquidated Damages shall be
levied as per GCC.

21.2 The delay shall be calculated based on the definition of Working Days
specified in this Scope of Work.

21.3 LD shall be recovered from the contractor's running bills and/or final
bill

22.0 BPCL SCOPE

Unless specifically stated otherwise in the contract BPCL scope of supply is
limited to following:

1. Identification/release of work fronts.
2. Necessary site coordination.
3. Issue of applicable work permits subject to compliance by contractor.
4. Inspection and certification of completed work.

No material, manpower, machinery, tools, PPE, fuel or consumables shall be
provided by BPCL.
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23.0 CONTRACTOR'S SCOPE

The contractor's scope shall include all requirements necessary for complete
execution of the work, including but not limited to:
a.Manpower.
b.Supervision.
c.Machinery.
d.Grass cutters.
e.Operators/helpers.
f.Hand tools.
g.Pruning equipment.
h.Fuel.
i.Lubricants.
j.PPE.
k.Barricading/Warning signs.
l.Transportation.
m.Collection of vegetation.
n.Loading/unloading.
o.Disposal.
p.Cleaning.
q.Housekeeping.
r.Safety arrangements.
s.Any other incidental requirement.

24.0 GENERAL CONDITIONS

24.1 The contractor shall comply with all applicable statutory requirements,
BPCL rules, regulations and site procedures.
24.2 The contractor shall be responsible for the conduct and discipline of his
personnel.
24.3 Contractor personnel shall not enter restricted areas without
authorization.
24.5 Contractor shall not interfere with operation of any BPCL facility.
24.6 Contractor shall maintain good housekeeping throughout the execution
period.
24.7 The contractor shall not subcontract the work without prior approval of
BPCL.
24.8 The contractor shall comply with all instructions issued by the EIC
relating to safety, access, sequencing and work-front availability.
24.9 The contractor shall deploy sufficient resources to ensure that the
stipulated completion period is achieved.

25.0 COMPLETION CERTIFICATE

On completion of the entire work, the contractor shall jointly inspect the
work with the EIC.
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The work shall be considered complete only after:
1. All designated areas have been cleared.
2. Grass and unwanted vegetation have been removed.
3. Required tree pruning has been completed.
4. Roads and walkways have been cleaned.
5. Vegetation waste has been removed from site.
6. No obstruction remains around emergency/fire/electrical facilities.
7. All deficiencies pointed out by the EIC have been rectified.
8. The EIC is satisfied with the overall quality of work.

The final bill shall be processed based on certification of satisfactory
completion by the authorized BPCL representative.

26.0 Commencement of Work

The work shall be deemed to have commenced from the date and time specified in
the Work Commencement Instruction issued by BPCL/Engineer-in-Charge (EIC) to
the contractor through email/ issue of the first work permit at site whichever
is earlier.

The Work Commencement Instruction shall clearly specify the Commencement Date
and Time, and the same shall constitute the official start of the contract for
the purpose of determining the stipulated completion period and calculation of
Liquidated Damages (LD).

Where the Work Commencement Instruction is issued before 12:00 hrs on a
Working Day, that day shall be considered as the first Working Day. Where the
Work Commencement Instruction is issued at or after 12:00 hrs on a Working
Day, the next Working Day shall be considered as the first Working Day.

The contractor shall mobilize and deploy the required manpower, machinery,
tools, tackles and other resources in accordance with the Work Commencement
Instruction.

Any delay in commencement attributable to the contractor after the applicable
Commencement Date shall be considered for determination of delay and LD in
accordance with the provisions of the contract.

The Commencement Date and Time shall be recorded in the Work Commencement
Instruction and acknowledged by the contractor's authorized representative.   ________________________________________________________________________________________________________________________________________

00070 Grasscutting around boundaryinside2nd yr 30.11.2026_______________________________________________________________________
 The item 00070 covers the following services:
  10 9009082 4 EA 
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HOUSEKEEPING GRASS CUTTING      (each)

HOUSEKEEPING
To cut the grass/vegitation growth in the specified area as detailed in the
scope of work.

   _________________________________________________________________

Scope of job includes the following but not limited to the same

Grass cutting, vegetation removal, prooning of trees branches etc at STF.

Area of job:

1. All around boundary inside of STF
  Length : 6KM Approximately.
  Width : Boundary wall to the next water body
2. All the coconut lagoons at STF
3. All the green belt area

Cutting the grass by using grass cutting machine and removal of bushes at area
mentioned above.

Grass cutting and vegetation removal by manual means means wherever the
machine application is restricted or not possible.

Removal of creepers grown on to the grill provided on the top of the boundary
wall.

Disposal of the wastes and cut grasses should be done at the locations pointed
out by Engineer-in-charge.

Contractor shall be capable of engaging more number of grass cutting machines
to speed up the job.

All allied works required for the sucessfull completion of the job shall be
carried out by the contractor as per the directions of the Engineer in charge.

While working on tank farm, contractor shall ensure appropriate personnel
protective equipments like gumboot, goggles, apron for all labours.  Also
ensure nobody is in the surrounding area where the cut grass and gravel
splashes while grass cutting machine in operation.

Note: Green belt area does not requires complete grass cutting. But, removal
bushes and creepers grown on to the green belt trees are required.   Ultimate
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aim at west side of STF is to make visible the sea side wall fully for
eleminating any security threat through the boundary.

BPCL scope of supply     : Nil
Contractor's scope of supply : All the manpower, PPE,                  tools,
grass cutting machines, fuel, transportation          etc.   _________________________________________________________________

    Service Item 10: Unit basic rate in words ________________________________

_______________________________________________________________________

State GST % : ________ %   Central GST % : ________ %   Integrated GST % : ________ %

Union Ter. GST % : ________ %   GST Comp. Cess % : ________ %

HSN Code / SAC Code            : ______________

Billing State                  : ______________

_____________________________________________________________________________________________________________________________________________________________________________________________________________________
* 10 Scope of work

GRASS CUTTING, VEGETATION REMOVAL AND PRUNING OF TREES AT SHORE TANK FARM
(STF)-INSIDE BOUNDARY WALL BUT EXCLUDING OPERATING AREAS

1.0 OBJECTIVE

The work comprises grass cutting, removal of bushes/unwanted vegetation,
pruning of tree branches, manual clearing wherever required, cleaning of
roads/walkways/operating areas and collection, transportation and disposal of
vegetation waste at designated locations within the Shore Tank Farm (STF).

The objective of the work is to maintain the STF premises in a clean and
orderly condition, ensure clear access to operating and emergency facilities,
prevent vegetation from obstructing pipelines, structures, electrical
installations, fire protection facilities, security installations and access
roads, and maintain the required housekeeping and safety standards of the
refinery.
The contractor shall execute the work in accordance with this Scope of Work,
BPCL-KR safety requirements, instructions of the Engineer-in-Charge (EIC) and
applicable statutory requirements.

2.0 SCOPE OF WORK
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The scope shall include, but shall not be limited to, the following:
1. Cutting of grass and weeds using suitable mechanical grass-cutting
machines.
2. Removal of bushes, shrubs, creepers, weeds and unwanted vegetation.
3. Manual removal of vegetation in locations where mechanical cutting is not
feasible or safe.
4. Pruning/trimming of tree branches as directed by the EIC.
5. Clearing of vegetation around pipelines, pipe supports, structures,
electrical installations, fire protection facilities, roads, walkways,
security installations and other facilities.
6. Collection and removal of all cut grass, bushes, branches and vegetation
debris.
7. Sweeping and cleaning of roads, walkways and adjoining areas after
completion of cutting.
8.Loading, transportation and disposal of vegetation waste at locations
designated by BPCL.
9. Deployment of adequate manpower, machinery and equipment to complete the
work within the stipulated period.
10. Re-cleaning/re-cutting of areas wherever the work is found unsatisfactory
by the EIC.

3.0 LOCATIONS COVERED

The work shall be carried out at the following locations within Shore Tank
Farm:
1. All around inside periphery of boundary wall of STF, boundary wall is
having lenght of 6 Kilometers approximately. Width of area is between Boundary
wall (inside) to the next water body
2. All the coconut lagoons at STF
3. All the green belt area at STF

4.0 ESTIMATED AREA

The approximate area proposed to be covered under the contract is 21550 m².
The above quantity is indicative and is intended for estimation purposes. The
bidder shall visit the site and satisfy himself regarding the actual site
conditions, accessibility, terrain, vegetation density and quantum of work
before submission of the offer.
No additional payment shall be admissible on account of variation in
vegetation density, terrain or difficulty of access.

5.0 CONTRACTOR'S RESOURCE REQUIREMENT

For planning purposes, deployment of approximately 04 Nos. grass-cutting
machines with trained operators & 01 nos. supervisor is envisaged.
The above is only an indicative requirement. The contractor shall
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independently assess the manpower and machinery required and shall deploy
adequate resources to complete the work within the stipulated completion
period of 20 Working Days.
The EIC shall have the right to instruct the contractor to increase
manpower/machinery if progress is found inadequate.
No additional payment shall be made merely because the contractor deploys
additional resources for achieving the stipulated completion schedule.

6.0 TECHNICAL REQUIREMENTS

6.1 Grass Cutting

6.1.1 The job includes cutting the grass/vegetation using petrol driven grass
cutting machine using only Nylon Trimmer Line Wire for grass cutting
operations.

6.1.2 Grass shall be cut uniformly and sufficiently close to ground level
without damaging roads, kerbs, pipeline supports, foundations, structures,
cables, cable trays or other facilities.

6.1.3 Particular care shall be exercised while cutting vegetation in the
vicinity of: Hydrocarbon/product pipelines/Firewater pipelines/Electrical
cables and cable trays/Electrical four-pole structures/HT rooms/High mast
towers/Lighting poles/Security installations/Fire hydrants and firefighting
facilities/Pipeline supports and foundations/Instrumentation and associated
installations

6.1.4 Grass shall not be allowed to remain around equipment, access points,
drains or emergency facilities after completion of the work.

6.2 Vegetation/Bush Removal

The contractor shall remove Bushes, Shrubs, Weeds, Creepers, Wild growth,
Unwanted vegetation, Vegetation obstructing access to equipment/facilities,
Vegetation growing around pipeline supports and structures. Vegetation shall
be removed without damaging any operating facility or installation. The use of
any chemical herbicide, pesticide, weed killer or similar chemical for
vegetation control shall not be permitted unless specifically approved in
writing by BPCL.

6.3 Manual Clearing

Manual cutting/removal shall be carried out wherever:Mechanical cutting is
unsafe or Access is restricted or Vegetation is immediately adjacent to
electrical installations or Vegetation is close to pipelines or sensitive
equipment or There is a possibility of flying debris damaging equipment or as
Directed by the EIC for safety reasons
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The contractor shall provide suitable hand tools such as sickles, cutters,
pruning tools, axes and other required implements.

6.4 TREE PRUNING

6.4.1 Tree branches obstructing roads, walkways, pipelines, lighting
arrangements, security installations, electrical installations or other
facilities shall be pruned as directed by the EIC.
6.4.2 Tree pruning shall be carried out using suitable tools and equipment.
6.4.3 The contractor shall take adequate precautions to prevent falling
branches from damaging Pipelines, Electrical equipment, Cable trays/cables,
Lighting systems, Buildings, Security installations, Roads and other
facilities.
6.4.4 Where work at height is involved, appropriate access equipment and
fall-protection arrangements shall be provided. Scaffolding if required will
be provided by BPCL through a separate agency.
6.4.5  Trees shall not be cut/felled without specific written permission from
BPCL.
6.4.6  Any statutory permission required for pruning/cutting of trees shall be
obtained as applicable. No tree shall be felled under this contract unless
specifically authorized by BPCL.

7.0 CLEANING AND HOUSEKEEPING

7.1 Cut grass, branches, bushes and other vegetation shall be collected
immediately after completion of cutting in each work front.
7.2 The contractor shall ensure that no vegetation waste is left On roads On
walkways/Near equipment/Around electrical installations/Near fire protection
facilities/Near pipelines/Around security towers/Around emergency access
routes.
7.3 Roads and walkways affected by the work shall be swept/cleaned.

8.0 EQUIPMENT AND MACHINERY

The contractor shall provide all equipment required for satisfactory
execution, including but not limited to:
1.Mechanical grass-cutting machines/brush cutters.
2.Suitable trimmers.
3.Pruning tools.
4.Hand tools.
5.Cutting implements.
6.Wheelbarrows/trolleys, wherever required.
7.Collection bags/bins.
8.Transportation vehicle.
9.Suitable access equipment for tree pruning.
10.Barricading and warning boards.
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11.PPE.
All machinery and equipment shall be in safe operating condition. Defective,
damaged or unsafe equipment shall not be used inside the BPCL premises.

9.0 SAFETY, HEALTH AND ENVIRONMENT (HSE) REQUIREMENTS

The contractor shall comply with all applicable BPCL-KR HSE requirements, work
permit requirements, statutory regulations and instructions issued by the
EIC/Safety Department.

9.1 Work Permit

9.1.1 Work shall commence only after obtaining the required work
permit/authorization from BPCL.
9.1.2 The contractor shall comply with all conditions stipulated in the
permit.
9.1.3 Permit requirements shall be followed separately for different work
fronts wherever applicable.

9.2 PPE

PPE shall be provided by the contractor at no extra cost.

All contractor personnel shall wear appropriate PPE as applicable:
1.Safety helmet.
2.Safety shoes/gumboots.
3.Safety goggles/face shield.
4.Hand gloves.
5.High-visibility vest.
6.Full-sleeve work clothing.
7.Ear protection where required.
8.Face mask/respiratory protection where required.
9.Fall-arrest equipment for work at height.

9.3 Grass-Cutting Machine Safety

9.3.1 Grass-cutting machines shall have appropriate guards and safety
arrangements.
9.3.2 Operators shall be trained and competent to operate the equipment.
9.3.3 No person shall be allowed within the danger zone of the grass-cutting
machine.
9.3.4 Suitable barricading/warning signs shall be provided wherever required.
9.3.5 Particular care shall be taken to prevent projection of
Stones/Gravel/Metal pieces/Broken glass/Debris/Grass/branches towards
personnel, vehicles, equipment, electrical installations or operating
facilities.
9.3.6 Grass-cutting shall be stopped immediately if any unsafe condition is
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observed.

10.0 SPECIFIC SAFETY REQUIREMENTS NEAR ELECTRICAL INSTALLATIONS

Special precautions shall be taken while working around electrical facilities,
including HT rooms, electrical four-pole structures, cable routes and high
mast towers.
10.1 Grass cutting shall not result in contact between cutting equipment and
electrical cables, electrical equipment or energized installations.
10.2 Mechanical grass cutters shall not be operated in a manner that can cause
flying debris to damage electrical equipment.
10.3 Required electrical clearances shall be maintained at all times..
10.4 Work around HT/electrical installations shall be carried out strictly in
accordance with BPCL's instructions and applicable electrical safety
requirements.
10.5 Any exposed/damaged cable, electrical installation or unsafe condition
observed during vegetation removal shall be immediately reported to the EIC.
The contractor shall not independently handle or repair electrical
installations.

11.0 SAFETY NEAR HYDROCARBON PIPELINES AND PROCESS FACILITIES

11.1 The contractor shall exercise extreme caution while working around
hydrocarbon/product pipelines and associated facilities.
11.2 Grass cutters, hand tools and other equipment shall not damage pipeline
coating, supports, valves, instruments or identification markings.
11.3 No excavation or digging shall be carried out under this scope unless
specifically authorized.
11.4 No vegetation shall be burnt within STF.
11.5 Any leakage, damaged pipeline, unusual smell, hydrocarbon accumulation or
other abnormal condition noticed during work shall be immediately reported and
work in the affected area shall be stopped.

12.0 FIRE AND EMERGENCY SAFETY

12.1 Access to fire hydrants, firewater facilities, fire stations, emergency
gates and firefighting equipment shall always remain unobstructed.
12.2 Emergency access roads shall not be blocked by manpower, equipment,
vehicles or vegetation waste.
12.3 The contractor shall familiarize all personnel with emergency
arrangements applicable to the work area.
12.4 In case of emergency, all work shall be stopped immediately and personnel
shall move to the designated safe assembly area as instructed by BPCL.

13.0 WORK AT HEIGHT

Where tree pruning or other activity involves work at height:
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13.1 Appropriate approved access equipment shall be used.
13.2 Suitable fall-protection arrangements shall be provided.
13.3 Ladders shall not be placed against pipelines, electrical equipment or
unsuitable structures.
13.4 Barricading shall be provided below the work area.
13.5 No person shall be allowed below suspended/falling branches.
13.6 Lifting of branches shall be carried out safely using suitable equipment
wherever required.

14.0 CONTRACTOR'S RESPONSIBILITIES

The contractor shall provide, at his own cost:
1. Adequate skilled/semi-skilled/unskilled manpower.
2. Trained grass-cutting machine operators.
3. Supervisory personnel.
4. All grass-cutting machines.
5. Hand tools and tackles.
6. Pruning equipment.
7. Access equipment required for tree pruning.
8. Fuel and lubricants.
9. PPE.
10. Barricading and safety signage.
11. Transportation.
12. Waste collection and handling equipment.
13. Loading/unloading arrangements.
14. Waste transportation.
15. Any other resource required for complete execution.

15.0 CONTRACTOR'S SUPERVISOR

15.1 The contractor shall nominate a competent supervisor for coordination of
the work.
15.2 The supervisor shall remain available at site during working hours.
15.3 The supervisor shall coordinate with the EIC for:

1.Work fronts.
2.Permit requirements.
3.Safety requirements.
4.Daily progress.
5.Resource deployment.
6.Completion of individual areas.

16.0 SITE VISIT

The bidder is advised to visit the site before submission of the offer.
The bidder shall satisfy himself regarding:
1.Actual area.

RFQ Number :6001962017  Date : 07.09.2026
To:M/s. BPCL ESTIMATE  MUMBAI  - 400038  India (300648)

For Bharat Petroleum Corporation Ltd.Vendor Sign & StampPage 62 of  126



 Item Material Qty Unit      Unit Basic Rate
Description Delivery date         (in Figures)_______________________________________________________________________
2.Vegetation density.
3.Terrain.
4.Access conditions.
5.Locations of pipelines.
6.Electrical installations.
7.Fire protection facilities.
8.Security installations.
9.Requirement of manual clearing.
10.Tree pruning requirements.
11.Waste disposal arrangements.
12.Working conditions.
No claim arising out of lack of knowledge of site conditions shall ordinarily
be entertained after award of the contract.

17.0 COMPLETION PERIOD

17.1 The complete work shall be executed within Twenty (20) Working Days from
the date of commencement of work.
17.2 For this contract, Working Days shall mean Monday to Saturday.
17.3 Sundays, Public Holidays and BPCL-KR declared holidays shall not be
considered as Working Days.
17.4 Delay attributable to Non-availability of work fronts by BPCL/Suspension
of work by BPCL/Statutory restrictions/ Shutdown/emergency restrictions
imposed by BPCL/Other delays specifically accepted by BPCL in writing may be
excluded from computation of the completion period.
17.5 The contractor shall plan deployment of resources accordingly

18.0 DAILY PROGRESS AND COMPLETION

The contractor shall maintain daily records indicating:
" Date.
" Work location.
" Area/work front covered.
" Manpower deployed.
" Machinery deployed.
" Work completed.
" Waste removed.
" Safety observations, if any.
The daily progress shall be submitted to the EIC as required.
The contractor shall obtain area-wise acceptance/completion certification from
the EIC.

19.0 QUALITY OF WORK

19.1 Areas found inadequately cleared shall be reworked by the contractor at
no additional cost.
19.2 Final acceptance shall be based on satisfactory completion of all
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designated work fronts and removal of vegetation waste.
19.3 The decision of the EIC regarding satisfactory completion of the work
shall be final for the purpose of certification, subject to the terms of the
contract.

20.0 REWORK

If any area is found inadequately cleared during inspection  the contractor
shall carry out re-cutting/re-clearing at his own cost.No additional payment
shall be made for such rework.

21.0 LIQUIDATED DAMAGES

21.1. In case of failure by the contractor to complete the work within the
stipulated completion period of 20 Working Days, Liquidated Damages shall be
levied as per GCC.

21.2 The delay shall be calculated based on the definition of Working Days
specified in this Scope of Work.

21.3 LD shall be recovered from the contractor's running bills and/or final
bill

22.0 BPCL SCOPE

Unless specifically stated otherwise in the contract BPCL scope of supply is
limited to following:

1. Identification/release of work fronts.
2. Necessary site coordination.
3. Issue of applicable work permits subject to compliance by contractor.
4. Inspection and certification of completed work.

No material, manpower, machinery, tools, PPE, fuel or consumables shall be
provided by BPCL.

23.0 CONTRACTOR'S SCOPE

The contractor's scope shall include all requirements necessary for complete
execution of the work, including but not limited to:
a.Manpower.
b.Supervision.
c.Machinery.
d.Grass cutters.
e.Operators/helpers.
f.Hand tools.
g.Pruning equipment.
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h.Fuel.
i.Lubricants.
j.PPE.
k.Barricading/Warning signs.
l.Transportation.
m.Collection of vegetation.
n.Loading/unloading.
o.Disposal.
p.Cleaning.
q.Housekeeping.
r.Safety arrangements.
s.Any other incidental requirement.

24.0 GENERAL CONDITIONS

24.1 The contractor shall comply with all applicable statutory requirements,
BPCL rules, regulations and site procedures.
24.2 The contractor shall be responsible for the conduct and discipline of his
personnel.
24.3 Contractor personnel shall not enter restricted areas without
authorization.
24.5 Contractor shall not interfere with operation of any BPCL facility.
24.6 Contractor shall maintain good housekeeping throughout the execution
period.
24.7 The contractor shall not subcontract the work without prior approval of
BPCL.
24.8 The contractor shall comply with all instructions issued by the EIC
relating to safety, access, sequencing and work-front availability.
24.9 The contractor shall deploy sufficient resources to ensure that the
stipulated completion period is achieved.

25.0 COMPLETION CERTIFICATE

On completion of the entire work, the contractor shall jointly inspect the
work with the EIC.

The work shall be considered complete only after:
1. All designated areas have been cleared.
2. Grass and unwanted vegetation have been removed.
3. Required tree pruning has been completed.
4. Roads and walkways have been cleaned.
5. Vegetation waste has been removed from site.
6. No obstruction remains around emergency/fire/electrical facilities.
7. All deficiencies pointed out by the EIC have been rectified.
8. The EIC is satisfied with the overall quality of work.

The final bill shall be processed based on certification of satisfactory
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completion by the authorized BPCL representative.

26.0 Commencement of Work

The work shall be deemed to have commenced from the date and time specified in
the Work Commencement Instruction issued by BPCL/Engineer-in-Charge (EIC) to
the contractor through email/ issue of the first work permit at site whichever
is earlier.

The Work Commencement Instruction shall clearly specify the Commencement Date
and Time, and the same shall constitute the official start of the contract for
the purpose of determining the stipulated completion period and calculation of
Liquidated Damages (LD).

Where the Work Commencement Instruction is issued before 12:00 hrs on a
Working Day, that day shall be considered as the first Working Day. Where the
Work Commencement Instruction is issued at or after 12:00 hrs on a Working
Day, the next Working Day shall be considered as the first Working Day.

The contractor shall mobilize and deploy the required manpower, machinery,
tools, tackles and other resources in accordance with the Work Commencement
Instruction.

Any delay in commencement attributable to the contractor after the applicable
Commencement Date shall be considered for determination of delay and LD in
accordance with the provisions of the contract.

The Commencement Date and Time shall be recorded in the Work Commencement
Instruction and acknowledged by the contractor's authorized representative   ________________________________________________________________________________________________________________________________________

00080 Grasscutting around boundaryoutside2ndyr 30.11.2026_______________________________________________________________________
 The item 00080 covers the following services:
  10 9009082 4 EA 

HOUSEKEEPING GRASS CUTTING      (each)

HOUSEKEEPING
To cut the grass/vegitation growth in the specified area as detailed in the
scope of work.

   _________________________________________________________________

    Service Item 10: Unit basic rate in words ________________________________
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_______________________________________________________________________

State GST % : ________ %   Central GST % : ________ %   Integrated GST % : ________ %

Union Ter. GST % : ________ %   GST Comp. Cess % : ________ %

HSN Code / SAC Code            : ______________

Billing State                  : ______________

_____________________________________________________________________________________________________________________________________________________________________________________________________________________
* 10 Scope of work

GRASS CUTTING, VEGETATION REMOVAL AND PRUNING OF TREES AT SHORE TANK FARM
(STF)-OUTSIDE PARRALLEL TO BOUNDARY WALL

1.0 OBJECTIVE

The work comprises grass cutting, removal of bushes/unwanted vegetation,
pruning of tree branches, manual clearing wherever required, cleaning of
outside boundary wall areas and collection, transportation and disposal of
vegetation waste at designated locations within the Shore Tank Farm (STF).

The objective of the work is to maintain the STF premises in a clean and
orderly condition, ensure clear access to operating and emergency facilities,
prevent vegetation from obstructing pipelines, structures, electrical
installations, fire protection facilities, security installations and access
roads, and maintain the required housekeeping and safety standards of the
refinery.
The contractor shall execute the work in accordance with this Scope of Work,
BPCL-KR safety requirements, instructions of the Engineer-in-Charge (EIC) and
applicable statutory requirements.

2.0 SCOPE OF WORK

The scope shall include, but shall not be limited to, the following:
1. Cutting of grass and weeds using suitable mechanical grass-cutting
machines.
2. Removal of bushes, shrubs, creepers, weeds and unwanted vegetation.
3. Manual removal of vegetation in locations where mechanical cutting is not
feasible or safe.
4. Pruning/trimming of tree branches as directed by the EIC.
5. Clearing of vegetation around pipelines, pipe supports, structures,
electrical installations, fire protection facilities, roads, walkways,
security installations and other facilities.
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6. Collection and removal of all cut grass, bushes, branches and vegetation
debris.
7. Sweeping and cleaning of roads, walkways and adjoining areas after
completion of cutting.
8.Loading, transportation and disposal of vegetation waste at locations
designated by BPCL.
9. Deployment of adequate manpower, machinery and equipment to complete the
work within the stipulated period.
10. Re-cleaning/re-cutting of areas wherever the work is found unsatisfactory
by the EIC.

3.0 LOCATIONS COVERED

The work shall be carried out at the following locations within Shore Tank
Farm:
1. Out side of all around boundary wall except west side of STF
 Length of boundary wall is : 3.5KM Approximately.
 Width :On East Side  : Boundary wall to the CPT fencing       (Both sides of
drainage).
 South : 1 Meter minimum
 North : 1 Meter minimum
 West  : Not required.

4.0 ESTIMATED AREA

The approximate area proposed to be covered under the contract is 10048 m².
The above quantity is indicative and is intended for estimation purposes. The
bidder shall visit the site and satisfy himself regarding the actual site
conditions, accessibility, terrain, vegetation density and quantum of work
before submission of the offer.
No additional payment shall be admissible on account of variation in
vegetation density, terrain or difficulty of access.

5.0 CONTRACTOR'S RESOURCE REQUIREMENT

For planning purposes, deployment of approximately 04 Nos. grass-cutting
machines with trained operators & 01 nos. supervisor is envisaged.
The above is only an indicative requirement. The contractor shall
independently assess the manpower and machinery required and shall deploy
adequate resources to complete the work within the stipulated completion
period of 10 Working Days.
The EIC shall have the right to instruct the contractor to increase
manpower/machinery if progress is found inadequate.
No additional payment shall be made merely because the contractor deploys
additional resources for achieving the stipulated completion schedule.

6.0 TECHNICAL REQUIREMENTS
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6.1 Grass Cutting

6.1.1 The job includes cutting the grass/vegetation using petrol driven grass
cutting machine using only Nylon Trimmer Line Wire for grass cutting
operations.

6.1.2 Grass shall be cut uniformly and sufficiently close to ground level
without damaging roads, kerbs, pipeline supports, foundations, structures,
cables, cable trays or other facilities.

6.1.3 Particular care shall be exercised while cutting vegetation in the
vicinity of: Hydrocarbon/product pipelines/Firewater pipelines/Electrical
cables and cable trays/Electrical four-pole structures/HT rooms/High mast
towers/Lighting poles/Security installations/Fire hydrants and firefighting
facilities/Pipeline supports and foundations/Instrumentation and associated
installations

6.1.4 Grass shall not be allowed to remain around equipment, access points,
drains or emergency facilities after completion of the work.

6.2 Vegetation/Bush Removal

The contractor shall remove Bushes, Shrubs, Weeds, Creepers, Wild growth,
Unwanted vegetation, Vegetation obstructing access to equipment/facilities,
Vegetation growing around pipeline supports and structures. Vegetation shall
be removed without damaging any operating facility or installation. The use of
any chemical herbicide, pesticide, weed killer or similar chemical for
vegetation control shall not be permitted unless specifically approved in
writing by BPCL.

6.3 Manual Clearing

Manual cutting/removal shall be carried out wherever:Mechanical cutting is
unsafe or Access is restricted or Vegetation is immediately adjacent to
electrical installations or Vegetation is close to pipelines or sensitive
equipment or There is a possibility of flying debris damaging equipment or as
Directed by the EIC for safety reasons

The contractor shall provide suitable hand tools such as sickles, cutters,
pruning tools, axes and other required implements.

6.4 TREE PRUNING

6.4.1 Tree branches obstructing roads, walkways, pipelines, lighting
arrangements, security installations, electrical installations or other
facilities shall be pruned as directed by the EIC.
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6.4.2 Tree pruning shall be carried out using suitable tools and equipment.
6.4.3 The contractor shall take adequate precautions to prevent falling
branches from damaging Pipelines, Electrical equipment, Cable trays/cables,
Lighting systems, Buildings, Security installations, Roads and other
facilities.
6.4.4 Where work at height is involved, appropriate access equipment and
fall-protection arrangements shall be provided. Scaffolding if required will
be provided by BPCL through a separate agency.
6.4.5  Trees shall not be cut/felled without specific written permission from
BPCL.
6.4.6  Any statutory permission required for pruning/cutting of trees shall be
obtained as applicable. No tree shall be felled under this contract unless
specifically authorized by BPCL.

7.0 CLEANING AND HOUSEKEEPING

7.1 Cut grass, branches, bushes and other vegetation shall be collected
immediately after completion of cutting in each work front.
7.2 The contractor shall ensure that no vegetation waste is left On roads On
walkways/Near equipment/Around electrical installations/Near fire protection
facilities/Near pipelines/Around security towers/Around emergency access
routes.
7.3 Roads and walkways affected by the work shall be swept/cleaned.

8.0 EQUIPMENT AND MACHINERY

The contractor shall provide all equipment required for satisfactory
execution, including but not limited to:
1.Mechanical grass-cutting machines/brush cutters.
2.Suitable trimmers.
3.Pruning tools.
4.Hand tools.
5.Cutting implements.
6.Wheelbarrows/trolleys, wherever required.
7.Collection bags/bins.
8.Transportation vehicle.
9.Suitable access equipment for tree pruning.
10.Barricading and warning boards.
11.PPE.
All machinery and equipment shall be in safe operating condition. Defective,
damaged or unsafe equipment shall not be used inside the BPCL premises.

9.0 SAFETY, HEALTH AND ENVIRONMENT (HSE) REQUIREMENTS

The contractor shall comply with all applicable BPCL-KR HSE requirements, work
permit requirements, statutory regulations and instructions issued by the
EIC/Safety Department.
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9.1 Work Permit

9.1.1 Work shall commence only after obtaining the required work
permit/authorization from BPCL.
9.1.2 The contractor shall comply with all conditions stipulated in the
permit.
9.1.3 Permit requirements shall be followed separately for different work
fronts wherever applicable.

9.2 PPE

PPE shall be provided by the contractor at no extra cost.

All contractor personnel shall wear appropriate PPE as applicable:
1.Safety helmet.
2.Safety shoes/gumboots.
3.Safety goggles/face shield.
4.Hand gloves.
5.High-visibility vest.
6.Full-sleeve work clothing.
7.Ear protection where required.
8.Face mask/respiratory protection where required.
9.Fall-arrest equipment for work at height.

9.3 Grass-Cutting Machine Safety

9.3.1 Grass-cutting machines shall have appropriate guards and safety
arrangements.
9.3.2 Operators shall be trained and competent to operate the equipment.
9.3.3 No person shall be allowed within the danger zone of the grass-cutting
machine.
9.3.4 Suitable barricading/warning signs shall be provided wherever required.
9.3.5 Particular care shall be taken to prevent projection of
Stones/Gravel/Metal pieces/Broken glass/Debris/Grass/branches towards
personnel, vehicles, equipment, electrical installations or operating
facilities.
9.3.6 Grass-cutting shall be stopped immediately if any unsafe condition is
observed.

10.0 SPECIFIC SAFETY REQUIREMENTS NEAR ELECTRICAL INSTALLATIONS

Special precautions shall be taken while working around electrical facilities,
including HT rooms, electrical four-pole structures, cable routes and high
mast towers.
10.1 Grass cutting shall not result in contact between cutting equipment and
electrical cables, electrical equipment or energized installations.
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10.2 Mechanical grass cutters shall not be operated in a manner that can cause
flying debris to damage electrical equipment.
10.3 Required electrical clearances shall be maintained at all times..
10.4 Work around HT/electrical installations shall be carried out strictly in
accordance with BPCL's instructions and applicable electrical safety
requirements.
10.5 Any exposed/damaged cable, electrical installation or unsafe condition
observed during vegetation removal shall be immediately reported to the EIC.
The contractor shall not independently handle or repair electrical
installations.

11.0 SAFETY NEAR HYDROCARBON PIPELINES AND PROCESS FACILITIES

11.1 The contractor shall exercise extreme caution while working around
hydrocarbon/product pipelines and associated facilities.
11.2 Grass cutters, hand tools and other equipment shall not damage pipeline
coating, supports, valves, instruments or identification markings.
11.3 No excavation or digging shall be carried out under this scope unless
specifically authorized.
11.4 No vegetation shall be burnt within STF.
11.5 Any leakage, damaged pipeline, unusual smell, hydrocarbon accumulation or
other abnormal condition noticed during work shall be immediately reported and
work in the affected area shall be stopped.

12.0 FIRE AND EMERGENCY SAFETY

12.1 Access to fire hydrants, firewater facilities, fire stations, emergency
gates and firefighting equipment shall always remain unobstructed.
12.2 Emergency access roads shall not be blocked by manpower, equipment,
vehicles or vegetation waste.
12.3 The contractor shall familiarize all personnel with emergency
arrangements applicable to the work area.
12.4 In case of emergency, all work shall be stopped immediately and personnel
shall move to the designated safe assembly area as instructed by BPCL.

13.0 WORK AT HEIGHT

Where tree pruning or other activity involves work at height:
13.1 Appropriate approved access equipment shall be used.
13.2 Suitable fall-protection arrangements shall be provided.
13.3 Ladders shall not be placed against pipelines, electrical equipment or
unsuitable structures.
13.4 Barricading shall be provided below the work area.
13.5 No person shall be allowed below suspended/falling branches.
13.6 Lifting of branches shall be carried out safely using suitable equipment
wherever required.
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14.0 CONTRACTOR'S RESPONSIBILITIES

The contractor shall provide, at his own cost:
1. Adequate skilled/semi-skilled/unskilled manpower.
2. Trained grass-cutting machine operators.
3. Supervisory personnel.
4. All grass-cutting machines.
5. Hand tools and tackles.
6. Pruning equipment.
7. Access equipment required for tree pruning.
8. Fuel and lubricants.
9. PPE.
10. Barricading and safety signage.
11. Transportation.
12. Waste collection and handling equipment.
13. Loading/unloading arrangements.
14. Waste transportation.
15. Any other resource required for complete execution.

15.0 CONTRACTOR'S SUPERVISOR

15.1 The contractor shall nominate a competent supervisor for coordination of
the work.
15.2 The supervisor shall remain available at site during working hours.
15.3 The supervisor shall coordinate with the EIC for:

1.Work fronts.
2.Permit requirements.
3.Safety requirements.
4.Daily progress.
5.Resource deployment.
6.Completion of individual areas.

16.0 SITE VISIT

The bidder is advised to visit the site before submission of the offer.
The bidder shall satisfy himself regarding:
1.Actual area.
2.Vegetation density.
3.Terrain.
4.Access conditions.
5.Locations of pipelines.
6.Electrical installations.
7.Fire protection facilities.
8.Security installations.
9.Requirement of manual clearing.
10.Tree pruning requirements.
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11.Waste disposal arrangements.
12.Working conditions.
No claim arising out of lack of knowledge of site conditions shall ordinarily
be entertained after award of the contract.

17.0 COMPLETION PERIOD

17.1 The complete work shall be executed within Ten (10) Working Days from the
date of commencement of work.
17.2 For this contract, Working Days shall mean Monday to Saturday.
17.3 Sundays, Public Holidays and BPCL-KR declared holidays shall not be
considered as Working Days.
17.4 Delay attributable to Non-availability of work fronts by BPCL/Suspension
of work by BPCL/Statutory restrictions/ Shutdown/emergency restrictions
imposed by BPCL/Other delays specifically accepted by BPCL in writing may be
excluded from computation of the completion period.
17.5 The contractor shall plan deployment of resources accordingly

18.0 DAILY PROGRESS AND COMPLETION

The contractor shall maintain daily records indicating:
" Date.
" Work location.
" Area/work front covered.
" Manpower deployed.
" Machinery deployed.
" Work completed.
" Waste removed.
" Safety observations, if any.
The daily progress shall be submitted to the EIC as required.
The contractor shall obtain area-wise acceptance/completion certification from
the EIC.

19.0 QUALITY OF WORK

19.1 Areas found inadequately cleared shall be reworked by the contractor at
no additional cost.
19.2 Final acceptance shall be based on satisfactory completion of all
designated work fronts and removal of vegetation waste.
19.3 The decision of the EIC regarding satisfactory completion of the work
shall be final for the purpose of certification, subject to the terms of the
contract.

20.0 REWORK

If any area is found inadequately cleared during inspection  the contractor
shall carry out re-cutting/re-clearing at his own cost.No additional payment
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shall be made for such rework.

21.0 LIQUIDATED DAMAGES

21.1. In case of failure by the contractor to complete the work within the
stipulated completion period of 10 Working Days, Liquidated Damages shall be
levied as per GCC.

21.2 The delay shall be calculated based on the definition of Working Days
specified in this Scope of Work.

21.3 LD shall be recovered from the contractor's running bills and/or final
bill

22.0 BPCL SCOPE

Unless specifically stated otherwise in the contract BPCL scope of supply is
limited to following:

1. Identification/release of work fronts.
2. Necessary site coordination.
3. Issue of applicable work permits subject to compliance by contractor.
4. Inspection and certification of completed work.

No material, manpower, machinery, tools, PPE, fuel or consumables shall be
provided by BPCL.

23.0 CONTRACTOR'S SCOPE

The contractor's scope shall include all requirements necessary for complete
execution of the work, including but not limited to:
a.Manpower.
b.Supervision.
c.Machinery.
d.Grass cutters.
e.Operators/helpers.
f.Hand tools.
g.Pruning equipment.
h.Fuel.
i.Lubricants.
j.PPE.
k.Barricading/Warning signs.
l.Transportation.
m.Collection of vegetation.
n.Loading/unloading.
o.Disposal.
p.Cleaning.
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q.Housekeeping.
r.Safety arrangements.
s.Any other incidental requirement.

24.0 GENERAL CONDITIONS

24.1 The contractor shall comply with all applicable statutory requirements,
BPCL rules, regulations and site procedures.
24.2 The contractor shall be responsible for the conduct and discipline of his
personnel.
24.3 Contractor personnel shall not enter restricted areas without
authorization.
24.5 Contractor shall not interfere with operation of any BPCL facility.
24.6 Contractor shall maintain good housekeeping throughout the execution
period.
24.7 The contractor shall not subcontract the work without prior approval of
BPCL.
24.8 The contractor shall comply with all instructions issued by the EIC
relating to safety, access, sequencing and work-front availability.
24.9 The contractor shall deploy sufficient resources to ensure that the
stipulated completion period is achieved.

25.0 COMPLETION CERTIFICATE

On completion of the entire work, the contractor shall jointly inspect the
work with the EIC.

The work shall be considered complete only after:
1. All designated areas have been cleared.
2. Grass and unwanted vegetation have been removed.
3. Required tree pruning has been completed.
4. Roads and walkways have been cleaned.
5. Vegetation waste has been removed from site.
6. No obstruction remains around emergency/fire/electrical facilities.
7. All deficiencies pointed out by the EIC have been rectified.
8. The EIC is satisfied with the overall quality of work.

The final bill shall be processed based on certification of satisfactory
completion by the authorized BPCL representative.

26.0 Commencement of Work

The work shall be deemed to have commenced from the date and time specified in
the Work Commencement Instruction issued by BPCL/Engineer-in-Charge (EIC) to
the contractor through email/ issue of the first work permit at site whichever
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is earlier.

The Work Commencement Instruction shall clearly specify the Commencement Date
and Time, and the same shall constitute the official start of the contract for
the purpose of determining the stipulated completion period and calculation of
Liquidated Damages (LD).

Where the Work Commencement Instruction is issued before 12:00 hrs on a
Working Day, that day shall be considered as the first Working Day. Where the
Work Commencement Instruction is issued at or after 12:00 hrs on a Working
Day, the next Working Day shall be considered as the first Working Day.

The contractor shall mobilize and deploy the required manpower, machinery,
tools, tackles and other resources in accordance with the Work Commencement
Instruction.

Any delay in commencement attributable to the contractor after the applicable
Commencement Date shall be considered for determination of delay and LD in
accordance with the provisions of the contract.

The Commencement Date and Time shall be recorded in the Work Commencement
Instruction and acknowledged by the contractor's authorized representative   ________________________________________________________________________________________________________________________________________

00090 ARC for Eqpt operation at STF 2nd yr 30.11.2026_______________________________________________________________________
 The item 00090 covers the following services:
  10 9002431 150.0 HR 

Equipment Hire . JCB PER HOUR      (Hours)

Hiring of JCBs per hour   _________________________________________________________________
This line item is for providing JCB Machine/Hydra Crane/F15 Crane on hire
basis, including operator, fuel, lubricants, and all associated consumables,
for handling and disposal of accumulated scrap, material movement, maintenance
of earthen drainage channels or any other work as directed by Engineer
In-charge within the Shore Tank Farm (STF).

Note: This item shall not be applicable for works covered under RFQ Item Nos.
10, 20, and 30.

1.Measurement Basis & Operational Conditions:

1. The minimum chargeable utilization shall be 4 (four) hours per calendar
day, or the actual operating hours utilized, whichever is higher.
2. The chargeable deployment time shall commence from the time the equipment,
along with its operator, reports at the designated location within STF and is
certified by the BPCL representative as being ready for commencement of work.
3.The deployment period shall include actual operating time and authorized

RFQ Number :6001962017  Date : 07.09.2026
To:M/s. BPCL ESTIMATE  MUMBAI  - 400038  India (300648)

For Bharat Petroleum Corporation Ltd.Vendor Sign & StampPage 77 of  126



 Item Material Qty Unit      Unit Basic Rate
Description Delivery date         (in Figures)_______________________________________________________________________
standby time as defined herein.

2.Equipment Availability & Breakdown:

1.The contractor shall ensure that the deployed equipment is maintained in
good working condition and remains available as per site requirements.
2.No payment shall be made for downtime arising from equipment breakdown,
operator absence, lack of fuel, maintenance activities, or any other reasons
attributable to the contractor.
3. In the event of a breakdown, the contractor shall arrange repair or provide

3.Standby Time:

1.Standby time due to operational constraints, work sequencing, site
conditions, permit-related restrictions (attributable to BPCL)or due to
instructions from the BPCL representative shall be considered as chargeable
time, provided the equipment and operator are available at the designated work
location and ready for operation.
2.Standby time resulting from equipment breakdown, operator absence,
non-availability of fuel, maintenance activities, or any other
contractor-related reasons shall not be considered for payment. Suitable
replacement equipment of equivalent capacity at no additional cost to the
Company.

4.Contractor/Operator Responsibility:

1. The contractor shall provide competent, trained, experienced, and wherever
applicable, duly licensed operators.
2. Operators shall comply with all site safety rules, statutory requirements,
and instructions of the BPCL's representative.
3. Any loss, damage, accident, or unsafe act attributable to operator
negligence shall be the sole responsibility of the contractor.

5.Daily Log Sheet and Certification

1. The contractor shall maintain a daily log sheet for each equipment
deployed, recording details such as date, equipment identification, operator
name, reporting time, commencement time, completion time, standby periods (if
any), nature of work performed, and total chargeable hours.
2. The log sheet shall be submitted to the BPCL's representative on the same
day for verification.
3. Only those hours duly verified and certified by the BPCL's representative
shall be considered for measurement and payment.
4. In the absence of a signed and approved log sheet, the BPCL's records shall
prevail for the purpose of determining chargeable hours.
5. Any disputes regarding deployment hours, standby time, or work completion
shall be resolved based on the approved daily log sheet.

RFQ Number :6001962017  Date : 07.09.2026
To:M/s. BPCL ESTIMATE  MUMBAI  - 400038  India (300648)

For Bharat Petroleum Corporation Ltd.Vendor Sign & StampPage 78 of  126



 Item Material Qty Unit      Unit Basic Rate
Description Delivery date         (in Figures)_______________________________________________________________________

6.Mobilisation Time & Holiday working

The Contractor shall mobilize the required equipment within STF upon request
from BPCL representative. A minimum notice period of 24 hours shall normally
be provided by BPCL for mobilization of the equipment.

The rates quoted against this item shall remain firm and uniform for all days
of the week, including Sundays, gazetted holidays, national holidays, festival
holidays, and any other declared holidays. No additional payment, premium,
overtime, or compensation whatsoever shall be payable for deployment and
operation of equipment on such days

   _________________________________________________________________

    Service Item 10: Unit basic rate in words ________________________________

______________________________________________________________________________________________________________________________________________
  20 9010195 100 S08 

HIRING OF EQUIPMENT-8HR      (Shift of 8 Hours)

HIRING OF
RATE FOR HIRING OF EQUIPMENT ON 8 HOUR SHIFT BASIS AS SPECIFIED IN THE SCOPE
OF WORK.

   _________________________________________________________________
This line item if for Hiring of grass cutting machine fitted with an approved
flame arrester, complete with fuel, lubricants, all consumables, tools and
tackles for grass cutting and vegetation clearance within Shore Tank Farm
(STF) and other designated areas as directed by BPCL EIC.

The Contractor shall provide the grass cutting machine in safe and efficient
working condition, along with all necessary fuel, lubricants, consumables,
spare parts, tools, tackles required for uninterrupted operation. No separate
payment shall be made for these items.

Note: This item shall not be applicable for execution of works covered under
RFQ Item Nos. 10, 20, and 30.

1.Measurement Basis & Operational Conditions:

The unit rate shall be for one shift of 8 (eight) hours. The chargeable shift
shall commence from the time the machine and operator report at the designated
location within STF and are certified by the BPCL's Representative as ready
for commencement of work.

2.Mobilisation Time & Holiday working
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The Contractor shall mobilize the required machine upon request from the BPCL
EIC. A minimum notice period of 24 hours shall normally be provided by the
Company for mobilization.

The rates quoted against this item shall remain firm and uniform for all days
of the week, including Sundays, national holidays, festival holidays, and
other declared holidays. No additional payment, overtime, premium, or
compensation whatsoever shall be payable for deployment and operation of the
machine on such days.

3.Equipment Availability & Breakdown:

The Contractor shall ensure that the deployed machine is fitted with a
functional flame arrester and maintained in good operating condition
throughout the period of deployment. In the event of breakdown or
non-availability of the machine, the Contractor shall promptly arrange repair
or provide a suitable replacement machine of equivalent capacity at no
additional cost to the BPCL.

No payment shall be made for any downtime attributable to the Contractor,
including but not limited to machine breakdown, maintenance activities,
operator absence, non-availability of fuel, or any other Contractor-related
reasons.

4.Daily Log Sheet and Certification

The Contractor shall maintain a daily log sheet indicating machine details,
operator name, reporting time, shift completion time, nature of work
performed, and any standby periods. The log sheet shall be verified and
certified by the BPCL's Representative and shall form the basis for
measurement and payment. In case of any discrepancy, the certified records of
the Company shall prevail.

5.Contractor/Operator Responsibility

Any loss, damage, accident, unsafe act, environmental incident, or statutory
non-compliance attributable to the Contractor, its equipment, or personnel
shall be the sole responsibility of the Contractor.

   _________________________________________________________________

    Service Item 20: Unit basic rate in words ________________________________
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_______________________________________________________________________

State GST % : ________ %   Central GST % : ________ %   Integrated GST % : ________ %

Union Ter. GST % : ________ %   GST Comp. Cess % : ________ %

HSN Code / SAC Code            : ______________

Billing State                  : ______________

_____________________________________________________________________________________________________________________________________________________________________________________________________________________
00100 ARC for various Misc jobs at STF 2nd yr 30.11.2026_______________________________________________________________________
 The item 00100 covers the following services:
  10 9009364 150 EA 

CONT ASST 8 HR SPLZD SKLLD      (each)

CONTRACT ASSISTANCE
8 HOURS
RATE PER NORMAL 8 HOUR WORKING TOWARDS HIRING OF SPECIALZED SKILLED PERSONNEL
FOR CONTRACT ASSISTANCE AS PER SCOPE OF WORK.

   _________________________________________________________________
CONTRACT ASSISTANCE - 8 HOURS

Rate per normal 8-hour working day towards hiring of specialized/skilled
personnel for carrying out contract assistance activities as per the Scope of
Work at STF, Jetty, BPCL pipeline corridor or any other area as directed by
BPCL EIC.

The personnel shall carry out grass cutting using suitable mechanical
grass-cutting equipment, collection and disposal of cut grass/vegetation waste
as per the Scope of Work, on any day of the week during general shift hours
08:15 hrs to 17:00 hrs, at various locations of Shore Tank Farm (STF), as
directed by the Engineer-in-Charge.

The rate under this item shall be towards manpower/contract assistance only.
The charges towards deployment/use of grass-cutting machines and associated
equipment shall not be included in the rate of this item and shall be paid
separately under PR Item No. 40, Line-Item No. 20, as per the applicable rate
and actual requirement.

The Contractor shall provide suitable skilled/specialized personnel for
satisfactory execution of the work and shall comply with all applicable safety
requirements and instructions of the Engineer-in-Charge.
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Note:
1. This item shall not be operated/availed for PR Item Nos. 10, 20 and 30.
2. Grass-cutting machine charges shall be paid separately under Item 40, Line
Item 20, wherever such machine deployment is required.

   _________________________________________________________________

    Service Item 10: Unit basic rate in words ________________________________

______________________________________________________________________________________________________________________________________________
  20 9009356 250 EA 

CONT ASST 8 HR UNSKLD/HELPR      (each)

CONTRACT ASSISTANCE
8 HOURS
RATE PER NORMAL 8 HOUR WORKING TOWARDS HIRING OF UNSKILLED PERSONNEL/HELPER
FOR CONTRACT ASSISTANCE AS PER SCOPE OF WORK.

   _________________________________________________________________
CONTRACT ASSISTANCE UNSKILLED # 8 HOURS

Rate per normal 8-hour working day towards hiring of unskilled
personnel/helpers for carrying out contract assistance activities as per the
Scope of Work at STF, Jetty, BPCL pipeline corridor or any other area as
directed by BPCL EIC.

The personnel shall carry out pruning of trees and miscellaneous unskilled
jobs at various locations of Shore Tank Farm (STF), as directed by the
Engineer-in-Charge.

The activities may include, but shall not be limited to:

1. Pruning of trees and removal of unwanted branches.

2. Digging of earth and other miscellaneous manual excavation works.
De-plugging/cleaning of drains to facilitate proper drainage.

3. Removal of accumulated water and measures to avoid water logging.

4. Removal of bee hives, as per the instructions of the Engineer-in-Charge and
applicable HSE requirements.

5. Removal of crow nests.
Collection and disposal of dead fishes.

6. Collection, shifting and disposal of miscellaneous waste generated during
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the above activities.

7. Other similar unskilled/manual assistance jobs as required at STF and
instructed by the Engineer-in-Charge.

The rate under this item shall be towards manpower/helper charges only. Any
specialized equipment, machinery or other chargeable resources specifically
covered under separate items of the contract shall be paid separately under
the respective applicable item.

The work may be carried out on any day of the week during general shift hours
from 08:15 hrs to 17:00 hrs, as directed by the Engineer-in-Charge.

The Contractor shall provide adequate manpower/helpers and ensure that all
personnel are provided with the required PPE and comply with all applicable
HSE requirements, site safety procedures and instructions of the
Engineer-in-Charge.

Note: This item shall not be operated/availed for PR Item Nos. 10, 20 and 30.   _________________________________________________________________

    Service Item 20: Unit basic rate in words ________________________________

_______________________________________________________________________

State GST % : ________ %   Central GST % : ________ %   Integrated GST % : ________ %

Union Ter. GST % : ________ %   GST Comp. Cess % : ________ %

HSN Code / SAC Code            : ______________

Billing State                  : ______________

_____________________________________________________________________________________________________________________________________________________________________________________________________________________
00110 Grasscutting operationrelated area3rd yr 30.11.2026_______________________________________________________________________
 The item 00110 covers the following services:
  10 9009082 6 EA 

HOUSEKEEPING GRASS CUTTING      (each)

HOUSEKEEPING
To cut the grass/vegitation growth in the specified area as detailed in the
scope of work.

   _________________________________________________________________
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Scope of job includes the following but not limited to the same

Grass cutting, vegetation removal, prooning of trees branches etc at STF.

Area of job:

 * Surrounding of fire station.
 * Surrounding of fire water reservoir.
 * Surrounding of fire water pump house.
 * Earthen road (including enbankment) south of fire water   reservoir.
 * Both sides of road (including enbankment) south of STT   10/11.
 * Both sides of western road (including enbankment) from   south end to north
end.
 * Both sides of east-west road (including enbankment) at   north end.
 * Both sides of eastern road (including enbankment) from   north end to fire
station.
 * Both side road surrouning of STT 15
 * Near by & below of 48"/42" pipline at out side dyke/ETP   area.
 * Both sides of walk ways to security tower No.1/2/3/4/5.
 * Surrounding area of security tower No.1/2/3/4/5.
 * Surrounding of security rest/change room.
 * LFP area, both the sides of road to emergency gate.
 * Surrounding of AAQMS 2 & 3.
 * Surrounding of Electrical four pole structure area.
 * Surrounding of Electrical HT room area.
 * Surrounding of all highmast tower.

Cutting the grass by using grass cutting machine and removal of bushes at area
mentioned above.

Sweeping of the entire road area after the grass cutting to remove all
splashed cut grass.

Grass cutting and vegetation removal by manual means means wherever the
machine application is restricted or not possible.

Disposal of the wastes and cut grasses should be done at the locations pointed
out by Engineer-in-charge.

Contractor shall be capable of engaging more number of grass cutting machines
to speed up the job.

All allied works required for the sucessfull completion of the job shall be
carried out by the contractor as per the directions of the Engineer in charge.

While working on tank farm, contractor shall ensure appropriate personnel
protective equipments like gumboot, goggles, apron for all labours.  Also
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ensure nobody is in the surrounding area where the cut grass and gravel
splashes while grass cutting machine in operation.

BPCL scope of supply   : Nil
Contractor's scope of supply : All the manpower,tools ppe's,equipment, fuel
and its consumables.   _________________________________________________________________

    Service Item 10: Unit basic rate in words ________________________________

_______________________________________________________________________

State GST % : ________ %   Central GST % : ________ %   Integrated GST % : ________ %

Union Ter. GST % : ________ %   GST Comp. Cess % : ________ %

HSN Code / SAC Code            : ______________

Billing State                  : ______________

_____________________________________________________________________________________________________________________________________________________________________________________________________________________
* 10 Scope of work

GRASS CUTTING, VEGETATION REMOVAL AND PRUNING OF TREES AT SHORE TANK FARM
(STF)-OPERATING AREAS

1.0 OBJECTIVE

The work comprises grass cutting, removal of bushes/unwanted vegetation,
pruning of tree branches, manual clearing wherever required, cleaning of
roads/walkways/operating areas and collection, transportation and disposal of
vegetation waste at designated locations within the Shore Tank Farm (STF).

The objective of the work is to maintain the STF premises in a clean and
orderly condition, ensure clear access to operating and emergency facilities,
prevent vegetation from obstructing pipelines, structures, electrical
installations, fire protection facilities, security installations and access
roads, and maintain the required housekeeping and safety standards of the
refinery.
The contractor shall execute the work in accordance with this Scope of Work,
BPCL-KR safety requirements, instructions of the Engineer-in-Charge (EIC) and
applicable statutory requirements.

2.0 SCOPE OF WORK
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The scope shall include, but shall not be limited to, the following:
1. Cutting of grass and weeds using suitable mechanical grass-cutting
machines.
2. Removal of bushes, shrubs, creepers, weeds and unwanted vegetation.
3. Manual removal of vegetation in locations where mechanical cutting is not
feasible or safe.
4. Pruning/trimming of tree branches as directed by the EIC.
5. Clearing of vegetation around pipelines, pipe supports, structures,
electrical installations, fire protection facilities, roads, walkways,
security installations and other facilities.
6. Collection and removal of all cut grass, bushes, branches and vegetation
debris.
7. Sweeping and cleaning of roads, walkways and adjoining areas after
completion of cutting.
8.Loading, transportation and disposal of vegetation waste at locations
designated by BPCL.
9. Deployment of adequate manpower, machinery and equipment to complete the
work within the stipulated period.
10. Re-cleaning/re-cutting of areas wherever the work is found unsatisfactory
by the EIC.

3.0 LOCATIONS COVERED

The work shall be carried out at the following locations within Shore Tank
Farm:
1. Surrounding area of Fire Station.
2. Surrounding area of Fire Water Reservoir.
3. Surrounding area of Fire Water Pump House.
4. Earthen road and embankments south of Fire Water Reservoir.
5. Both sides of road and embankments south of STT-10 & STT-11.
6. Both sides of western road and embankments from south end to north end.
7. Both sides of east-west road and embankments at north end.
8. Both sides of eastern road and embankments from north end up to Fire
Station.
9. Roadside and surrounding areas of STT-15.
10. Area near and below 48"/42" pipelines outside Dyke/ETP area.
11. Both sides of walkways leading to Security Towers No. 1, 2, 3, 4 and 5.
12. Surrounding areas of Security Towers No. 1, 2, 3, 4 and 5.
13. Surrounding area of Security Rest/Change Room.
14. LFP area and both sides of road leading to Emergency Gate.
15. Surrounding areas of AAQMS-2 and AAQMS-3.
16. Surrounding areas of Electrical Four-Pole Structures.
17. Surrounding areas of Electrical HT Rooms.
18. Surrounding areas of all High Mast Towers.

4.0 ESTIMATED AREA
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The approximate area proposed to be covered under the contract is 43000 m².
The above quantity is indicative and is intended for estimation purposes. The
bidder shall visit the site and satisfy himself regarding the actual site
conditions, accessibility, terrain, vegetation density and quantum of work
before submission of the offer.
No additional payment shall be admissible on account of variation in
vegetation density, terrain or difficulty of access.

5.0 CONTRACTOR'S RESOURCE REQUIREMENT

For planning purposes, deployment of approximately 05 Nos. grass-cutting
machines with trained operators & 01 nos. supervisor is envisaged.
The above is only an indicative requirement. The contractor shall
independently assess the manpower and machinery required and shall deploy
adequate resources to complete the work within the stipulated completion
period of 30 Working Days.
The EIC shall have the right to instruct the contractor to increase
manpower/machinery if progress is found inadequate.
No additional payment shall be made merely because the contractor deploys
additional resources for achieving the stipulated completion schedule.

6.0 TECHNICAL REQUIREMENTS

6.1 Grass Cutting

6.1.1 The job includes cutting the grass/vegetation using petrol driven grass
cutting machine using only Nylon Trimmer Line Wire for grass cutting
operations.

6.1.2 Grass shall be cut uniformly and sufficiently close to ground level
without damaging roads, kerbs, pipeline supports, foundations, structures,
cables, cable trays or other facilities.

6.1.3 Particular care shall be exercised while cutting vegetation in the
vicinity of: Hydrocarbon/product pipelines/Firewater pipelines/Electrical
cables and cable trays/Electrical four-pole structures/HT rooms/High mast
towers/Lighting poles/Security installations/Fire hydrants and firefighting
facilities/Pipeline supports and foundations/Instrumentation and associated
installations

6.1.4 Grass shall not be allowed to remain around equipment, access points,
drains or emergency facilities after completion of the work.

6.2 Vegetation/Bush Removal

The contractor shall remove Bushes, Shrubs, Weeds, Creepers, Wild growth,
Unwanted vegetation, Vegetation obstructing access to equipment/facilities,
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Vegetation growing around pipeline supports and structures. Vegetation shall
be removed without damaging any operating facility or installation. The use of
any chemical herbicide, pesticide, weed killer or similar chemical for
vegetation control shall not be permitted unless specifically approved in
writing by BPCL.

6.3 Manual Clearing

Manual cutting/removal shall be carried out wherever:Mechanical cutting is
unsafe or Access is restricted or Vegetation is immediately adjacent to
electrical installations or Vegetation is close to pipelines or sensitive
equipment or There is a possibility of flying debris damaging equipment or as
Directed by the EIC for safety reasons

The contractor shall provide suitable hand tools such as sickles, cutters,
pruning tools, axes and other required implements.

6.4 TREE PRUNING

6.4.1 Tree branches obstructing roads, walkways, pipelines, lighting
arrangements, security installations, electrical installations or other
facilities shall be pruned as directed by the EIC.
6.4.2 Tree pruning shall be carried out using suitable tools and equipment.
6.4.3 The contractor shall take adequate precautions to prevent falling
branches from damaging Pipelines, Electrical equipment, Cable trays/cables,
Lighting systems, Buildings, Security installations, Roads and other
facilities.
6.4.4 Where work at height is involved, appropriate access equipment and
fall-protection arrangements shall be provided. Scaffolding if required will
be provided by BPCL through a separate agency.
6.4.5  Trees shall not be cut/felled without specific written permission from
BPCL.
6.4.6  Any statutory permission required for pruning/cutting of trees shall be
obtained as applicable. No tree shall be felled under this contract unless
specifically authorized by BPCL.

7.0 CLEANING AND HOUSEKEEPING

7.1 Cut grass, branches, bushes and other vegetation shall be collected
immediately after completion of cutting in each work front.
7.2 The contractor shall ensure that no vegetation waste is left On roads On
walkways/Near equipment/Around electrical installations/Near fire protection
facilities/Near pipelines/Around security towers/Around emergency access
routes.
7.3 Roads and walkways affected by the work shall be swept/cleaned.

8.0 EQUIPMENT AND MACHINERY
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The contractor shall provide all equipment required for satisfactory
execution, including but not limited to:
1.Mechanical grass-cutting machines/brush cutters.
2.Suitable trimmers.
3.Pruning tools.
4.Hand tools.
5.Cutting implements.
6.Wheelbarrows/trolleys, wherever required.
7.Collection bags/bins.
8.Transportation vehicle.
9.Suitable access equipment for tree pruning.
10.Barricading and warning boards.
11.PPE.
All machinery and equipment shall be in safe operating condition. Defective,
damaged or unsafe equipment shall not be used inside the BPCL premises.

9.0 SAFETY, HEALTH AND ENVIRONMENT (HSE) REQUIREMENTS

The contractor shall comply with all applicable BPCL-KR HSE requirements, work
permit requirements, statutory regulations and instructions issued by the
EIC/Safety Department.

9.1 Work Permit

9.1.1 Work shall commence only after obtaining the required work
permit/authorization from BPCL.
9.1.2 The contractor shall comply with all conditions stipulated in the
permit.
9.1.3 Permit requirements shall be followed separately for different work
fronts wherever applicable.

9.2 PPE

PPE shall be provided by the contractor at no extra cost.

All contractor personnel shall wear appropriate PPE as applicable:
1.Safety helmet.
2.Safety shoes/gumboots.
3.Safety goggles/face shield.
4.Hand gloves.
5.High-visibility vest.
6.Full-sleeve work clothing.
7.Ear protection where required.
8.Face mask/respiratory protection where required.
9.Fall-arrest equipment for work at height.
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9.3 Grass-Cutting Machine Safety

9.3.1 Grass-cutting machines shall have appropriate guards and safety
arrangements.
9.3.2 Operators shall be trained and competent to operate the equipment.
9.3.3 No person shall be allowed within the danger zone of the grass-cutting
machine.
9.3.4 Suitable barricading/warning signs shall be provided wherever required.
9.3.5 Particular care shall be taken to prevent projection of
Stones/Gravel/Metal pieces/Broken glass/Debris/Grass/branches towards
personnel, vehicles, equipment, electrical installations or operating
facilities.
9.3.6 Grass-cutting shall be stopped immediately if any unsafe condition is
observed.

10.0 SPECIFIC SAFETY REQUIREMENTS NEAR ELECTRICAL INSTALLATIONS

Special precautions shall be taken while working around electrical facilities,
including HT rooms, electrical four-pole structures, cable routes and high
mast towers.
10.1 Grass cutting shall not result in contact between cutting equipment and
electrical cables, electrical equipment or energized installations.
10.2 Mechanical grass cutters shall not be operated in a manner that can cause
flying debris to damage electrical equipment.
10.3 Required electrical clearances shall be maintained at all times..
10.4 Work around HT/electrical installations shall be carried out strictly in
accordance with BPCL's instructions and applicable electrical safety
requirements.
10.5 Any exposed/damaged cable, electrical installation or unsafe condition
observed during vegetation removal shall be immediately reported to the EIC.
The contractor shall not independently handle or repair electrical
installations.

11.0 SAFETY NEAR HYDROCARBON PIPELINES AND PROCESS FACILITIES

11.1 The contractor shall exercise extreme caution while working around
hydrocarbon/product pipelines and associated facilities.
11.2 Grass cutters, hand tools and other equipment shall not damage pipeline
coating, supports, valves, instruments or identification markings.
11.3 No excavation or digging shall be carried out under this scope unless
specifically authorized.
11.4 No vegetation shall be burnt within STF.
11.5 Any leakage, damaged pipeline, unusual smell, hydrocarbon accumulation or
other abnormal condition noticed during work shall be immediately reported and
work in the affected area shall be stopped.

12.0 FIRE AND EMERGENCY SAFETY
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12.1 Access to fire hydrants, firewater facilities, fire stations, emergency
gates and firefighting equipment shall always remain unobstructed.
12.2 Emergency access roads shall not be blocked by manpower, equipment,
vehicles or vegetation waste.
12.3 The contractor shall familiarize all personnel with emergency
arrangements applicable to the work area.
12.4 In case of emergency, all work shall be stopped immediately and personnel
shall move to the designated safe assembly area as instructed by BPCL.

13.0 WORK AT HEIGHT

Where tree pruning or other activity involves work at height:
13.1 Appropriate approved access equipment shall be used.
13.2 Suitable fall-protection arrangements shall be provided.
13.3 Ladders shall not be placed against pipelines, electrical equipment or
unsuitable structures.
13.4 Barricading shall be provided below the work area.
13.5 No person shall be allowed below suspended/falling branches.
13.6 Lifting of branches shall be carried out safely using suitable equipment
wherever required.

14.0 CONTRACTOR'S RESPONSIBILITIES

The contractor shall provide, at his own cost:
1. Adequate skilled/semi-skilled/unskilled manpower.
2. Trained grass-cutting machine operators.
3. Supervisory personnel.
4. All grass-cutting machines.
5. Hand tools and tackles.
6. Pruning equipment.
7. Access equipment required for tree pruning.
8. Fuel and lubricants.
9. PPE.
10. Barricading and safety signage.
11. Transportation.
12. Waste collection and handling equipment.
13. Loading/unloading arrangements.
14. Waste transportation.
15. Any other resource required for complete execution.

15.0 CONTRACTOR'S SUPERVISOR

15.1 The contractor shall nominate a competent supervisor for coordination of
the work.
15.2 The supervisor shall remain available at site during working hours.
15.3 The supervisor shall coordinate with the EIC for:
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1.Work fronts.
2.Permit requirements.
3.Safety requirements.
4.Daily progress.
5.Resource deployment.
6.Completion of individual areas.

16.0 SITE VISIT

The bidder is advised to visit the site before submission of the offer.
The bidder shall satisfy himself regarding:
1.Actual area.
2.Vegetation density.
3.Terrain.
4.Access conditions.
5.Locations of pipelines.
6.Electrical installations.
7.Fire protection facilities.
8.Security installations.
9.Requirement of manual clearing.
10.Tree pruning requirements.
11.Waste disposal arrangements.
12.Working conditions.
No claim arising out of lack of knowledge of site conditions shall ordinarily
be entertained after award of the contract.

17.0 COMPLETION PERIOD

17.1 The complete work shall be executed within Thirty (30) Working Days from
the date of commencement of work.
17.2 For this contract, Working Days shall mean Monday to Saturday.
17.3 Sundays, Public Holidays and BPCL-KR declared holidays shall not be
considered as Working Days.
17.4 Delay attributable to Non-availability of work fronts by BPCL/Suspension
of work by BPCL/Statutory restrictions/ Shutdown/emergency restrictions
imposed by BPCL/Other delays specifically accepted by BPCL in writing may be
excluded from computation of the completion period.
17.5 The contractor shall plan deployment of resources accordingly

18.0 DAILY PROGRESS AND COMPLETION

The contractor shall maintain daily records indicating:
" Date.
" Work location.
" Area/work front covered.
" Manpower deployed.
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" Machinery deployed.
" Work completed.
" Waste removed.
" Safety observations, if any.
The daily progress shall be submitted to the EIC as required.
The contractor shall obtain area-wise acceptance/completion certification from
the EIC.

19.0 QUALITY OF WORK

19.1 Areas found inadequately cleared shall be reworked by the contractor at
no additional cost.
19.2 Final acceptance shall be based on satisfactory completion of all
designated work fronts and removal of vegetation waste.
19.3 The decision of the EIC regarding satisfactory completion of the work
shall be final for the purpose of certification, subject to the terms of the
contract.

20.0 REWORK

If any area is found inadequately cleared during inspection  the contractor
shall carry out re-cutting/re-clearing at his own cost.No additional payment
shall be made for such rework.

21.0 LIQUIDATED DAMAGES

21.1. In case of failure by the contractor to complete the work within the
stipulated completion period of 30 Working Days, Liquidated Damages shall be
levied as per GCC.

21.2 The delay shall be calculated based on the definition of Working Days
specified in this Scope of Work.

21.3 LD shall be recovered from the contractor's running bills and/or final
bill

22.0 BPCL SCOPE

Unless specifically stated otherwise in the contract BPCL scope of supply is
limited to following:

1. Identification/release of work fronts.
2. Necessary site coordination.
3. Issue of applicable work permits subject to compliance by contractor.
4. Inspection and certification of completed work.

No material, manpower, machinery, tools, PPE, fuel or consumables shall be
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provided by BPCL.

23.0 CONTRACTOR'S SCOPE

The contractor's scope shall include all requirements necessary for complete
execution of the work, including but not limited to:
a.Manpower.
b.Supervision.
c.Machinery.
d.Grass cutters.
e.Operators/helpers.
f.Hand tools.
g.Pruning equipment.
h.Fuel.
i.Lubricants.
j.PPE.
k.Barricading/Warning signs.
l.Transportation.
m.Collection of vegetation.
n.Loading/unloading.
o.Disposal.
p.Cleaning.
q.Housekeeping.
r.Safety arrangements.
s.Any other incidental requirement.

24.0 GENERAL CONDITIONS

24.1 The contractor shall comply with all applicable statutory requirements,
BPCL rules, regulations and site procedures.
24.2 The contractor shall be responsible for the conduct and discipline of his
personnel.
24.3 Contractor personnel shall not enter restricted areas without
authorization.
24.5 Contractor shall not interfere with operation of any BPCL facility.
24.6 Contractor shall maintain good housekeeping throughout the execution
period.
24.7 The contractor shall not subcontract the work without prior approval of
BPCL.
24.8 The contractor shall comply with all instructions issued by the EIC
relating to safety, access, sequencing and work-front availability.
24.9 The contractor shall deploy sufficient resources to ensure that the
stipulated completion period is achieved.

25.0 COMPLETION CERTIFICATE

On completion of the entire work, the contractor shall jointly inspect the
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work with the EIC.

The work shall be considered complete only after:
1. All designated areas have been cleared.
2. Grass and unwanted vegetation have been removed.
3. Required tree pruning has been completed.
4. Roads and walkways have been cleaned.
5. Vegetation waste has been removed from site.
6. No obstruction remains around emergency/fire/electrical facilities.
7. All deficiencies pointed out by the EIC have been rectified.
8. The EIC is satisfied with the overall quality of work.

The final bill shall be processed based on certification of satisfactory
completion by the authorized BPCL representative.

26.0 Commencement of Work

The work shall be deemed to have commenced from the date and time specified in
the Work Commencement Instruction issued by BPCL/Engineer-in-Charge (EIC) to
the contractor through email/ issue of the first work permit at site whichever
is earlier.

The Work Commencement Instruction shall clearly specify the Commencement Date
and Time, and the same shall constitute the official start of the contract for
the purpose of determining the stipulated completion period and calculation of
Liquidated Damages (LD).

Where the Work Commencement Instruction is issued before 12:00 hrs on a
Working Day, that day shall be considered as the first Working Day. Where the
Work Commencement Instruction is issued at or after 12:00 hrs on a Working
Day, the next Working Day shall be considered as the first Working Day.

The contractor shall mobilize and deploy the required manpower, machinery,
tools, tackles and other resources in accordance with the Work Commencement
Instruction.

Any delay in commencement attributable to the contractor after the applicable
Commencement Date shall be considered for determination of delay and LD in
accordance with the provisions of the contract.

The Commencement Date and Time shall be recorded in the Work Commencement
Instruction and acknowledged by the contractor's authorized representative.   ________________________________________________________________________________________________________________________________________

00120 Grasscutting around boundaryinside3rd yr 30.11.2026_______________________________________________________________________
 The item 00120 covers the following services:
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  10 9009082 4 EA 
HOUSEKEEPING GRASS CUTTING      (each)

HOUSEKEEPING
To cut the grass/vegitation growth in the specified area as detailed in the
scope of work.

   _________________________________________________________________

    Service Item 10: Unit basic rate in words ________________________________

_______________________________________________________________________

State GST % : ________ %   Central GST % : ________ %   Integrated GST % : ________ %

Union Ter. GST % : ________ %   GST Comp. Cess % : ________ %

HSN Code / SAC Code            : ______________

Billing State                  : ______________

_____________________________________________________________________________________________________________________________________________________________________________________________________________________
* 10 Scope of work

GRASS CUTTING, VEGETATION REMOVAL AND PRUNING OF TREES AT SHORE TANK FARM
(STF)-INSIDE BOUNDARY WALL BUT EXCLUDING OPERATING AREAS

1.0 OBJECTIVE

The work comprises grass cutting, removal of bushes/unwanted vegetation,
pruning of tree branches, manual clearing wherever required, cleaning of
roads/walkways/operating areas and collection, transportation and disposal of
vegetation waste at designated locations within the Shore Tank Farm (STF).

The objective of the work is to maintain the STF premises in a clean and
orderly condition, ensure clear access to operating and emergency facilities,
prevent vegetation from obstructing pipelines, structures, electrical
installations, fire protection facilities, security installations and access
roads, and maintain the required housekeeping and safety standards of the
refinery.
The contractor shall execute the work in accordance with this Scope of Work,
BPCL-KR safety requirements, instructions of the Engineer-in-Charge (EIC) and
applicable statutory requirements.
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2.0 SCOPE OF WORK

The scope shall include, but shall not be limited to, the following:
1. Cutting of grass and weeds using suitable mechanical grass-cutting
machines.
2. Removal of bushes, shrubs, creepers, weeds and unwanted vegetation.
3. Manual removal of vegetation in locations where mechanical cutting is not
feasible or safe.
4. Pruning/trimming of tree branches as directed by the EIC.
5. Clearing of vegetation around pipelines, pipe supports, structures,
electrical installations, fire protection facilities, roads, walkways,
security installations and other facilities.
6. Collection and removal of all cut grass, bushes, branches and vegetation
debris.
7. Sweeping and cleaning of roads, walkways and adjoining areas after
completion of cutting.
8.Loading, transportation and disposal of vegetation waste at locations
designated by BPCL.
9. Deployment of adequate manpower, machinery and equipment to complete the
work within the stipulated period.
10. Re-cleaning/re-cutting of areas wherever the work is found unsatisfactory
by the EIC.

3.0 LOCATIONS COVERED

The work shall be carried out at the following locations within Shore Tank
Farm:
1. All around inside periphery of boundary wall of STF, boundary wall is
having lenght of 6 Kilometers approximately. Width of area is between Boundary
wall (inside) to the next water body
2. All the coconut lagoons at STF
3. All the green belt area at STF

4.0 ESTIMATED AREA

The approximate area proposed to be covered under the contract is 21550 m².
The above quantity is indicative and is intended for estimation purposes. The
bidder shall visit the site and satisfy himself regarding the actual site
conditions, accessibility, terrain, vegetation density and quantum of work
before submission of the offer.
No additional payment shall be admissible on account of variation in
vegetation density, terrain or difficulty of access.

5.0 CONTRACTOR'S RESOURCE REQUIREMENT

For planning purposes, deployment of approximately 04 Nos. grass-cutting
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machines with trained operators & 01 nos. supervisor is envisaged.
The above is only an indicative requirement. The contractor shall
independently assess the manpower and machinery required and shall deploy
adequate resources to complete the work within the stipulated completion
period of 20 Working Days.
The EIC shall have the right to instruct the contractor to increase
manpower/machinery if progress is found inadequate.
No additional payment shall be made merely because the contractor deploys
additional resources for achieving the stipulated completion schedule.

6.0 TECHNICAL REQUIREMENTS

6.1 Grass Cutting

6.1.1 The job includes cutting the grass/vegetation using petrol driven grass
cutting machine using only Nylon Trimmer Line Wire for grass cutting
operations.

6.1.2 Grass shall be cut uniformly and sufficiently close to ground level
without damaging roads, kerbs, pipeline supports, foundations, structures,
cables, cable trays or other facilities.

6.1.3 Particular care shall be exercised while cutting vegetation in the
vicinity of: Hydrocarbon/product pipelines/Firewater pipelines/Electrical
cables and cable trays/Electrical four-pole structures/HT rooms/High mast
towers/Lighting poles/Security installations/Fire hydrants and firefighting
facilities/Pipeline supports and foundations/Instrumentation and associated
installations

6.1.4 Grass shall not be allowed to remain around equipment, access points,
drains or emergency facilities after completion of the work.

6.2 Vegetation/Bush Removal

The contractor shall remove Bushes, Shrubs, Weeds, Creepers, Wild growth,
Unwanted vegetation, Vegetation obstructing access to equipment/facilities,
Vegetation growing around pipeline supports and structures. Vegetation shall
be removed without damaging any operating facility or installation. The use of
any chemical herbicide, pesticide, weed killer or similar chemical for
vegetation control shall not be permitted unless specifically approved in
writing by BPCL.

6.3 Manual Clearing

Manual cutting/removal shall be carried out wherever:Mechanical cutting is
unsafe or Access is restricted or Vegetation is immediately adjacent to
electrical installations or Vegetation is close to pipelines or sensitive
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equipment or There is a possibility of flying debris damaging equipment or as
Directed by the EIC for safety reasons

The contractor shall provide suitable hand tools such as sickles, cutters,
pruning tools, axes and other required implements.

6.4 TREE PRUNING

6.4.1 Tree branches obstructing roads, walkways, pipelines, lighting
arrangements, security installations, electrical installations or other
facilities shall be pruned as directed by the EIC.
6.4.2 Tree pruning shall be carried out using suitable tools and equipment.
6.4.3 The contractor shall take adequate precautions to prevent falling
branches from damaging Pipelines, Electrical equipment, Cable trays/cables,
Lighting systems, Buildings, Security installations, Roads and other
facilities.
6.4.4 Where work at height is involved, appropriate access equipment and
fall-protection arrangements shall be provided. Scaffolding if required will
be provided by BPCL through a separate agency.
6.4.5  Trees shall not be cut/felled without specific written permission from
BPCL.
6.4.6  Any statutory permission required for pruning/cutting of trees shall be
obtained as applicable. No tree shall be felled under this contract unless
specifically authorized by BPCL.

7.0 CLEANING AND HOUSEKEEPING

7.1 Cut grass, branches, bushes and other vegetation shall be collected
immediately after completion of cutting in each work front.
7.2 The contractor shall ensure that no vegetation waste is left On roads On
walkways/Near equipment/Around electrical installations/Near fire protection
facilities/Near pipelines/Around security towers/Around emergency access
routes.
7.3 Roads and walkways affected by the work shall be swept/cleaned.

8.0 EQUIPMENT AND MACHINERY

The contractor shall provide all equipment required for satisfactory
execution, including but not limited to:
1.Mechanical grass-cutting machines/brush cutters.
2.Suitable trimmers.
3.Pruning tools.
4.Hand tools.
5.Cutting implements.
6.Wheelbarrows/trolleys, wherever required.
7.Collection bags/bins.
8.Transportation vehicle.
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9.Suitable access equipment for tree pruning.
10.Barricading and warning boards.
11.PPE.
All machinery and equipment shall be in safe operating condition. Defective,
damaged or unsafe equipment shall not be used inside the BPCL premises.

9.0 SAFETY, HEALTH AND ENVIRONMENT (HSE) REQUIREMENTS

The contractor shall comply with all applicable BPCL-KR HSE requirements, work
permit requirements, statutory regulations and instructions issued by the
EIC/Safety Department.

9.1 Work Permit

9.1.1 Work shall commence only after obtaining the required work
permit/authorization from BPCL.
9.1.2 The contractor shall comply with all conditions stipulated in the
permit.
9.1.3 Permit requirements shall be followed separately for different work
fronts wherever applicable.

9.2 PPE

PPE shall be provided by the contractor at no extra cost.

All contractor personnel shall wear appropriate PPE as applicable:
1.Safety helmet.
2.Safety shoes/gumboots.
3.Safety goggles/face shield.
4.Hand gloves.
5.High-visibility vest.
6.Full-sleeve work clothing.
7.Ear protection where required.
8.Face mask/respiratory protection where required.
9.Fall-arrest equipment for work at height.

9.3 Grass-Cutting Machine Safety

9.3.1 Grass-cutting machines shall have appropriate guards and safety
arrangements.
9.3.2 Operators shall be trained and competent to operate the equipment.
9.3.3 No person shall be allowed within the danger zone of the grass-cutting
machine.
9.3.4 Suitable barricading/warning signs shall be provided wherever required.
9.3.5 Particular care shall be taken to prevent projection of
Stones/Gravel/Metal pieces/Broken glass/Debris/Grass/branches towards
personnel, vehicles, equipment, electrical installations or operating
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facilities.
9.3.6 Grass-cutting shall be stopped immediately if any unsafe condition is
observed.

10.0 SPECIFIC SAFETY REQUIREMENTS NEAR ELECTRICAL INSTALLATIONS

Special precautions shall be taken while working around electrical facilities,
including HT rooms, electrical four-pole structures, cable routes and high
mast towers.
10.1 Grass cutting shall not result in contact between cutting equipment and
electrical cables, electrical equipment or energized installations.
10.2 Mechanical grass cutters shall not be operated in a manner that can cause
flying debris to damage electrical equipment.
10.3 Required electrical clearances shall be maintained at all times..
10.4 Work around HT/electrical installations shall be carried out strictly in
accordance with BPCL's instructions and applicable electrical safety
requirements.
10.5 Any exposed/damaged cable, electrical installation or unsafe condition
observed during vegetation removal shall be immediately reported to the EIC.
The contractor shall not independently handle or repair electrical
installations.

11.0 SAFETY NEAR HYDROCARBON PIPELINES AND PROCESS FACILITIES

11.1 The contractor shall exercise extreme caution while working around
hydrocarbon/product pipelines and associated facilities.
11.2 Grass cutters, hand tools and other equipment shall not damage pipeline
coating, supports, valves, instruments or identification markings.
11.3 No excavation or digging shall be carried out under this scope unless
specifically authorized.
11.4 No vegetation shall be burnt within STF.
11.5 Any leakage, damaged pipeline, unusual smell, hydrocarbon accumulation or
other abnormal condition noticed during work shall be immediately reported and
work in the affected area shall be stopped.

12.0 FIRE AND EMERGENCY SAFETY

12.1 Access to fire hydrants, firewater facilities, fire stations, emergency
gates and firefighting equipment shall always remain unobstructed.
12.2 Emergency access roads shall not be blocked by manpower, equipment,
vehicles or vegetation waste.
12.3 The contractor shall familiarize all personnel with emergency
arrangements applicable to the work area.
12.4 In case of emergency, all work shall be stopped immediately and personnel
shall move to the designated safe assembly area as instructed by BPCL.

13.0 WORK AT HEIGHT
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Where tree pruning or other activity involves work at height:
13.1 Appropriate approved access equipment shall be used.
13.2 Suitable fall-protection arrangements shall be provided.
13.3 Ladders shall not be placed against pipelines, electrical equipment or
unsuitable structures.
13.4 Barricading shall be provided below the work area.
13.5 No person shall be allowed below suspended/falling branches.
13.6 Lifting of branches shall be carried out safely using suitable equipment
wherever required.

14.0 CONTRACTOR'S RESPONSIBILITIES

The contractor shall provide, at his own cost:
1. Adequate skilled/semi-skilled/unskilled manpower.
2. Trained grass-cutting machine operators.
3. Supervisory personnel.
4. All grass-cutting machines.
5. Hand tools and tackles.
6. Pruning equipment.
7. Access equipment required for tree pruning.
8. Fuel and lubricants.
9. PPE.
10. Barricading and safety signage.
11. Transportation.
12. Waste collection and handling equipment.
13. Loading/unloading arrangements.
14. Waste transportation.
15. Any other resource required for complete execution.

15.0 CONTRACTOR'S SUPERVISOR

15.1 The contractor shall nominate a competent supervisor for coordination of
the work.
15.2 The supervisor shall remain available at site during working hours.
15.3 The supervisor shall coordinate with the EIC for:

1.Work fronts.
2.Permit requirements.
3.Safety requirements.
4.Daily progress.
5.Resource deployment.
6.Completion of individual areas.

16.0 SITE VISIT

The bidder is advised to visit the site before submission of the offer.
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The bidder shall satisfy himself regarding:
1.Actual area.
2.Vegetation density.
3.Terrain.
4.Access conditions.
5.Locations of pipelines.
6.Electrical installations.
7.Fire protection facilities.
8.Security installations.
9.Requirement of manual clearing.
10.Tree pruning requirements.
11.Waste disposal arrangements.
12.Working conditions.
No claim arising out of lack of knowledge of site conditions shall ordinarily
be entertained after award of the contract.

17.0 COMPLETION PERIOD

17.1 The complete work shall be executed within Twenty (20) Working Days from
the date of commencement of work.
17.2 For this contract, Working Days shall mean Monday to Saturday.
17.3 Sundays, Public Holidays and BPCL-KR declared holidays shall not be
considered as Working Days.
17.4 Delay attributable to Non-availability of work fronts by BPCL/Suspension
of work by BPCL/Statutory restrictions/ Shutdown/emergency restrictions
imposed by BPCL/Other delays specifically accepted by BPCL in writing may be
excluded from computation of the completion period.
17.5 The contractor shall plan deployment of resources accordingly

18.0 DAILY PROGRESS AND COMPLETION

The contractor shall maintain daily records indicating:
" Date.
" Work location.
" Area/work front covered.
" Manpower deployed.
" Machinery deployed.
" Work completed.
" Waste removed.
" Safety observations, if any.
The daily progress shall be submitted to the EIC as required.
The contractor shall obtain area-wise acceptance/completion certification from
the EIC.

19.0 QUALITY OF WORK

19.1 Areas found inadequately cleared shall be reworked by the contractor at
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no additional cost.
19.2 Final acceptance shall be based on satisfactory completion of all
designated work fronts and removal of vegetation waste.
19.3 The decision of the EIC regarding satisfactory completion of the work
shall be final for the purpose of certification, subject to the terms of the
contract.

20.0 REWORK

If any area is found inadequately cleared during inspection  the contractor
shall carry out re-cutting/re-clearing at his own cost.No additional payment
shall be made for such rework.

21.0 LIQUIDATED DAMAGES

21.1. In case of failure by the contractor to complete the work within the
stipulated completion period of 20 Working Days, Liquidated Damages shall be
levied as per GCC.

21.2 The delay shall be calculated based on the definition of Working Days
specified in this Scope of Work.

21.3 LD shall be recovered from the contractor's running bills and/or final
bill

22.0 BPCL SCOPE

Unless specifically stated otherwise in the contract BPCL scope of supply is
limited to following:

1. Identification/release of work fronts.
2. Necessary site coordination.
3. Issue of applicable work permits subject to compliance by contractor.
4. Inspection and certification of completed work.

No material, manpower, machinery, tools, PPE, fuel or consumables shall be
provided by BPCL.

23.0 CONTRACTOR'S SCOPE

The contractor's scope shall include all requirements necessary for complete
execution of the work, including but not limited to:
a.Manpower.
b.Supervision.
c.Machinery.
d.Grass cutters.
e.Operators/helpers.
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f.Hand tools.
g.Pruning equipment.
h.Fuel.
i.Lubricants.
j.PPE.
k.Barricading/Warning signs.
l.Transportation.
m.Collection of vegetation.
n.Loading/unloading.
o.Disposal.
p.Cleaning.
q.Housekeeping.
r.Safety arrangements.
s.Any other incidental requirement.

24.0 GENERAL CONDITIONS

24.1 The contractor shall comply with all applicable statutory requirements,
BPCL rules, regulations and site procedures.
24.2 The contractor shall be responsible for the conduct and discipline of his
personnel.
24.3 Contractor personnel shall not enter restricted areas without
authorization.
24.5 Contractor shall not interfere with operation of any BPCL facility.
24.6 Contractor shall maintain good housekeeping throughout the execution
period.
24.7 The contractor shall not subcontract the work without prior approval of
BPCL.
24.8 The contractor shall comply with all instructions issued by the EIC
relating to safety, access, sequencing and work-front availability.
24.9 The contractor shall deploy sufficient resources to ensure that the
stipulated completion period is achieved.

25.0 COMPLETION CERTIFICATE

On completion of the entire work, the contractor shall jointly inspect the
work with the EIC.

The work shall be considered complete only after:
1. All designated areas have been cleared.
2. Grass and unwanted vegetation have been removed.
3. Required tree pruning has been completed.
4. Roads and walkways have been cleaned.
5. Vegetation waste has been removed from site.
6. No obstruction remains around emergency/fire/electrical facilities.
7. All deficiencies pointed out by the EIC have been rectified.
8. The EIC is satisfied with the overall quality of work.
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The final bill shall be processed based on certification of satisfactory
completion by the authorized BPCL representative.

26.0 Commencement of Work

The work shall be deemed to have commenced from the date and time specified in
the Work Commencement Instruction issued by BPCL/Engineer-in-Charge (EIC) to
the contractor through email/ issue of the first work permit at site whichever
is earlier.

The Work Commencement Instruction shall clearly specify the Commencement Date
and Time, and the same shall constitute the official start of the contract for
the purpose of determining the stipulated completion period and calculation of
Liquidated Damages (LD).

Where the Work Commencement Instruction is issued before 12:00 hrs on a
Working Day, that day shall be considered as the first Working Day. Where the
Work Commencement Instruction is issued at or after 12:00 hrs on a Working
Day, the next Working Day shall be considered as the first Working Day.

The contractor shall mobilize and deploy the required manpower, machinery,
tools, tackles and other resources in accordance with the Work Commencement
Instruction.

Any delay in commencement attributable to the contractor after the applicable
Commencement Date shall be considered for determination of delay and LD in
accordance with the provisions of the contract.

The Commencement Date and Time shall be recorded in the Work Commencement
Instruction and acknowledged by the contractor's authorized representative   ________________________________________________________________________________________________________________________________________

00130 Grasscutting around boundaryoutside3rdyr 30.11.2026_______________________________________________________________________
 The item 00130 covers the following services:
  10 9009082 4 EA 

HOUSEKEEPING GRASS CUTTING      (each)

HOUSEKEEPING
To cut the grass/vegitation growth in the specified area as detailed in the
scope of work.

   _________________________________________________________________
Scope of job includes the following but not limited to the same

Grass cutting, vegetation removal & removal creepers etc at STF.
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Area of job:

1.  Out side of all around boundary wall except west side of STF

 Length : 3.5KM Approximately.
   Width :
   East  : Boundary wall to the CPT fencing        (Both sides of drainage).
   South : 1M
   North  : 1M
   West  : Not required.

Cutting the grass by using grass cutting machine and removal of bushes at area
mentioned above.

Grass cutting and vegetation removal by manual means wherever the machine
application is restricted or not possible.

Removal of creepers grown on to the grill provided on the top of the boundary
wall.

Disposal of the wastes and cut grasses should be done at the locations pointed
out by Engineer-in-charge.

Contractor shall be capable of engaging more number of grass cutting machines
to speed up the job.

All allied works required for the sucessfull completion of the job shall be
carried out by the contractor as per the directions of the Engineer in charge.

While working, contractor shall ensure appropriate personnel protective
equipments like gumboot, goggles, apron for all labours.  Also ensure nobody
is in the surrounding area where the cut grass and gravel splashes while grass
cutting machine in operation.

BPCL scope of supply   : Nil
Contractor's scope of supply :  All the manpower, PPE,           tools, grass
cutting machines, fuel, transportation   _________________________________________________________________

    Service Item 10: Unit basic rate in words ________________________________
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_______________________________________________________________________

State GST % : ________ %   Central GST % : ________ %   Integrated GST % : ________ %

Union Ter. GST % : ________ %   GST Comp. Cess % : ________ %

HSN Code / SAC Code            : ______________

Billing State                  : ______________

_____________________________________________________________________________________________________________________________________________________________________________________________________________________
* 10 Scope of work

GRASS CUTTING, VEGETATION REMOVAL AND PRUNING OF TREES AT SHORE TANK FARM
(STF)-OUTSIDE PARRALLEL TO BOUNDARY WALL

1.0 OBJECTIVE

The work comprises grass cutting, removal of bushes/unwanted vegetation,
pruning of tree branches, manual clearing wherever required, cleaning of
outside boundary wall areas and collection, transportation and disposal of
vegetation waste at designated locations within the Shore Tank Farm (STF).

The objective of the work is to maintain the STF premises in a clean and
orderly condition, ensure clear access to operating and emergency facilities,
prevent vegetation from obstructing pipelines, structures, electrical
installations, fire protection facilities, security installations and access
roads, and maintain the required housekeeping and safety standards of the
refinery.
The contractor shall execute the work in accordance with this Scope of Work,
BPCL-KR safety requirements, instructions of the Engineer-in-Charge (EIC) and
applicable statutory requirements.

2.0 SCOPE OF WORK

The scope shall include, but shall not be limited to, the following:
1. Cutting of grass and weeds using suitable mechanical grass-cutting
machines.
2. Removal of bushes, shrubs, creepers, weeds and unwanted vegetation.
3. Manual removal of vegetation in locations where mechanical cutting is not
feasible or safe.
4. Pruning/trimming of tree branches as directed by the EIC.
5. Clearing of vegetation around pipelines, pipe supports, structures,
electrical installations, fire protection facilities, roads, walkways,
security installations and other facilities.
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6. Collection and removal of all cut grass, bushes, branches and vegetation
debris.
7. Sweeping and cleaning of roads, walkways and adjoining areas after
completion of cutting.
8.Loading, transportation and disposal of vegetation waste at locations
designated by BPCL.
9. Deployment of adequate manpower, machinery and equipment to complete the
work within the stipulated period.
10. Re-cleaning/re-cutting of areas wherever the work is found unsatisfactory
by the EIC.

3.0 LOCATIONS COVERED

The work shall be carried out at the following locations within Shore Tank
Farm:
1. Out side of all around boundary wall except west side of STF
 Length of boundary wall is : 3.5KM Approximately.
 Width :On East Side  : Boundary wall to the CPT fencing       (Both sides of
drainage).
 South : 1 Meter minimum
 North : 1 Meter minimum
 West  : Not required.

4.0 ESTIMATED AREA

The approximate area proposed to be covered under the contract is 10048 m².
The above quantity is indicative and is intended for estimation purposes. The
bidder shall visit the site and satisfy himself regarding the actual site
conditions, accessibility, terrain, vegetation density and quantum of work
before submission of the offer.
No additional payment shall be admissible on account of variation in
vegetation density, terrain or difficulty of access.

5.0 CONTRACTOR'S RESOURCE REQUIREMENT

For planning purposes, deployment of approximately 04 Nos. grass-cutting
machines with trained operators & 01 nos. supervisor is envisaged.
The above is only an indicative requirement. The contractor shall
independently assess the manpower and machinery required and shall deploy
adequate resources to complete the work within the stipulated completion
period of 10 Working Days.
The EIC shall have the right to instruct the contractor to increase
manpower/machinery if progress is found inadequate.
No additional payment shall be made merely because the contractor deploys
additional resources for achieving the stipulated completion schedule.

6.0 TECHNICAL REQUIREMENTS

RFQ Number :6001962017  Date : 07.09.2026
To:M/s. BPCL ESTIMATE  MUMBAI  - 400038  India (300648)

For Bharat Petroleum Corporation Ltd.Vendor Sign & StampPage 109 of  126



 Item Material Qty Unit      Unit Basic Rate
Description Delivery date         (in Figures)_______________________________________________________________________

6.1 Grass Cutting

6.1.1 The job includes cutting the grass/vegetation using petrol driven grass
cutting machine using only Nylon Trimmer Line Wire for grass cutting
operations.

6.1.2 Grass shall be cut uniformly and sufficiently close to ground level
without damaging roads, kerbs, pipeline supports, foundations, structures,
cables, cable trays or other facilities.

6.1.3 Particular care shall be exercised while cutting vegetation in the
vicinity of: Hydrocarbon/product pipelines/Firewater pipelines/Electrical
cables and cable trays/Electrical four-pole structures/HT rooms/High mast
towers/Lighting poles/Security installations/Fire hydrants and firefighting
facilities/Pipeline supports and foundations/Instrumentation and associated
installations

6.1.4 Grass shall not be allowed to remain around equipment, access points,
drains or emergency facilities after completion of the work.

6.2 Vegetation/Bush Removal

The contractor shall remove Bushes, Shrubs, Weeds, Creepers, Wild growth,
Unwanted vegetation, Vegetation obstructing access to equipment/facilities,
Vegetation growing around pipeline supports and structures. Vegetation shall
be removed without damaging any operating facility or installation. The use of
any chemical herbicide, pesticide, weed killer or similar chemical for
vegetation control shall not be permitted unless specifically approved in
writing by BPCL.

6.3 Manual Clearing

Manual cutting/removal shall be carried out wherever:Mechanical cutting is
unsafe or Access is restricted or Vegetation is immediately adjacent to
electrical installations or Vegetation is close to pipelines or sensitive
equipment or There is a possibility of flying debris damaging equipment or as
Directed by the EIC for safety reasons

The contractor shall provide suitable hand tools such as sickles, cutters,
pruning tools, axes and other required implements.

6.4 TREE PRUNING

6.4.1 Tree branches obstructing roads, walkways, pipelines, lighting
arrangements, security installations, electrical installations or other
facilities shall be pruned as directed by the EIC.
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6.4.2 Tree pruning shall be carried out using suitable tools and equipment.
6.4.3 The contractor shall take adequate precautions to prevent falling
branches from damaging Pipelines, Electrical equipment, Cable trays/cables,
Lighting systems, Buildings, Security installations, Roads and other
facilities.
6.4.4 Where work at height is involved, appropriate access equipment and
fall-protection arrangements shall be provided. Scaffolding if required will
be provided by BPCL through a separate agency.
6.4.5  Trees shall not be cut/felled without specific written permission from
BPCL.
6.4.6  Any statutory permission required for pruning/cutting of trees shall be
obtained as applicable. No tree shall be felled under this contract unless
specifically authorized by BPCL.

7.0 CLEANING AND HOUSEKEEPING

7.1 Cut grass, branches, bushes and other vegetation shall be collected
immediately after completion of cutting in each work front.
7.2 The contractor shall ensure that no vegetation waste is left On roads On
walkways/Near equipment/Around electrical installations/Near fire protection
facilities/Near pipelines/Around security towers/Around emergency access
routes.
7.3 Roads and walkways affected by the work shall be swept/cleaned.

8.0 EQUIPMENT AND MACHINERY

The contractor shall provide all equipment required for satisfactory
execution, including but not limited to:
1.Mechanical grass-cutting machines/brush cutters.
2.Suitable trimmers.
3.Pruning tools.
4.Hand tools.
5.Cutting implements.
6.Wheelbarrows/trolleys, wherever required.
7.Collection bags/bins.
8.Transportation vehicle.
9.Suitable access equipment for tree pruning.
10.Barricading and warning boards.
11.PPE.
All machinery and equipment shall be in safe operating condition. Defective,
damaged or unsafe equipment shall not be used inside the BPCL premises.

9.0 SAFETY, HEALTH AND ENVIRONMENT (HSE) REQUIREMENTS

The contractor shall comply with all applicable BPCL-KR HSE requirements, work
permit requirements, statutory regulations and instructions issued by the
EIC/Safety Department.
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9.1 Work Permit

9.1.1 Work shall commence only after obtaining the required work
permit/authorization from BPCL.
9.1.2 The contractor shall comply with all conditions stipulated in the
permit.
9.1.3 Permit requirements shall be followed separately for different work
fronts wherever applicable.

9.2 PPE

PPE shall be provided by the contractor at no extra cost.

All contractor personnel shall wear appropriate PPE as applicable:
1.Safety helmet.
2.Safety shoes/gumboots.
3.Safety goggles/face shield.
4.Hand gloves.
5.High-visibility vest.
6.Full-sleeve work clothing.
7.Ear protection where required.
8.Face mask/respiratory protection where required.
9.Fall-arrest equipment for work at height.

9.3 Grass-Cutting Machine Safety

9.3.1 Grass-cutting machines shall have appropriate guards and safety
arrangements.
9.3.2 Operators shall be trained and competent to operate the equipment.
9.3.3 No person shall be allowed within the danger zone of the grass-cutting
machine.
9.3.4 Suitable barricading/warning signs shall be provided wherever required.
9.3.5 Particular care shall be taken to prevent projection of
Stones/Gravel/Metal pieces/Broken glass/Debris/Grass/branches towards
personnel, vehicles, equipment, electrical installations or operating
facilities.
9.3.6 Grass-cutting shall be stopped immediately if any unsafe condition is
observed.

10.0 SPECIFIC SAFETY REQUIREMENTS NEAR ELECTRICAL INSTALLATIONS

Special precautions shall be taken while working around electrical facilities,
including HT rooms, electrical four-pole structures, cable routes and high
mast towers.
10.1 Grass cutting shall not result in contact between cutting equipment and
electrical cables, electrical equipment or energized installations.
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10.2 Mechanical grass cutters shall not be operated in a manner that can cause
flying debris to damage electrical equipment.
10.3 Required electrical clearances shall be maintained at all times..
10.4 Work around HT/electrical installations shall be carried out strictly in
accordance with BPCL's instructions and applicable electrical safety
requirements.
10.5 Any exposed/damaged cable, electrical installation or unsafe condition
observed during vegetation removal shall be immediately reported to the EIC.
The contractor shall not independently handle or repair electrical
installations.

11.0 SAFETY NEAR HYDROCARBON PIPELINES AND PROCESS FACILITIES

11.1 The contractor shall exercise extreme caution while working around
hydrocarbon/product pipelines and associated facilities.
11.2 Grass cutters, hand tools and other equipment shall not damage pipeline
coating, supports, valves, instruments or identification markings.
11.3 No excavation or digging shall be carried out under this scope unless
specifically authorized.
11.4 No vegetation shall be burnt within STF.
11.5 Any leakage, damaged pipeline, unusual smell, hydrocarbon accumulation or
other abnormal condition noticed during work shall be immediately reported and
work in the affected area shall be stopped.

12.0 FIRE AND EMERGENCY SAFETY

12.1 Access to fire hydrants, firewater facilities, fire stations, emergency
gates and firefighting equipment shall always remain unobstructed.
12.2 Emergency access roads shall not be blocked by manpower, equipment,
vehicles or vegetation waste.
12.3 The contractor shall familiarize all personnel with emergency
arrangements applicable to the work area.
12.4 In case of emergency, all work shall be stopped immediately and personnel
shall move to the designated safe assembly area as instructed by BPCL.

13.0 WORK AT HEIGHT

Where tree pruning or other activity involves work at height:
13.1 Appropriate approved access equipment shall be used.
13.2 Suitable fall-protection arrangements shall be provided.
13.3 Ladders shall not be placed against pipelines, electrical equipment or
unsuitable structures.
13.4 Barricading shall be provided below the work area.
13.5 No person shall be allowed below suspended/falling branches.
13.6 Lifting of branches shall be carried out safely using suitable equipment
wherever required.
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14.0 CONTRACTOR'S RESPONSIBILITIES

The contractor shall provide, at his own cost:
1. Adequate skilled/semi-skilled/unskilled manpower.
2. Trained grass-cutting machine operators.
3. Supervisory personnel.
4. All grass-cutting machines.
5. Hand tools and tackles.
6. Pruning equipment.
7. Access equipment required for tree pruning.
8. Fuel and lubricants.
9. PPE.
10. Barricading and safety signage.
11. Transportation.
12. Waste collection and handling equipment.
13. Loading/unloading arrangements.
14. Waste transportation.
15. Any other resource required for complete execution.

15.0 CONTRACTOR'S SUPERVISOR

15.1 The contractor shall nominate a competent supervisor for coordination of
the work.
15.2 The supervisor shall remain available at site during working hours.
15.3 The supervisor shall coordinate with the EIC for:

1.Work fronts.
2.Permit requirements.
3.Safety requirements.
4.Daily progress.
5.Resource deployment.
6.Completion of individual areas.

16.0 SITE VISIT

The bidder is advised to visit the site before submission of the offer.
The bidder shall satisfy himself regarding:
1.Actual area.
2.Vegetation density.
3.Terrain.
4.Access conditions.
5.Locations of pipelines.
6.Electrical installations.
7.Fire protection facilities.
8.Security installations.
9.Requirement of manual clearing.
10.Tree pruning requirements.
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11.Waste disposal arrangements.
12.Working conditions.
No claim arising out of lack of knowledge of site conditions shall ordinarily
be entertained after award of the contract.

17.0 COMPLETION PERIOD

17.1 The complete work shall be executed within Ten (10) Working Days from the
date of commencement of work.
17.2 For this contract, Working Days shall mean Monday to Saturday.
17.3 Sundays, Public Holidays and BPCL-KR declared holidays shall not be
considered as Working Days.
17.4 Delay attributable to Non-availability of work fronts by BPCL/Suspension
of work by BPCL/Statutory restrictions/ Shutdown/emergency restrictions
imposed by BPCL/Other delays specifically accepted by BPCL in writing may be
excluded from computation of the completion period.
17.5 The contractor shall plan deployment of resources accordingly

18.0 DAILY PROGRESS AND COMPLETION

The contractor shall maintain daily records indicating:
" Date.
" Work location.
" Area/work front covered.
" Manpower deployed.
" Machinery deployed.
" Work completed.
" Waste removed.
" Safety observations, if any.
The daily progress shall be submitted to the EIC as required.
The contractor shall obtain area-wise acceptance/completion certification from
the EIC.

19.0 QUALITY OF WORK

19.1 Areas found inadequately cleared shall be reworked by the contractor at
no additional cost.
19.2 Final acceptance shall be based on satisfactory completion of all
designated work fronts and removal of vegetation waste.
19.3 The decision of the EIC regarding satisfactory completion of the work
shall be final for the purpose of certification, subject to the terms of the
contract.

20.0 REWORK

If any area is found inadequately cleared during inspection  the contractor
shall carry out re-cutting/re-clearing at his own cost.No additional payment
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shall be made for such rework.

21.0 LIQUIDATED DAMAGES

21.1. In case of failure by the contractor to complete the work within the
stipulated completion period of 10 Working Days, Liquidated Damages shall be
levied as per GCC.

21.2 The delay shall be calculated based on the definition of Working Days
specified in this Scope of Work.

21.3 LD shall be recovered from the contractor's running bills and/or final
bill

22.0 BPCL SCOPE

Unless specifically stated otherwise in the contract BPCL scope of supply is
limited to following:

1. Identification/release of work fronts.
2. Necessary site coordination.
3. Issue of applicable work permits subject to compliance by contractor.
4. Inspection and certification of completed work.

No material, manpower, machinery, tools, PPE, fuel or consumables shall be
provided by BPCL.

23.0 CONTRACTOR'S SCOPE

The contractor's scope shall include all requirements necessary for complete
execution of the work, including but not limited to:
a.Manpower.
b.Supervision.
c.Machinery.
d.Grass cutters.
e.Operators/helpers.
f.Hand tools.
g.Pruning equipment.
h.Fuel.
i.Lubricants.
j.PPE.
k.Barricading/Warning signs.
l.Transportation.
m.Collection of vegetation.
n.Loading/unloading.
o.Disposal.
p.Cleaning.
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q.Housekeeping.
r.Safety arrangements.
s.Any other incidental requirement.

24.0 GENERAL CONDITIONS

24.1 The contractor shall comply with all applicable statutory requirements,
BPCL rules, regulations and site procedures.
24.2 The contractor shall be responsible for the conduct and discipline of his
personnel.
24.3 Contractor personnel shall not enter restricted areas without
authorization.
24.5 Contractor shall not interfere with operation of any BPCL facility.
24.6 Contractor shall maintain good housekeeping throughout the execution
period.
24.7 The contractor shall not subcontract the work without prior approval of
BPCL.
24.8 The contractor shall comply with all instructions issued by the EIC
relating to safety, access, sequencing and work-front availability.
24.9 The contractor shall deploy sufficient resources to ensure that the
stipulated completion period is achieved.

25.0 COMPLETION CERTIFICATE

On completion of the entire work, the contractor shall jointly inspect the
work with the EIC.

The work shall be considered complete only after:
1. All designated areas have been cleared.
2. Grass and unwanted vegetation have been removed.
3. Required tree pruning has been completed.
4. Roads and walkways have been cleaned.
5. Vegetation waste has been removed from site.
6. No obstruction remains around emergency/fire/electrical facilities.
7. All deficiencies pointed out by the EIC have been rectified.
8. The EIC is satisfied with the overall quality of work.

The final bill shall be processed based on certification of satisfactory
completion by the authorized BPCL representative.

26.0 Commencement of Work

The work shall be deemed to have commenced from the date and time specified in
the Work Commencement Instruction issued by BPCL/Engineer-in-Charge (EIC) to
the contractor through email/ issue of the first work permit at site whichever
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is earlier.

The Work Commencement Instruction shall clearly specify the Commencement Date
and Time, and the same shall constitute the official start of the contract for
the purpose of determining the stipulated completion period and calculation of
Liquidated Damages (LD).

Where the Work Commencement Instruction is issued before 12:00 hrs on a
Working Day, that day shall be considered as the first Working Day. Where the
Work Commencement Instruction is issued at or after 12:00 hrs on a Working
Day, the next Working Day shall be considered as the first Working Day.

The contractor shall mobilize and deploy the required manpower, machinery,
tools, tackles and other resources in accordance with the Work Commencement
Instruction.

Any delay in commencement attributable to the contractor after the applicable
Commencement Date shall be considered for determination of delay and LD in
accordance with the provisions of the contract.

The Commencement Date and Time shall be recorded in the Work Commencement
Instruction and acknowledged by the contractor's authorized representative   ________________________________________________________________________________________________________________________________________

00140 ARC for Eqpt operation at STF 3rd yr 30.11.2026_______________________________________________________________________
 The item 00140 covers the following services:
  10 9002431 150.0 HR 

Equipment Hire . JCB PER HOUR      (Hours)

Hiring of JCBs per hour   _________________________________________________________________
This line item is for providing JCB Machine/Hydra Crane/F15 Crane on hire
basis, including operator, fuel, lubricants, and all associated consumables,
for handling and disposal of accumulated scrap, material movement, maintenance
of earthen drainage channels or any other work as directed by Engineer
In-charge within the Shore Tank Farm (STF).

Note: This item shall not be applicable for works covered under RFQ Item Nos.
10, 20, and 30.

1.Measurement Basis & Operational Conditions:

1. The minimum chargeable utilization shall be 4 (four) hours per calendar
day, or the actual operating hours utilized, whichever is higher.
2. The chargeable deployment time shall commence from the time the equipment,
along with its operator, reports at the designated location within STF and is
certified by the BPCL representative as being ready for commencement of work.
3.The deployment period shall include actual operating time and authorized
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standby time as defined herein.

2.Equipment Availability & Breakdown:

1.The contractor shall ensure that the deployed equipment is maintained in
good working condition and remains available as per site requirements.
2.No payment shall be made for downtime arising from equipment breakdown,
operator absence, lack of fuel, maintenance activities, or any other reasons
attributable to the contractor.
3. In the event of a breakdown, the contractor shall arrange repair or provide

3.Standby Time:

1.Standby time due to operational constraints, work sequencing, site
conditions, permit-related restrictions (attributable to BPCL)or due to
instructions from the BPCL representative shall be considered as chargeable
time, provided the equipment and operator are available at the designated work
location and ready for operation.
2.Standby time resulting from equipment breakdown, operator absence,
non-availability of fuel, maintenance activities, or any other
contractor-related reasons shall not be considered for payment. Suitable
replacement equipment of equivalent capacity at no additional cost to the
Company.

4.Contractor/Operator Responsibility:

1. The contractor shall provide competent, trained, experienced, and wherever
applicable, duly licensed operators.
2. Operators shall comply with all site safety rules, statutory requirements,
and instructions of the BPCL's representative.
3. Any loss, damage, accident, or unsafe act attributable to operator
negligence shall be the sole responsibility of the contractor.

5.Daily Log Sheet and Certification

1. The contractor shall maintain a daily log sheet for each equipment
deployed, recording details such as date, equipment identification, operator
name, reporting time, commencement time, completion time, standby periods (if
any), nature of work performed, and total chargeable hours.
2. The log sheet shall be submitted to the BPCL's representative on the same
day for verification.
3. Only those hours duly verified and certified by the BPCL's representative
shall be considered for measurement and payment.
4. In the absence of a signed and approved log sheet, the BPCL's records shall
prevail for the purpose of determining chargeable hours.
5. Any disputes regarding deployment hours, standby time, or work completion
shall be resolved based on the approved daily log sheet.
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6.Mobilisation Time & Holiday working

The Contractor shall mobilize the required equipment within STF upon request
from BPCL representative. A minimum notice period of 24 hours shall normally
be provided by BPCL for mobilization of the equipment.

The rates quoted against this item shall remain firm and uniform for all days
of the week, including Sundays, gazetted holidays, national holidays, festival
holidays, and any other declared holidays. No additional payment, premium,
overtime, or compensation whatsoever shall be payable for deployment and
operation of equipment on such days

   _________________________________________________________________

    Service Item 10: Unit basic rate in words ________________________________

______________________________________________________________________________________________________________________________________________
  20 9010195 100 S08 

HIRING OF EQUIPMENT-8HR      (Shift of 8 Hours)

HIRING OF
RATE FOR HIRING OF EQUIPMENT ON 8 HOUR SHIFT BASIS AS SPECIFIED IN THE SCOPE
OF WORK.

   _________________________________________________________________
This line item if for Hiring of grass cutting machine fitted with an approved
flame arrester, complete with fuel, lubricants, all consumables, tools and
tackles for grass cutting and vegetation clearance within Shore Tank Farm
(STF) and other designated areas as directed by BPCL EIC.

The Contractor shall provide the grass cutting machine in safe and efficient
working condition, along with all necessary fuel, lubricants, consumables,
spare parts, tools, tackles required for uninterrupted operation. No separate
payment shall be made for these items.

Note: This item shall not be applicable for execution of works covered under
RFQ Item Nos. 10, 20, and 30.

1.Measurement Basis & Operational Conditions:

The unit rate shall be for one shift of 8 (eight) hours. The chargeable shift
shall commence from the time the machine and operator report at the designated
location within STF and are certified by the BPCL's Representative as ready
for commencement of work.

2.Mobilisation Time & Holiday working
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The Contractor shall mobilize the required machine upon request from the BPCL
EIC. A minimum notice period of 24 hours shall normally be provided by the
Company for mobilization.

The rates quoted against this item shall remain firm and uniform for all days
of the week, including Sundays, national holidays, festival holidays, and
other declared holidays. No additional payment, overtime, premium, or
compensation whatsoever shall be payable for deployment and operation of the
machine on such days.

3.Equipment Availability & Breakdown:

The Contractor shall ensure that the deployed machine is fitted with a
functional flame arrester and maintained in good operating condition
throughout the period of deployment. In the event of breakdown or
non-availability of the machine, the Contractor shall promptly arrange repair
or provide a suitable replacement machine of equivalent capacity at no
additional cost to the BPCL.

No payment shall be made for any downtime attributable to the Contractor,
including but not limited to machine breakdown, maintenance activities,
operator absence, non-availability of fuel, or any other Contractor-related
reasons.

4.Daily Log Sheet and Certification

The Contractor shall maintain a daily log sheet indicating machine details,
operator name, reporting time, shift completion time, nature of work
performed, and any standby periods. The log sheet shall be verified and
certified by the BPCL's Representative and shall form the basis for
measurement and payment. In case of any discrepancy, the certified records of
the Company shall prevail.

5.Contractor/Operator Responsibility

Any loss, damage, accident, unsafe act, environmental incident, or statutory
non-compliance attributable to the Contractor, its equipment, or personnel
shall be the sole responsibility of the Contractor.

   _________________________________________________________________

    Service Item 20: Unit basic rate in words ________________________________
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_______________________________________________________________________

State GST % : ________ %   Central GST % : ________ %   Integrated GST % : ________ %

Union Ter. GST % : ________ %   GST Comp. Cess % : ________ %

HSN Code / SAC Code            : ______________

Billing State                  : ______________

_____________________________________________________________________________________________________________________________________________________________________________________________________________________
00150 ARC for various Misc jobs at STF 3rd yr 30.11.2026_______________________________________________________________________
 The item 00150 covers the following services:
  10 9009364 150 EA 

CONT ASST 8 HR SPLZD SKLLD      (each)

CONTRACT ASSISTANCE
8 HOURS
RATE PER NORMAL 8 HOUR WORKING TOWARDS HIRING OF SPECIALZED SKILLED PERSONNEL
FOR CONTRACT ASSISTANCE AS PER SCOPE OF WORK.

   _________________________________________________________________
CONTRACT ASSISTANCE - 8 HOURS

Rate per normal 8-hour working day towards hiring of specialized/skilled
personnel for carrying out contract assistance activities as per the Scope of
Work at STF, Jetty, BPCL pipeline corridor or any other area as directed by
BPCL EIC.

The personnel shall carry out grass cutting using suitable mechanical
grass-cutting equipment, collection and disposal of cut grass/vegetation waste
as per the Scope of Work, on any day of the week during general shift hours
08:15 hrs to 17:00 hrs, at various locations of Shore Tank Farm (STF), as
directed by the Engineer-in-Charge.

The rate under this item shall be towards manpower/contract assistance only.
The charges towards deployment/use of grass-cutting machines and associated
equipment shall not be included in the rate of this item and shall be paid
separately under PR Item No. 40, Line-Item No. 20, as per the applicable rate
and actual requirement.

The Contractor shall provide suitable skilled/specialized personnel for
satisfactory execution of the work and shall comply with all applicable safety
requirements and instructions of the Engineer-in-Charge.
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Note:
1. This item shall not be operated/availed for PR Item Nos. 10, 20 and 30.
2. Grass-cutting machine charges shall be paid separately under Item 40, Line
Item 20, wherever such machine deployment is required.

   _________________________________________________________________

    Service Item 10: Unit basic rate in words ________________________________

______________________________________________________________________________________________________________________________________________
  20 9009356 250 EA 

CONT ASST 8 HR UNSKLD/HELPR      (each)

CONTRACT ASSISTANCE
8 HOURS
RATE PER NORMAL 8 HOUR WORKING TOWARDS HIRING OF UNSKILLED PERSONNEL/HELPER
FOR CONTRACT ASSISTANCE AS PER SCOPE OF WORK.

   _________________________________________________________________
CONTRACT ASSISTANCE UNSKILLED # 8 HOURS

Rate per normal 8-hour working day towards hiring of unskilled
personnel/helpers for carrying out contract assistance activities as per the
Scope of Work at STF, Jetty, BPCL pipeline corridor or any other area as
directed by BPCL EIC.

The personnel shall carry out pruning of trees and miscellaneous unskilled
jobs at various locations of Shore Tank Farm (STF), as directed by the
Engineer-in-Charge.

The activities may include, but shall not be limited to:

1. Pruning of trees and removal of unwanted branches.

2. Digging of earth and other miscellaneous manual excavation works.
De-plugging/cleaning of drains to facilitate proper drainage.

3. Removal of accumulated water and measures to avoid water logging.

4. Removal of bee hives, as per the instructions of the Engineer-in-Charge and
applicable HSE requirements.

5. Removal of crow nests.
Collection and disposal of dead fishes.

6. Collection, shifting and disposal of miscellaneous waste generated during
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the above activities.

7. Other similar unskilled/manual assistance jobs as required at STF and
instructed by the Engineer-in-Charge.

The rate under this item shall be towards manpower/helper charges only. Any
specialized equipment, machinery or other chargeable resources specifically
covered under separate items of the contract shall be paid separately under
the respective applicable item.

The work may be carried out on any day of the week during general shift hours
from 08:15 hrs to 17:00 hrs, as directed by the Engineer-in-Charge.

The Contractor shall provide adequate manpower/helpers and ensure that all
personnel are provided with the required PPE and comply with all applicable
HSE requirements, site safety procedures and instructions of the
Engineer-in-Charge.

Note: This item shall not be operated/availed for PR Item Nos. 10, 20 and 30.   _________________________________________________________________

    Service Item 20: Unit basic rate in words ________________________________

_______________________________________________________________________

State GST % : ________ %   Central GST % : ________ %   Integrated GST % : ________ %

Union Ter. GST % : ________ %   GST Comp. Cess % : ________ %

HSN Code / SAC Code            : ______________

Billing State                  : ______________

_____________________________________________________________________________________________________________________________________________________________________________________________________________________
* 01 GCC and other tender documents

Mentioned in ATC Document   ________________________________________________________________________________________________________________________________________
 Grand Total (inclusive of all taxes, duties/charges etc)
  In figure:
  In Words :

_______________________________________________________________________
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 TERMS & CONDITIONS_______________________________________________________________________
 Important Notice_______________________________________________________________________
 Sr.No              Description_______________________________________________________________________
 001     Quotation received after due date will not be entertained

 002     Your quotation must specify exact amount or percentage discount,
         GST, Charges, Transport, Packing & forwarding,
         etc. as applicable.

 003     In case you are unable to quote, kindly send the quotation with a
         regret for our records. Non-receipt of a regret will adversely
         affect your vendor rating.

 004     No quotation will be accepted without your rubber stamp and
         signature.

 005     Your quotation must be strictly in enclosed envelope
         indicating Collective RFQ No., RFQ No. and due date.

 006     For all future correspondences please mention the vendor code
         Collective RFQ Number & RFQ Number.

LIST OF ENCLOSURES
1.   SCOPE OF WORK
2.   SCOPE OF WORK
3.   SCOPE OF WORK
4.   SCOPE OF WORK
5.   Scope of work
6.   Scope of work
7.   Scope of work
8.   Scope of work
9.   Scope of work
10.   GCC and other tender documents
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-------Tear off Portion to be pasted on the envelope containing offer------------
_______________________________________________________________________

Collective RFQ No. : 1000464319

Our Reference: 14.26038 Due Date : 28.09.2026
RFQ No. : 6001962017 Due Time : 14:00:00
Subject: 

                     To,
PROCUREMENT MANAGER, KR
BPCL - KOCHI REFINERY
POST BAG NO 2, AMBALAMUGAL
KOCHI, INDIA
682302

Purchase Group : J14-HSKG/TRNSPORT/MISC_______________________________________________________________________
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